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EXHIBIT E1  


DESIGN AND CONSTRUCTION REQUIREMENTS 
 
SECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS. 
 
A.  Plans And Specifications. 
 
The design for the Park Improvements must be consistent with the Park Improvements as described 
and depicted in the Downtown West Design Standards and Guidelines and as otherwise described 
in the Parkland Agreement. Further, Developer shall design and construct the Park Improvements 
in accordance with the following: 
 
1. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by 
the City Council on ________, 2021.  
 
2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s 
Specifications”), as may be amended from time to time, and on file with City's Department of 
Public Works, Architectural Division. Section 1 and the Technical Provisions of City's Standard 
Specifications (Section 10 through and including Section 1501) shall be applicable to this 
Agreement. References in the Standard Specifications to “Developer” shall be deemed to mean 
“Developer.”  
 
3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey 
Standards”), on file with City’s Department of Public Works, Architectural Division and included 
as Attachment A hereto. 
 
4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil 
specifications, survey requirements, and resulting soil amendment procedures prescribed in the 
above guidelines, shall be applicable to this agreement. This document is on file with City’s 
Department of Public Works, Architectural Division and included as Attachment B hereto. 
 
5.  The Downtown West Planned Development Zoning District and accompanying General 
Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021. 
 
6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by 
the City Council on ________, 2021. 
 
7. City shall review the Park Improvements Plans, including materials, infrastructure, and 
design elements, for consistency with the conceptual design of Turnkey Park Improvements as 
described and depicted in the Downtown West Design Standards and Guidelines, and the 
specifications and guidelines outlined above and throughout this Agreement. Pursuant to the Open 
Space Improvement Conformance Review Process set forth in the General Development Plan for 
the Downtown West Planned Development Zoning District, the Plans shall be refined to the 







 


 


satisfaction of the Director of Parks, Recreation, and Neighborhood Services (“Director of PRNS”) 
and the Director of Public Works (“Director of PW”) as necessary in order to demonstrate 
consistency; provided, however, that such refinements shall remain consistent with the Park 
Improvements Value set forth in Exhibit E4. 
 
B.  Application Of Plans And Specifications. 
 
1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, 
and the Downtown West Design Standards and Guidelines shall be collectively referred to as the 
“Park Improvements Specifications.”  The Park Improvements shall be constructed in accordance 
with the Park Improvements Specifications. 
 
2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the 
Turnkey Standards shall prevail. 
 
3. The provisions of the Development Agreement, including this Agreement, and the 
Downtown West Planned Development District, Downtown West Design Standards and 
Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in 
the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards. 
 
C.  Project Plans Approval Process. 
 
1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, 
Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open 
Space Improvement Conformance Review application for the Park Improvements. The submittal 
of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur 
following the Open Space Improvement Conformance Review process set forth in the General 
Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall 
be in accordance with this Agreement.  
 
2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that 
Developer completes the Park Improvements on or before the completion date specified in this 
Agreement. Developer shall not construct any Park Improvements unless and until the City’s 
Director of PW has approved the Park Improvements Plans in writing. The approval process for 
the Park Improvements Plans is more particularly set forth in the Turnkey Standards. City’s 
Director of PW shall complete its review of each submittal and provide any comments to 
Developer within forty-five (45) days of submittal. City’s Director of PW shall approve or 
disapprove Developer’s bid submittal within thirty (30) days of submittal. 
 
3. Prior to acceptance of the Park Improvements Plans and/or proceeding with 
construction of the Park Improvements, the Developer shall provide the City with copies of all soil 
surveys along with recommended soil amendments. The City may, at its sole discretion and cost, 
require inspection of the City-Dedicated Open Space for construction debris before construction 
may commence.  
 







 


 


4. City’s approval of the Park Improvements Plans shall not release Developer of the 
responsibility for the correction of mistakes, errors, or omissions contained in the Park 
Improvements Plans, including any mistakes, errors or omissions which may be the result of 
circumstances unforeseen at the time the Park Improvements Plans were developed or approved. 
The Parties acknowledge that the Park Improvements Plans, once approved by the Director of PW, 
shall be final and that, except as expressly provided in this subsection or elsewhere in the Parkland 
Agreement and/or Development Agreement, no revisions to the Park Improvements Plans shall be 
permitted unless approved by the Director of PW. 
 
5. For reference and public information purposes, Developer will provide the City 
with a tentative schedule of construction prior to the commencement of development for any of 
the Park Improvements. Such schedule may be amended at the Developer’s discretion provided 
that all Improvements are completed by the completion dates specified in this Agreement. At the 
City’s request the Developer shall provide the City with an updated schedule that reflects amended 
milestones and anticipated completion dates.  
 
SECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS. 
 
A. Developer Selection. 
 
Developer may hire and contract with one or more contractor or subcontractor, licensed to perform 
such work in the State of California. 
 
B. Prevailing Wage Requirement. 
 
1. General Requirement. For all construction work on the Park Improvements, Developer 
agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 
7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated 
July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time. The 
Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth 
herein in their entirety. Developer acknowledges that it has reviewed the Prevailing Wage 
Requirement and is familiar with its requirements.   
 
2. Contractors and Subcontractors. Developer shall expressly require compliance with the 
Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors 
for construction work on the Park Improvements. Developer acknowledges and agrees that it is 
responsible for compliance by its contractors and subcontractors of the Prevailing Wage 
Requirement. 
 
3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, 
Developer is not obligated to submit to City copies of payroll records for construction contractors, 
subcontractors, or other construction workers, or any other records required to be maintained 
pursuant to the Prevailing Wage Requirement, until City requests such records as a result of 
receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer 
shall provide to City, at no cost to City, a copy of any and all such records within thirty (30) 
calendar days of City’s Office of Equality Assurance request for such records. In responding to a 







 


 


request by the Office of Equality Assurance, Developer agrees that it is responsible for submitting 
the records of any and all of its construction contractors and subcontractors.     
 
4. Indemnity.  Developer shall indemnify the City for any claims, costs or expenses which 
City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.     
 
C. Remedies for Developer’s Breach of Prevailing Wage Requirements. 
 
1. General.  Developer acknowledges City has determined that the Prevailing Wage 
Requirement promotes each of the following (collectively “Goals”): 
 


a. It protects City job opportunities and stimulates City’s economy by reducing the 
incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas. 
 
b. It benefits the public through the superior efficiency of well-paid employees, 
whereas the payment of inadequate compensation tends to negatively affect the quality of 
services to City by fostering high turnover and instability in the workplace. 
 
c. Pay workers a wage that enables them not to live in poverty is beneficial to the 
health and welfare of all citizens of San Jose because it increases the ability of such workers 
to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer 
funded social services in San Jose. 
 
d. It increases competition by promoting a more level playing field among contractors 
with regard to the wages paid to workers. 


 
2. Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage 
Requirement set forth above will cause damage to the City by undermining City’s goals in assuring 
timely payment of prevailing wages, and will cause City additional expenses in obtaining 
compliance and conducting audits, and that such damage would not be remedied by Developer’s 
payment of restitution to the worker paid less than the prevailing wage. Developer and City agree 
that such damage would increase the greater the number of employees not paid the applicable 
prevailing wage and the longer the amount of time over which such wages were not paid. City and 
Developer further recognize the delays, expense and difficulty involved in proving City’s actual 
losses in a legal proceeding, and mutually agree that making a precise determination of the amount 
of City’s damages as a result of Developer’s breach of the Wage Provision would be impracticable 
and/or extremely difficult. Accordingly, City and Developer agree that: 
 


a. For each day after thirty (30) calendar days that Developer fails to completely 
respond to a request by City to provide records as required under Section 2(B), of this 
Exhibit E1, Developer shall pay to City as liquidated damages the sum of TWO 
HUNDRED FIFTY DOLLARS ($250.00); and 
 
b. For each instance where City has determined that the Prevailing Wage 
Requirements were not met, Developer shall pay to City as liquidated damages the sum of 







 


 


three (3) times the difference between the actual amount of wages paid and the prevailing 
wages which should have been paid. 
 


3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to 
verify compliance with the Prevailing Wage Requirement shall be made available for audit at no 
cost to City, at any time during regular business hours, upon written request by City Attorney, City 
Auditor, City Manager, or a designated representative of any of these officers. Copies of such 
records or documents shall be provided to City for audit at City Hall when it is practical to do so. 
Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be 
available at Developer’s address indicated for receipt of notices in this Agreement. 
 
4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are 
cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements 
or otherwise permitted by law.   
 
Developer Initial:      City Initial:   
 
D. Conduct Of Work. 
 
1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-
Dedicated Open Space. When practicable, broken concrete and debris developed during clearing 
and grubbing shall be disposed of concurrently with its removal. If stockpiling of disposable 
material is necessary, the material shall be retained in an area not readily visible to the public in a 
manner meeting the reasonable satisfaction of the Director of PW. 
 
2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and 
good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose 
or cause the disposal of any Hazardous Substances on any of the City-Dedicated Open Space. 
Additionally, Developer shall take reasonable precautions to prevent the disposal of Hazardous 
Substances by third parties on any of the Site. The term “Hazardous Substances” is defined in 
Section 3(A)(2) of this Exhibit. 
 
3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall 
act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify 
the City by telephone at the telephone number as directed by City's Director of PW and in writing 
of such actions.  
 
E. Access For Inspection. 
 
1. Access. The Director of PW and the Director of PW's designated representatives, including 
without limitation, staff from other City departments, shall at all times during the progress of work 
on the Park Improvements have free access to such improvements for inspection purposes and 
shall act in accordance with the site specific safety procedures. If the Director of PW determines 
that all or any portion of the work done on the Park Improvements is not in compliance with the 
Plans, the Director of PW shall notify Developer in writing of the same and Developer shall 
promptly cure such defect to the Director of PW's reasonable satisfaction. Such notifications shall 







 


 


be made to the Developer and his on-site representatives to not unduly interfere with ongoing 
construction work.   
 
2. Representatives. 
 


a. Prior to commencement of work on the Park Improvements, Developer shall 
designate in writing an authorized representative who shall have the authority to represent 
and act for Developer. When work is not in progress and during periods when work is 
suspended, arrangements acceptable to the Director of PW shall be made for any 
emergency work which may be required. In addition, Developer shall provide Director of 
PW with the names and telephone numbers of at least two (2) individuals in charge of or 
responsible for the work who can be reached personally in case of emergency twenty-four 
(24) hours a day, seven (7) days a week. 
 
b. The Director of PW shall also designate one or more authorized representative who 
shall have the authority to represent the Director of PW. Developer's authorized 
representative shall be present at the site of the work at such reasonable times as designated 
by the Director of PW. Prior to commencement of the work, the Parties shall mutually 
agree to an inspection schedule, which schedule may be adjusted from time to time by 
mutual agreement.   
 
c. Whenever the Developer or its authorized representative is not present on any 
particular part of the work where it becomes necessary to give direction for safety reasons, 
the Director of PW shall have the right to give such orders which shall be received and 
obeyed by the superintendent or foreman who may have charge of the particular work in 
reference to which the orders are given. Any order given by the Director of PW will on 
request of the Developer be given or confirmed by the Director of PW in writing. 
 
d. City's rights under this Agreement shall not make the Developer an agent of the 
City, and the liability of the Developer for all damages to persons or to public or private 
property arising from Developer's execution of the work, shall not be lessened because of 
the exercise by City of its rights. 


 
F. Acceptance of Park Improvements. 
 
The Park Improvements shall be completed in accordance with the provisions of this Agreement 
to the satisfaction of the Director of PW. 
 
1. City shall inspect and prepare a punchlist for the Park Improvements within ten (10) 
business days of notification by Developer that the Developer considers the construction of the 
Park Improvements to be complete. City shall perform its final inspection within ten (10) business 
days of notification by Developer that all punchlist work has been completed. 
 
2. City shall process acceptance documentation (Notice of Acceptance) within ten (10) 
business days of the date of City’s final inspection or the date upon which the Developer returns 
to City the appropriate signed acceptance documentation, whichever is later, provided that: 







 


 


 
a. City finds that all punchlist work has been satisfactorily completed; and 
 
b. Developer has performed and satisfied any and all terms, conditions, and 
obligations required under this Agreement prior to acceptance of the Park Improvements, 
including but not limited to, the requirements for dedication of the City-Dedicated Open 
Spaces as outlined in Section 2(G) of this Exhibit; and   
 
c. Developer has provided the Director of PW with three (3) sets of the Plans (“record 
plans”) corresponding copies of any and all warranties, and the like (such warranties shall 
be in the name of the City), and corresponding copies of any and all operating manuals for 
equipment installed as part of the Park Improvements. The aforementioned documents 
shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) 
as requested by the Director of Public Works or Parks, Recreation, and Neighborhood 
Services. 


 
3. The Parties acknowledge that City's restrictions on the installation of landscaping because 
of future drought conditions may delay Developer's installation of the landscaping contemplated 
by this Agreement. If, due to drought restrictions water restrictions are in place, or recycled water 
also is not available, and Developer, therefore, is unable to install the landscaping in time to be 
inspected by the Director for the purposes of accepting the completed Park Improvements, 
Developer shall post a bond or other form of security as set forth in Section 6(A)(4) of this 
Agreement, and the delay in the installation of such landscaping shall not preclude acceptance of 
the affected City-Dedicated Open Space and Park Improvements thereon. 
 
4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s 
acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City 
fails to process a Notice of Acceptance in the manner and within the time specified herein, any 
and all maintenance costs thereafter incurred by Developer shall be counted toward Developer’s 
Parkland Obligation for any residential units that Developer subsequently constructs. 
 
5. At the discretion of the Director of PW, City may accept a designated portion of a City-
Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion 
will be as provided by Section 7-1.166 of the City’s Specifications.  
 


a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open 
Space and the Park Improvements thereon shall not include or require completed 
installation of park design elements, art, structures, or features not essential to the intended 
use of the park by the public, so long as final installation of such elements or features does 
not interfere with the safe use of the park by the public.  
 
b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but 
Developer has otherwise satisfied all obligations set forth in this Agreement that are 
required for City’s acceptance of that City-Dedicated Open Space and the Park 
Improvements thereon, the Director of PW shall process a Notice of Acceptance for that 







 


 


portion of the City-Dedicated Open Space and Park Improvements that are outside of the 
scope or boundaries of the Park Construction TCE.  


 
 
G. City-Dedicated Open Space.  
 
1. Developer shall provide each of the following to the Director of PW, subject to the approval 
of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park 
Improvements: 
 


a. A preliminary report for the City-Dedicated Open Space by a reputable title 
company currently doing business for City’s Real Estate Division. Developer shall 
coordinate with City’s Real Estate Division and provide a preliminary title report at least 
ninety (90) days prior to execution of this Agreement and an updated title report at least 
ninety (90) days prior to the anticipated completion of the Park Improvements. 
 
b. A Grant Deed for the City-Dedicated Open Space containing the legal description 
of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and 
acknowledged, subject only to the exceptions to title set forth in Exhibit E2. Title to the 
City-Dedicated Open Space shall be vested in City free and clear of all title defects, liens, 
encumbrances, conditions, covenants, restrictions, and other adverse interests of record or 
known to Developer, subject only to those exceptions set forth in Exhibit E2 (“Permitted 
Exceptions”), which Permitted Exceptions shall not impact or otherwise count against the 
credit value of the affected City-Dedicated Open Space except as indicated in Exhibit E2  
and the Parkland Agreement. The Grant Deed, subject to approval of City, for the City-
Dedicated Open Space shall be delivered to the City’s Real Estate Division at least ninety 
(90) days prior to the anticipated completion of the Park Improvements.   
 
c. Developer shall also cause to be provided to City, concurrently with the conveyance 
of the City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title 
insurance issued by a reputable title company currently doing business with City, with City 
named as the insured, in the amount of $______________ insuring the title of City to the 
City-Dedicated Open Space is subject to only the Permitted Exceptions. 
 
d. Any and all reports related to the condition of the City-Dedicated Open Space and 
the lands adjacent to the City-Dedicated Open Space caused to be performed by the 
Developer or in the Developer's possession or control. Developer shall also provide to City, 
at the Developer’s sole cost, a report, prepared or updated no earlier than twelve (12) 
months before the proposed acceptance of the Park Improvements by a qualified consultant 
analyzing the condition of the City-Dedicated Open Space with respect to the presence of 
Hazardous Materials on or adjacent to the City-Dedicated Open Space (“Hazardous 
Materials Report”). The definition of Hazardous Materials for purposes of this Agreement 
is set forth in Section 3(A)(2) of this Exhibit. The scope of the Hazardous Materials Report 
shall, at minimum, contain the elements set forth below in Section 4.  
 







 


 


e. Subject to Section 3 and the disclosures and obligations set forth therein, in the 
event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous 
Materials on any of the City-Dedicated Open Space in excess of generally accepted 
environmental screening limits for park land uses (e.g. Environmental Screening Limits 
and California Human Health Screening Limits) or in violation of any hazardous 
materials/waste laws, the Director shall have the right to require Developer, as a condition 
of acceptance, to remediate or mitigate the condition to the extent required for the park to 
be used as designed and intended, including without limitation, removal of the Hazardous 
Materials in the top soil. The type of remediation or mitigation required for the City-
Dedicated Open Space shall be at no cost to the City and be subject to the review and 
approval of the Director 
 
f. The Environmental Warranty specified in Section 3 of this Exhibit. 
 
g. Documents evidencing the authority of the signatory(ies) to execute any agreement 
or other legal binding documents on behalf of Developer. 


 
2. The top __ inches of  soils on site shall be provided to the City free and clear of all 
construction debris and shall be amended in accordance with recommendations from the soil 
reports and agricultural soil surveys, or as otherwise directed by the City’s Director or Designees. 
Additional amendments including, but not limited to, mycchorhizal innoculum or organic 
fertilizers may be required by the City or provided at the Developers discretion in consultation 
with the City. 
 
3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park 
Improvements, Developer shall have no further obligations in connection with the City-Dedicated 
Open Space except for the terms, conditions, or obligations of this Agreement that explicitly 
survives acceptance or termination.  
 
H. Compliance With Laws/Permits. 
 
1. Developer shall keep fully informed of all existing and future local, state, and federal laws 
and county and municipal ordinances and regulations which in any manner affect those engaged 
or employed in the work on the Park Improvements, or the materials used in the Park 
Improvements, or which in any way affect the conduct of the work on the Park Improvements, and 
of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 
same. In the performance of any work pursuant to this Agreement, Developer shall at all times 
observe and comply with, and shall cause all Developer's employees, agents, representatives, 
contractors and subcontractors to observe and comply with all such existing and future laws, 
ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or 
authority over the work. If any discrepancy or inconsistency is discovered in the plans, drawings, 
specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or 
decree, Developer shall promptly report the same to the Director. 
 
2. Developer shall, at its sole cost and expense, obtain all governmental reviews and 
approvals, licenses, and permits which are, or may be, required and necessary to construct and 







 


 


complete the Park Improvements in accordance with the provisions of this Agreement, including, 
but not limited to, site development reviews, development permits and environmental review.  
Developer shall comply with all conditions, restrictions or contingencies imposed upon, or 
attached to, such governmental approvals, licenses, and permits.  Consistent with the terms of the 
Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such 
governmental reviews and approvals, licenses, and/or permits. City also shall consider any 
Subsequent Approvals required for the construction of the Park Improvements in a manner 
consistent with the Development Agreement. If Developer for any reason fails to comply with any 
of City's requirements, or any other legal requirement concerning Developer's construction of the 
Park Improvements, then City shall have the right to require Developer to alter, repair, or replace 
any improvements or perform any other action to the satisfaction of the Director as reasonably 
required to correct any non-compliance of the Park Improvements with legal requirements or this 
Agreement and at no cost to City. Developer's failure to effect the cure as required by the Director 
shall constitute an Event of Default in accordance with Section 7 of this Agreement. 
 
SECTION 3.  ENVIRONMENTAL CONDITIONS FOR CITY AND DEVELOPER 


WARRANTIES. 
 
A.   As a condition to  the City’s acceptance of the Park Improvements and dedication of the 
City-Dedicated Open Space, the following conditions shall be satisfied:  
 
1. Any violation of any environmental law on the Site that was caused by or the legal 
responsibility of Developer and that affects the use or occupancy of the City-Dedicated Open 
Space for its intended use shall have been corrected or, if not capable of being corrected by such 
date, shall remain the responsibility of Developer to address post transfer. 
 
2. Neither the Site nor Developer shall be subject to any existing, pending, or threatened 
investigation by any federal, state, or local governmental authority under or in connection with the 
environmental laws relating to the City-Dedicated Open Space for which Developer or the future 
Owner is responsible which was not caused by the City as a prior owner or occupant of the City-
Dedicated Open Space (e.g., if the City or a third party is responsible for same, this condition shall 
be deemed satisfied).     
 
3. Neither Developer nor any other person with Developer’s permission to be upon the Site 
shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open 
Space, any Hazardous Substance except in compliance with all applicable environmental laws. For 
the purposes of this Agreement, the term “Hazardous Substances” or “Hazardous Materials” shall 
mean any substance or material which is capable of posing a risk of injury to health, safety or 
property, including all those materials and substances designated as hazardous or toxic by any 
federal, state or local law, ordinance, rule, regulation or policy, including but not limited to, all of 
those materials and substances defined as “Toxic Materials” in Sections 66680 through 66685 of 
Title 22 of the California Code of Regulations, Division 4, Chapter 30, as the same shall be 
amended from time to time, or any other materials requiring remediation under federal, state or 
local laws, ordinances, rules, regulations or policies. 
 







 


 


4. Neither the City-Dedicated Open Space nor Park Improvements located on the City-
Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its 
use as a park or open space by any governmental authority with jurisdiction over the City-
Dedicated Open Space, including but not limited to, the California Department of Toxic 
Substances Control and California Regional Water Quality Control Board, that is not  the 
responsibility of a third party or the City as the prior occupant of the City-Dedicated Open Space 
(e.g., if the City or a third party is responsible for same, this condition shall be deemed satisfied).    
 
5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the 
City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space 
shall be subject to any burden, easements, covenants or land use restrictions recorded against any 
part of the Park Improvements or City-Dedicated Open Space that would prohibit the use of the 
Park Improvements or the City-Dedicated Open Space for their intended use as designed. 
 
B.   By executing this Agreement, Developer represents and warrants that: 
 
1. As of the date of this Agreement, Developer has not caused or permitted the release of, and 
except as disclosed in environmental reports or summaries made available to the City prior to the 
date of this Agreement, has no knowledge of the release or presence of, any Hazardous Substance 
in violation of environmental law on the City-Dedicated Open Space or the property on which the 
Park Improvements are to be constructed that would preclude the use of the City-Dedicated Open 
Space or the Park Improvements for their intended purposes. 
 
2. Developer has not caused the migration of any Hazardous Substance from or to any other 
property adjacent to, or in the vicinity of, the City-Dedicated Open Space.  
 
3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 
release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent 
to the City-Dedicated Open Space. 
 
C.   Developer shall give prompt written notice to City of: 
 
1. Any new proceeding or new investigation by any federal, state or local governmental 
authority with respect to the presence of any Hazardous Substance on the City-Dedicated Open 
Space or the migration thereof from or to any other property adjacent to, or in the vicinity of, the 
City-Dedicated Open Space; and 
 
2. Any claims made or threatened by any third party against Developer, City or the City-
Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance; and 
 
3. Developer’s discovery of any occurrence or condition on any property adjoining or in the 
vicinity of the City-Dedicated Open Space that could cause the City-Dedicated Open Space or any 
part thereof to be subject to any restrictions on its ownership, occupancy, use for the purpose for 
which it is intended, transferability or suit under any environmental law. 







 


 


 
SECTION 4.  HAZARDOUS MATERIALS REPORT. 
 
A. Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two 
phases, Phase I Environmental Site Assessment (“ESA”) and, if appropriate, Phase II ESA.  
 
1. Existing Phase I Reports.  Several Phase I ESAs have been conducted by Developer and 
provided to the City which reports were prepared utilizing standards of All Appropriate Inquiry 
and ASTM 1527-13 (the “Existing Phase I Reports” and individually an “Existing Phase I 
Report”).  The Existing Phase I Reports in general provide the information identified below 
regarding the condition of the City-Dedicated Open Space with respect to the presence or likely 
presence of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, 
including the past, current, or possible release of any Hazardous Materials on, under, above, or 
about the City-Dedicated Open Space. The City agrees to rely on the Existing  Phase I Reports if 
they meet the time elements of the ASTM 1527-13 standard.  The Existing Phase I Reports 
include the following information:   
 


a. The historical usage of the City-Dedicated Open Space and adjacent parcels 
dating back to the City-Dedicated Open Space’s first developed use (including any 
agricultural use) or 1940, whichever is earlier.  
 
b. Results of the site visits pertaining to the current condition of the City-Dedicated 
Open Space, including without limitation, any observed storage, handling, or release of 
any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, or 
evidence indicating possible past or current storage, handling, or release of any Hazardous 
Materials on, under, above, or about the City-Dedicated Open Space.  
 
c. Results of the review of all reasonably available historical documents and records 
of regulatory agencies concerning the storage, handling, or release of any Hazardous 
Materials and/or contamination of any or all of the City-Dedicated Open Space.   


 
2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of 
the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that 
meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City.  
 
3. Existing Phase II ESA.  Based on the Existing Phase I Reports, one or more Phase II 
investigations were undertaken by Developer. The reports of the Phase II investigations include 
any chemical analysis which have been completed during the survey along with chain of custody 
documentation and soil borings, if performed (“Existing Phase II Reports”).  The City agrees to 
rely on the Existing Phase II Reports.  
 
4. Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II 
investigations, then the City may undertake those recommended Phase II investigations.  The 
following tasks serve only as preliminary guidelines for potential Phase II investigation that may  
be recommended by the Phase I ESA Update, the results of which are subject to City's review and 







 


 


approval. It is possible that no Phase II investigation will be necessary for any of the City-
Dedicated Property. 
 


a. Soil and Groundwater Sampling and Analysis. Depending on the results of the 
Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater 
on-site. If such analysis is necessary, a sampling and analysis plan shall be prepared and 
approved by City and Developer that shall define a sufficient number of samples to be 
collected and analyzed to allow for an adequate characterization of the environmental 
condition of the Site as recommended by the Phase I ESA Update consultant. Soil and/or 
groundwater samples shall be analyzed for petroleum hydrocarbons, selected metals, and 
volatile organic compounds, or any other potential contaminant of concern as identified in 
the Phase I ESA Update. 
 
Soil and/or groundwater samples shall be collected utilizing typical professional protocols 
and submitted to an EPA certified laboratory for analysis.   
 
b. Report Preparation. A written report shall be prepared presenting the results of the 
Phase II investigation. The report shall include results from any chemical analysis 
completed during the investigation, along with chain-of-custody documentation, boring 
logs of sampling locations or from any monitoring wells completed, and recommendations 
for any further investigation and remediation/source control necessary on the site. 
 
c. Report on any Remediation Work. A written report shall be prepared presenting the 
results of any remediation work resulting from a Phase II investigation. The report shall 
include results from any chemical analysis completed during the survey, along with chain-
of-custody documentation, boring logs of sampling locations or from any monitoring wells 
completed, and that any recommendations for any further investigation and 
remediation/source control necessary on the City-Dedicated Open Space have been 
completed.  


 
SECTION 5.  INSURANCE REQUIREMENTS. 
 
[PENDING INTERNAL GOOGLE ATTORNEY REVIEW] 
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Attachment A 
 


City’s Turnkey Park Standards for Park Design & Construction







 


E8-1 


Attachment B 
 


Public Works Standard Specifications- Section 329100 Planting Preparation  
(soil specifications, survey requirements, and resulting soil amendment procedures) 





		EXHIBIT E1

		DESIGN AND CONSTRUCTION REQUIREMENTS

		SECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS.

		A.  Plans And Specifications.

		The design for the Park Improvements must be consistent with the Park Improvements as described and depicted in the Downtown West Design Standards and Guidelines and as otherwise described in the Parkland Agreement. Further, Developer shall design and...

		1. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by the City Council on ________, 2021.

		2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s Specifications”), as may be amended from time to time, and on file with City's Department of Public Works, Architectural Division. Section 1 and the Technical Provisions ...

		3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey Standards”), on file with City’s Department of Public Works, Architectural Division and included as Attachment A hereto.

		4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil specifications, survey requirements, and resulting soil amendment procedures prescribed in the above guidelines, shall be applicable to this agreement. This document is...

		5.  The Downtown West Planned Development Zoning District and accompanying General Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021.

		6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by the City Council on ________, 2021.

		7. City shall review the Park Improvements Plans, including materials, infrastructure, and design elements, for consistency with the conceptual design of Turnkey Park Improvements as described and depicted in the Downtown West Design Standards and Gui...

		B.  Application Of Plans And Specifications.

		1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, and the Downtown West Design Standards and Guidelines shall be collectively referred to as the “Park Improvements Specifications.”  The Park Improvements shall be...

		2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the Turnkey Standards shall prevail.

		3. The provisions of the Development Agreement, including this Agreement, and the Downtown West Planned Development District, Downtown West Design Standards and Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in ...

		C.  Project Plans Approval Process.

		1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open Space Improvement Conformance Review application for the Park I...

		2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that Developer completes the Park Improvements on or before the completion date specified in this Agreement. Developer shall not construct any Park Improvements un...

		3. Prior to acceptance of the Park Improvements Plans and/or proceeding with construction of the Park Improvements, the Developer shall provide the City with copies of all soil surveys along with recommended soil amendments. The City may, at its sole ...

		4. City’s approval of the Park Improvements Plans shall not release Developer of the responsibility for the correction of mistakes, errors, or omissions contained in the Park Improvements Plans, including any mistakes, errors or omissions which may be...

		5. For reference and public information purposes, Developer will provide the City with a tentative schedule of construction prior to the commencement of development for any of the Park Improvements. Such schedule may be amended at the Developer’s disc...

		SECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS.

		A. Developer Selection.

		Developer may hire and contract with one or more contractor or subcontractor, licensed to perform such work in the State of California.

		B. Prevailing Wage Requirement.

		1. General Requirement. For all construction work on the Park Improvements, Developer agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 7-1.01A(3) of the City of San Jose, Department of Public Works, Stand...

		2. Contractors and Subcontractors. Developer shall expressly require compliance with the Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors for construction work on the Park Improvements. Developer acknowl...

		3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, Developer is not obligated to submit to City copies of payroll records for construction contractors, subcontractors, or other construction workers, or any other recor...

		4. Indemnity.  Developer shall indemnify the City for any claims, costs or expenses which City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.

		C. Remedies for Developer’s Breach of Prevailing Wage Requirements.

		1. General.  Developer acknowledges City has determined that the Prevailing Wage Requirement promotes each of the following (collectively “Goals”):

		a. It protects City job opportunities and stimulates City’s economy by reducing the incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas.

		b. It benefits the public through the superior efficiency of well-paid employees, whereas the payment of inadequate compensation tends to negatively affect the quality of services to City by fostering high turnover and instability in the workplace.

		c. Pay workers a wage that enables them not to live in poverty is beneficial to the health and welfare of all citizens of San Jose because it increases the ability of such workers to attain sustenance, decreases the amount of poverty and reduces the a...

		d. It increases competition by promoting a more level playing field among contractors with regard to the wages paid to workers.

		2. Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage Requirement set forth above will cause damage to the City by undermining City’s goals in assuring timely payment of prevailing wages, and will cause City addition...

		a. For each day after thirty (30) calendar days that Developer fails to completely respond to a request by City to provide records as required under Section 2(B), of this Exhibit E1, Developer shall pay to City as liquidated damages the sum of TWO HUN...

		b. For each instance where City has determined that the Prevailing Wage Requirements were not met, Developer shall pay to City as liquidated damages the sum of three (3) times the difference between the actual amount of wages paid and the prevailing w...

		3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to verify compliance with the Prevailing Wage Requirement shall be made available for audit at no cost to City, at any time during regular business hours, upon wr...

		4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements or otherwise permitted by law.

		Developer Initial:      City Initial:

		D. Conduct Of Work.

		1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-Dedicated Open Space. When practicable, broken concrete and debris developed during clearing and grubbing shall be disposed of concurrently with its removal. I...

		2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose or cause the disposal of any Hazardous Substances on any of the ...

		3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify the City by telephone at the telephone number as directed by ...

		E. Access For Inspection.

		1. Access. The Director of PW and the Director of PW's designated representatives, including without limitation, staff from other City departments, shall at all times during the progress of work on the Park Improvements have free access to such improv...

		2. Representatives.

		a. Prior to commencement of work on the Park Improvements, Developer shall designate in writing an authorized representative who shall have the authority to represent and act for Developer. When work is not in progress and during periods when work is ...

		b. The Director of PW shall also designate one or more authorized representative who shall have the authority to represent the Director of PW. Developer's authorized representative shall be present at the site of the work at such reasonable times as d...

		c. Whenever the Developer or its authorized representative is not present on any particular part of the work where it becomes necessary to give direction for safety reasons, the Director of PW shall have the right to give such orders which shall be re...

		d. City's rights under this Agreement shall not make the Developer an agent of the City, and the liability of the Developer for all damages to persons or to public or private property arising from Developer's execution of the work, shall not be lessen...

		F. Acceptance of Park Improvements.

		The Park Improvements shall be completed in accordance with the provisions of this Agreement to the satisfaction of the Director of PW.

		1. City shall inspect and prepare a punchlist for the Park Improvements within ten (10) business days of notification by Developer that the Developer considers the construction of the Park Improvements to be complete. City shall perform its final insp...

		2. City shall process acceptance documentation (Notice of Acceptance) within ten (10) business days of the date of City’s final inspection or the date upon which the Developer returns to City the appropriate signed acceptance documentation, whichever ...

		a. City finds that all punchlist work has been satisfactorily completed; and

		b. Developer has performed and satisfied any and all terms, conditions, and obligations required under this Agreement prior to acceptance of the Park Improvements, including but not limited to, the requirements for dedication of the City-Dedicated Ope...

		c. Developer has provided the Director of PW with three (3) sets of the Plans (“record plans”) corresponding copies of any and all warranties, and the like (such warranties shall be in the name of the City), and corresponding copies of any and all ope...

		3. The Parties acknowledge that City's restrictions on the installation of landscaping because of future drought conditions may delay Developer's installation of the landscaping contemplated by this Agreement. If, due to drought restrictions water res...

		4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City fails to process a Notice of Acceptance in the manner and wit...

		5. At the discretion of the Director of PW, City may accept a designated portion of a City-Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion will be as provided by Section 7-1.166 of the City’s Specifications.

		a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open Space and the Park Improvements thereon shall not include or require completed installation of park design elements, art, structures, or features not essential to the i...

		b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but Developer has otherwise satisfied all obligations set forth in this Agreement that are required for City’s acceptance of that City-Dedicated Open Space and the Park Improvem...

		G. City-Dedicated Open Space.

		1. Developer shall provide each of the following to the Director of PW, subject to the approval of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park Improvements:

		a. A preliminary report for the City-Dedicated Open Space by a reputable title company currently doing business for City’s Real Estate Division. Developer shall coordinate with City’s Real Estate Division and provide a preliminary title report at leas...

		b. A Grant Deed for the City-Dedicated Open Space containing the legal description of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and acknowledged, subject only to the exceptions to title set forth in Exhibit E2. Tit...

		c. Developer shall also cause to be provided to City, concurrently with the conveyance of the City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title insurance issued by a reputable title company currently doing business with City, ...

		d. Any and all reports related to the condition of the City-Dedicated Open Space and the lands adjacent to the City-Dedicated Open Space caused to be performed by the Developer or in the Developer's possession or control. Developer shall also provide ...

		e. Subject to Section 3 and the disclosures and obligations set forth therein, in the event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous Materials on any of the City-Dedicated Open Space in excess of generally accepted ...

		f. The Environmental Warranty specified in Section 3 of this Exhibit.

		g. Documents evidencing the authority of the signatory(ies) to execute any agreement or other legal binding documents on behalf of Developer.

		2. The top __ inches of  soils on site shall be provided to the City free and clear of all construction debris and shall be amended in accordance with recommendations from the soil reports and agricultural soil surveys, or as otherwise directed by the...

		3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park Improvements, Developer shall have no further obligations in connection with the City-Dedicated Open Space except for the terms, conditions, or obligations of this Agree...

		H. Compliance With Laws/Permits.

		1. Developer shall keep fully informed of all existing and future local, state, and federal laws and county and municipal ordinances and regulations which in any manner affect those engaged or employed in the work on the Park Improvements, or the mate...

		2. Developer shall, at its sole cost and expense, obtain all governmental reviews and approvals, licenses, and permits which are, or may be, required and necessary to construct and complete the Park Improvements in accordance with the provisions of th...

		SECTION 3.  ENVIRONMENTAL CONDITIONS FOR CITY AND DEVELOPER WARRANTIES.

		A.   As a condition to  the City’s acceptance of the Park Improvements and dedication of the City-Dedicated Open Space, the following conditions shall be satisfied:

		1. Any violation of any environmental law on the Site that was caused by or the legal responsibility of Developer and that affects the use or occupancy of the City-Dedicated Open Space for its intended use shall have been corrected or, if not capable ...

		2. Neither the Site nor Developer shall be subject to any existing, pending, or threatened investigation by any federal, state, or local governmental authority under or in connection with the environmental laws relating to the City-Dedicated Open Spac...

		3. Neither Developer nor any other person with Developer’s permission to be upon the Site shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open Space, any Hazardous Substance except in compliance with all a...

		4. Neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its use as a park or open space by any governmental authority with juris...

		5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any burden, easements, covenants or land use re...

		B.   By executing this Agreement, Developer represents and warrants that:

		1. As of the date of this Agreement, Developer has not caused or permitted the release of, and except as disclosed in environmental reports or summaries made available to the City prior to the date of this Agreement, has no knowledge of the release or...

		2. Developer has not caused the migration of any Hazardous Substance from or to any other property adjacent to, or in the vicinity of, the City-Dedicated Open Space.

		3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent to the City-Dedicated Open Space.

		C.   Developer shall give prompt written notice to City of:

		1. Any new proceeding or new investigation by any federal, state or local governmental authority with respect to the presence of any Hazardous Substance on the City-Dedicated Open Space or the migration thereof from or to any other property adjacent t...

		2. Any claims made or threatened by any third party against Developer, City or the City-Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance; and

		3. Developer’s discovery of any occurrence or condition on any property adjoining or in the vicinity of the City-Dedicated Open Space that could cause the City-Dedicated Open Space or any part thereof to be subject to any restrictions on its ownership...

		SECTION 4.  HAZARDOUS MATERIALS REPORT.

		A. Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two phases, Phase I Environmental Site Assessment (“ESA”) and, if appropriate, Phase II ESA.

		1. Existing Phase I Reports.  Several Phase I ESAs have been conducted by Developer and provided to the City which reports were prepared utilizing standards of All Appropriate Inquiry and ASTM 1527-13 (the “Existing Phase I Reports” and individually a...

		a. The historical usage of the City-Dedicated Open Space and adjacent parcels dating back to the City-Dedicated Open Space’s first developed use (including any agricultural use) or 1940, whichever is earlier.

		b. Results of the site visits pertaining to the current condition of the City-Dedicated Open Space, including without limitation, any observed storage, handling, or release of any Hazardous Materials on, under, above, or about the City-Dedicated Open ...

		c. Results of the review of all reasonably available historical documents and records of regulatory agencies concerning the storage, handling, or release of any Hazardous Materials and/or contamination of any or all of the City-Dedicated Open Space.

		2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver s...

		3. Existing Phase II ESA.  Based on the Existing Phase I Reports, one or more Phase II investigations were undertaken by Developer. The reports of the Phase II investigations include any chemical analysis which have been completed during the survey al...

		4. Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II investigations, then the City may undertake those recommended Phase II investigations.  The following tasks serve only as preliminary guidelines for potential Phase II inves...

		a. Soil and Groundwater Sampling and Analysis. Depending on the results of the Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater on-site. If such analysis is necessary, a sampling and analysis plan shall be prep...

		Soil and/or groundwater samples shall be collected utilizing typical professional protocols and submitted to an EPA certified laboratory for analysis.

		b. Report Preparation. A written report shall be prepared presenting the results of the Phase II investigation. The report shall include results from any chemical analysis completed during the investigation, along with chain-of-custody documentation, ...

		c. Report on any Remediation Work. A written report shall be prepared presenting the results of any remediation work resulting from a Phase II investigation. The report shall include results from any chemical analysis completed during the survey, alon...

		SECTION 5.  INSURANCE REQUIREMENTS.

		[PENDING INTERNAL GOOGLE ATTORNEY REVIEW]

		Attachment A

		City’s Turnkey Park Standards for Park Design & Construction

		Attachment B

		Public Works Standard Specifications- Section 329100 Planting Preparation

		(soil specifications, survey requirements, and resulting soil amendment procedures)
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EXHIBIT CE1  


DESIGN AND CONSTRUCTION REQUIREMENTS 


 


sectionSECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS. 


 


A.  Plans And Specifications. 


 


The design for the Park Improvements must be consistent with the conceptual design for the Park 


Improvements as described and depicted in Exhibit A. the Downtown West Design Standards and 


Guidelines and as otherwise described in the Parkland Agreement. Further, Developer shall design 


and construct the Park Improvements in accordance with the following: 


 


11. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by 


the City Council on ________, 2021.  


 


2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s 


Specifications”), as may be amended from time to time, and on file with City's Department of 


Public Works, Architectural Division.  Section 1 and the Technical Provisions of City's Standard 


Specifications (Section 10 through and including Section 1501) shall be applicable to this 


Agreement.  References in the Standard Specifications to “Developer” shall be deemed to mean 


“Developer.”  


 


23. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey 


Standards”), as may be amended from time to time, and on file with City’s Department of Public 


Works, Architectural Division.  In the event that Developer does not submit the ninety percent 


(90%) Project Specifications (as specified in the Turnkey Standards) for City’s review and 


approval within eighteen (18) months of the Effective Date of this Agreement and the Turnkey 


Standards are then revised, Developer shall design and construct the Park Improvements in 


accordance with the revised Turnkey Standards and included as Attachment A hereto. 


 


3. 4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil 


specifications, survey requirements, and resulting soil amendment procedures prescribed in the 


above guidelines, shall be applicable to this agreement. Prior to construction of the park, thisThis 


document will be made available to the Developer through is on file with City’s Department of 


Public Works, Architectural Division and included as Attachment B hereto. 


 


4. 5.  The Downtown West Planned Development Zoning District and accompanying General 


Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021. 


 


6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by 


the City Council on ________, 2021. 
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7. City shall review the Park Improvements Plans, including materials, infrastructure, and 


design elements, for consistency with the conceptual design of Turnkey Park Improvements as 


containeddescribed and depicted in Exhibit Athe Downtown West Design Standards and 


Guidelines, and the specifications and guidelines outlined above and throughout this Agreement. 


Pursuant to this design review process and with reasonable consideration of the cost estimates 


contained or referenced hereinthe Open Space Improvement Conformance Review Process set 


forth in the General Development Plan for the Downtown West Planned Development Zoning 


District, the Plans shall be refined to the satisfaction of the Director of Parks, Recreation, and 


Neighborhood Services (“Director of PRNS”) and the Director of Public Works 


pursuant(“Director of PW”) as necessary in order to all terms in this Agreementdemonstrate 


consistency; provided, however, that such refinements shall remain consistent with the Park 


Improvements Value set forth in Exhibit E4. 


 


B.  Application Of Plans And Specifications. 


 


1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, 


and the Project SpecificationsDowntown West Design Standards and Guidelines shall be 


collectively referred to as the “Plans.”Park Improvements Specifications.”  The Park 


Improvements shall be constructed in accordance with the PlansPark Improvements 


Specifications. 


 


2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the 


Turnkey Standards shall prevail. 


 


3. The provisions of thisthe Development Agreement, including this Agreement, and the 


Downtown West Planned Development District, Downtown West Design Standards and 


Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in 


either the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards. 


 


C.  Project Specification Plans Approval Process. 


 


1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, 


Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open 


Space Improvement Conformance Review application for the Park Improvements. The submittal 


of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur 


following the Open Space Improvement Conformance Review process set forth in the General 


Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall 


be in accordance with this Agreement.  


 


2. The Project SpecificationsPark Improvements Plans shall be submitted in a timely manner 


in order to insure that the Developer completes the Park Improvements on or before the completion 


date specified in this Agreement.  Developer shall not construct any Park Improvements unless 


and until the City’s Director of Public Works (“Director of PW”)PW has approved the Project 


SpecificationsPark Improvements Plans in writing.  The approval process for the Project 


SpecificationsPark Improvements Plans is more particularly set forth in the Turnkey Standards. 


City’s Director of PW shall complete its review of each submittal and provide any comments to 
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Developer within forty-five (45) days of submittal. City’s Director of PW shall approve or 


disapprove Developer’s bid submittal within thirty (30) days of submittal. 


 


2.  


3. Prior to acceptance of the Park Improvements Plans and/or proceeding with 


construction of the Park Improvements, the Developer shall provide the City with original copies 


of all soil surveys along with recommended soil amendments. The City, may, at its sole discretion 


and cost, require inspection of the Park SiteCity-Dedicated Open Space for construction debris 


before construction may commence.  


 


4.  


3. City’s approval of the Park Improvements Plans shall not release Developer of the 


responsibility for the correction of mistakes, errors, or omissions contained in the Park 


Improvements Plans, including any mistakes, errors or omissions which may be the result of 


circumstances unforeseen at the time the Park Improvements Plans were developed or approved.  


If, during the course of construction of the Park Improvements, the Director of PW determines in 


the Director of PW’s reasonable discretion that the public safety requires modification of, or the 


departure from, the Plans, the Director of PW shall have the authority to require such modification 


or departure and to specify the manner in which the same may be made.  The Parties acknowledge 


that the Park Improvements Plans, once approved by the Director of PW, shall be final and that, 


except as expressly provided in this subsection or elsewhere in the Parkland Agreement and/or 


Development Agreement, no revisions to the Park Improvements Plans shall be permitted for any 


reason whatsoeverunless approved by the Director of PW. 


 


3.5. For reference and public information purposes, Developer will provide the City 


with a tentative schedule of construction prior to the commencement of development for any of 


the Turnkey Park Improvements. Such schedule may be amended at the Developer’s discretion 


provided that all Improvements are completed by the completion dates specified in this Agreement. 


At the City’s request the Developer shall provide the City with an updated schedule that reflects 


amended milestones and anticipated completion dates.  


 


 


SectionSECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS. 


 


A. Developer Selection. 


 


Developer may hire and contract with one or more contractor or subcontractor, licensed to perform 


such work in the State of California. 


 


A.B. Prevailing Wage Requirement. 


 


1. General Requirement: . For all construction work on the Park Improvements, Developer 


agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 


7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated 


July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time.  The 


Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth 
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herein in their entirety.  Developer acknowledges that it has reviewed the Prevailing Wage 


Requirement and is familiar with its requirements.   


 


2. Contractors and Subcontractors: . Developer shall expressly require compliance with the 


Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors 


for construction work on the Park Improvements.  Developer acknowledges and agrees that it is 


responsible for compliance by its contractors and subcontractors of the Prevailing Wage 


Requirement. 


 


3. Reporting Obligations: . Notwithstanding anything to the contrary contained herein, 


Developer is not obligated to submit to City copies of payroll records for construction contractors, 


subcontractors, or other construction workers, or any other records required to be maintained 


pursuant to the Prevailing Wage Requirement, until City requests such records.  as a result of 


receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer 


shall provide to City, at no cost to City, a copy of any and all such records within ten (10) 


workingthirty (30) calendar days of City’s Office of Equality Assurance request for such records.  


In responding to a request by the Office of Equality Assurance, Developer agrees that it is 


responsible for submitting the records of any and all of its construction contractors and 


subcontractors.     


 


4. Indemnity:.  Developer shall indemnify the City for any claims, costs or expenses which 


City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.     


 


A.C. Remedies FORfor Developer’s Breach OFof Prevailing Wage Requirements. 


 


1. General:.  Developer acknowledges City has determined that the Prevailing Wage 


Requirement promotes each of the following (collectively “Goals”): 


 


a. It protects City job opportunities and stimulates City’s economy by reducing the 


incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas. 


 


b. It benefits the public through the superior efficiency of well-paid employees, 


whereas the payment of inadequate compensation tends to negatively affect the quality of 


services to City by fostering high turnover and instability in the workplace. 


 


c. Pay workers a wage that enables them not to live in poverty is beneficial to the 


health and welfare of all citizens of San Jose because it increases the ability of such workers 


to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer 


funded social services in San Jose. 


 


d. It increases competition by promoting a more level playing field among contractors 


with regard to the wages paid to workers. 


 


2. Remedies: . City and Developer recognize that Developer’s breach of the Prevailing 


Wage Requirement set forth above will cause damage to the City by undermining City’s goals in 


assuring timely payment of prevailing wages, and will cause City additional expenses in obtaining 
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compliance and conducting audits, and that such damage would not be remedied by Developer’s 


payment of restitution to the worker paid less than the prevailing wage.  Developer and City agree 


that such damage would increase the greater the number of employees not paid the applicable 


prevailing wage and the longer the amount of time over which such wages were not paid.  City 


and Developer further recognize the delays, expense and difficulty involved in proving City’s 


actual losses in a legal proceeding, and mutually agree that making a precise determination of the 


amount of City’s damages as a result of Developer’s breach of the Wage Provision would be 


impracticable and/or extremely difficult.  Accordingly, City and Developer agree that: 


 


a. For each day after ten (10) workingthirty (30) calendar days that Developer fails to 


completely respond to a request by City to provide records as required under Section 2(bB), 


of this Exhibit B of this AgreementE1, Developer shall pay to City as liquidated damages 


the sum of TWO HUNDRED FIFTY DOLLARS ($250.00); and 


 


b. For each instance where City has determined that the Prevailing Wage 


Requirements were not met, Developer shall pay to City as liquidated damages the sum of 


three (3) times the difference between the actual amount of wages paid and the prevailing 


wages which should have been paid. 


 


3. Audit Rights.  All records or documents required to be kept pursuant to this Agreement to 


verify compliance with the Prevailing Wage Requirement shall be made available for audit at no 


cost to City, at any time during regular business hours, upon written request by City Attorney, City 


Auditor, City Manager, or a designated representative of any of these officers.  Copies of such 


records or documents shall be provided to City for audit at City Hall when it is practical to do so.  


Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be 


available at Developer’s address indicated for receipt of notices in this Agreement. 


 


4. Remedies Cumulative: . The remedies set forth in this provision of the Agreement 


are cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements 


or otherwise permitted by law.   


 


Developer Initial:      City Initial:   


 


A.D. Conduct Of Work. 


 


1. Appearance.  Developer shall maintain a neat and clean appearance to the work at the Park 


Site. City-Dedicated Open Space. When practicable, broken concrete and debris developed during 


clearing and grubbing shall be disposed of concurrently with its removal.  If stockpiling of 


disposable material is necessary, the material shall be retained in an area not readily visible to the 


public in a manner meeting the reasonable satisfaction of the Director of PW. 


 


2. Condition.  Developer shall maintain the Park SiteCity-Dedicated Open Space in a neat, 


clean, and good condition prior to City's acceptance of the Park Improvements.  Developer shall 


not dispose or cause the disposal of any Hazardous Substances on any of the Park Site. City-


Dedicated Open Space. Additionally, Developer shall take reasonable precautions to prevent the 
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disposal of Hazardous Substances by third parties on any of the Site.  The term “Hazardous 


Substances” is defined in Section 3 (A)(2) of this Exhibit. 


 


3. Emergencies.  In an emergency affecting the safety of persons or property, Developer shall 


act reasonably to prevent threatened damage, injury, or loss.  Developer shall immediately notify 


the City by telephone at the telephone number as directed by City's Director of PW and in writing 


of such actions.   


 


A.E. Access For Inspection. 


 


1. Access.  The Director of PW and the Director of PW's designated representatives, including 


without limitation, staff from other City departments, shall at all times during the progress of work 


on the Park Improvements have free access to such improvements for inspection purposes.  and 


shall act in accordance with the site specific safety procedures. If the Director of PW determines 


that all or any portion of the work done on the Park Improvements is not in compliance with the 


Plans, the Director of PW shall notify Developer in writing of the same and Developer shall 


promptly cure such defect to the Director of PW's reasonable satisfaction.  Such notifications shall 


be made to the Developer and his on-site representatives to not unduly interfere with ongoing 


construction work.    


 


2. Representatives. 


 


a. Prior to commencement of work on the Park Improvements, Developer shall 


designate in writing an authorized representative who shall have the authority to represent 


and act for Developer.  When work is not in progress and during periods when work is 


suspended, arrangements acceptable to the Director of PW shall be made for any 


emergency work which may be required.  In addition, Developer shall provide Director of 


PW with the names and telephone numbers of at least two (2) individuals in charge of or 


responsible for the work who can be reached personally in case of emergency twenty-four 


(24) hours a day, seven (7) days a week. 


 


b. The Director of PW shall also designate one or more authorized representative who 


shall have the authority to represent the Director of PW.  Developer's authorized 


representative shall be present at the site of the work at such reasonable times as designated 


by the Director of PW.  Prior to commencement of the work, the Parties shall mutually 


agree to an inspection schedule, which schedule may be adjusted from time to time by 


mutual agreement.   


 


c. Whenever the Developer or its authorized representative is not present on any 


particular part of the work where it becomes necessary to give direction for safety reasons, 


the Director of PW shall have the right to give such orders which shall be received and 


obeyed by the superintendent or foreman who may have charge of the particular work in 


reference to which the orders are given.  Any order given by the Director of PW will on 


request of the Developer be given or confirmed by the Director of PW in writing. 
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d. City's rights under this Agreement shall not make the Developer an agent of the 


City, and the liability of the Developer for all damages to persons or to public or private 


property arising from Developer's execution of the work, shall not be lessened because of 


the exercise by City of its rights. 


 


A.F. Acceptance of Park Improvements. 


 


The Park Improvements shall be completed in accordance with the provisions of this Agreement 


to the satisfaction of the Director of PW. 


 


1. City agrees toshall inspect and prepare a punchlist for the Park Improvements within ten 


(10) business days of notification by Developer that the Developer considers the construction of 


the Park Improvements to be complete.  City further agrees toshall perform its final inspection 


within ten (10) business days of notification by Developer that all punchlist work has been 


completed. 


 


2. City willshall process acceptance documentation (Notice of Acceptance) within ten (10) 


business days of the date of City’s final inspection or the date upon which the Developer returns 


to City the appropriate signed acceptance documentation, whichever is later, provided that: 


 


a. City finds that all punchlist work has been satisfactorily completed; and 


 


b. Developer has performed and satisfied any and all terms, conditions, and 


obligations required under this Agreement prior to acceptance of the Park Improvements, 


including but not limited to, the requirements for dedication of the Park SitesCity-


Dedicated Open Spaces as outlined in Section 2(G) of this Exhibit below; and   


 


c. Developer has provided the Director of PW with three (3) sets of the Plans (“record 


plans”) corresponding copies of any and all warranties, and the like (such warranties shall 


be in the name of the City), and corresponding copies of any and all operating manuals for 


equipment installed as part of the Park Improvements. The aforementioned documents 


shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) 


as requested by the Director of Public Works or Parks, Recreation, and Neighborhood 


Services. 


 


3. The Parties acknowledge that City's restrictions on the installation of landscaping because 


of future drought conditions may delay Developer's installation of the landscaping contemplated 


by this Agreement.  If, due to drought restrictions, water restrictions are in place, or recycled water 


also is not available, and Developer, therefore, is unable to install the landscaping in time to be 


inspected by the Director for the purposes of accepting the completed Park Improvements, 


Developer shall post a bond or other form of security as set forth in Section 5 (A)(4) of this 


Agreement6(A)(4) of this Agreement, and the delay in the installation of such landscaping shall 


not preclude acceptance of the affected City-Dedicated Open Space and Park Improvements 


thereon. 
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4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s 


acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City 


fails to process a Notice of Acceptance in the manner and within the time specified herein, any 


and all maintenance costs thereafter incurred by Developer shall be counted toward Developer’s 


Parkland Obligation for any residential units that Developer subsequently constructs. 


 


4.5. At the discretion of the Director of PW, City may accept a designated portion of a City-


Dedicated Open Space and/or the Park Improvements.  thereon. Acceptance of a designated 


portion will be as provided by Section 7-1.166 of the City’s Specifications.  


 
A. Park Site.   
 


a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open 


Space and the Park Improvements thereon shall not include or require completed 


installation of park design elements, art, structures, or features not essential to the intended 


use of the park by the public, so long as final installation of such elements or features does 


not interfere with the safe use of the park by the public.  


 


b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but 


Developer has otherwise satisfied all obligations set forth in this Agreement that are 


required for City’s acceptance of that City-Dedicated Open Space and the Park 


Improvements thereon, the Director of PW shall process a Notice of Acceptance for that 


portion of the City-Dedicated Open Space and Park Improvements that are outside of the 


scope or boundaries of the Park Construction TCE.  


 


 


G. City-Dedicated Open Space.  


 


1. Developer shall provide each of the following to the Director of PW, subject to the approval 


of the Director of PW, prior to City's acceptance of the Park SiteCity-Dedicated Open Space and 


Park Improvements: 


 


a. A preliminary report for the Park SiteCity-Dedicated Open Space by a reputable 


title company currently doing business for City’s Real Estate Division.  Developer shall 


coordinate with City’s Real Estate Division and provide a preliminary title report at least 


ninety (90) days prior to execution of this Agreement and an updated title report at least 


ninety (90) days prior to the anticipated completion of the Park Improvements. 


 


b. A Grant Deed for the Park SiteCity-Dedicated Open Space containing the legal 


description of the Park SiteCity-Dedicated Open Space, as approved by City Surveyor, 


properly executed and acknowledged, subject only to the exceptions to title, if any, 


approved by City’s Manager or the Manager’s designee pursuant to which a fee simple 


estate in Park Site shall be conveyed to City.  Title to the Park Site set forth in Exhibit E2. 


Title to the City-Dedicated Open Space shall be vested in City free and clear of all title 


defects, liens, encumbrances, conditions, covenants, restrictions, and other adverse 


interests of record or known to Developer, subject only to those exceptions affecting the 


Park Site approved by City’s Manager or the Manager’s designee,set forth in writing or 
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listed in this Exhibit E2 (“Permitted Exceptions”). ”), which Permitted Exceptions shall 


not impact or otherwise count against the credit value of the affected City-Dedicated Open 


Space except as indicated in Exhibit E2  and the Parkland Agreement. The Grant Deed, 


subject to approval of City, for the Park SiteCity-Dedicated Open Space shall be delivered 


to the City’s Real Estate Division at least ninety (90) days prior to the anticipated 


completion of the Park Improvements.   


 


c. Developer shall also cause to be provided to City, concurrently with the conveyance 


of the Park SiteCity-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title 


insurance issued by a reputable title company currently doing business with City, with City 


named as the insured, in the amount of $______________ insuring the title of City to the 


Park SiteCity-Dedicated Open Space is subject to only the Permitted Exceptions. 


 


d. Any and all reports related to the condition of the Park SiteCity-Dedicated Open 


Space and the lands adjacent to the Park SiteCity-Dedicated Open Space caused to be 


performed by the Developer or in the Developer's possession or control.  Developer shall 


also provide to City, at the Developer’s sole cost, a report, prepared or updated no earlier 


than twelve (12) months before the proposed acceptance of the Park Improvements by a 


qualified consultant analyzing the condition of the Park SiteCity-Dedicated Open Space 


with respect to the presence of hazardous materials Hazardous Materials on or adjacent to 


the Park SiteCity-Dedicated Open Space (“Hazardous Materials Report”).  The definition 


of Hazardous Materials for purposes of this Agreement is set forth in Section 3 (A)(2) of 


this Exhibit.  The scope of the Hazardous Materials Report shall, at minimum, contain the 


elements set forth below in Section 4.  


   


In 


e. Subject to Section 3 and the disclosures and obligations set forth therein, in the 


event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous 


Materials on any of the Park SiteCity-Dedicated Open Space in excess of generally 


accepted environmental screening limits for park land uses, (e.g. Environmental Screening 


Limits and California Human Health Screening Limits) and/or in violation of any 


hazardous materials/waste laws, the Director shall have the right to require Developer, as 


a condition of acceptance, to remediate or mitigate the condition to the extent required for 


the park to be used as designed and intended, including without limitation, removal of the 


Hazardous Materials.  in the top soil. The type of remediation or mitigation required for 


the Park SiteCity-Dedicated Open Space shall be at no cost to the City and be subject to 


the review and approval of the Director. 


 


f. The Environmental Warranty specified in Section 3 of this Exhibit. 


 


g. Documents evidencing the authority of the signatory(ies) to execute any agreement 


or other legal binding documents on behalf of Developer. 


 


2. AllThe top __ inches of  soils on site shall be provided to the City free and clear of all 


construction debris and shall be amended in accordance with recommendations from the soil 


reports and agricultural soil surveys, or as otherwise directed by the City’s Director or Designees. 
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Additional amendments including, but not limited to, mycchorhizal innoculum or organic 


fertilizers may be required by the City or provided at the Developers discretion in consultation 


with the City. 


 


3. Upon the Director of PW’s acceptance of the Park SiteCity-Dedicated Open Space and 


Park Improvements, Developer shall have no further obligations in connection with the Park 


SiteCity-Dedicated Open Space except for the terms, conditions, or obligations of this Agreement 


that explicitly survives acceptance or termination.   


.  


A.H. Compliance With Laws/Permits. 


 


1. Developer shall keep fully informed of all existing and future local, state, and federal laws 


and county and municipal ordinances and regulations which in any manner affect those engaged 


or employed in the work on the Park Improvements, or the materials used in the Park 


Improvements, or which in any way affect the conduct of the work on the Park Improvements, and 


of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 


same.  In the performance of any work pursuant to this Agreement, Developer shall at all times 


observe and comply with, and shall cause all Developer's employees, agents, representatives, 


contractors and subcontractors to observe and comply with all such existing and future laws, 


ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or 


authority over the work.  If any discrepancy or inconsistency is discovered in the plans, drawings, 


specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or 


decree, Developer shall promptly report the same to the Director. 


 


2. Developer shall, at its sole cost and expense, obtain all governmental reviews and 


approvals, licenses, and permits which are, or may be, required and necessary to construct and 


complete the Park Improvements in accordance with the provisions of this Agreement, including, 


but not limited to, site development reviews, development permits and environmental review.  


Developer shall comply with all conditions, restrictions or contingencies imposed upon, or 


attached to, such governmental approvals, licenses, and permits.  Consistent with the terms of the 


Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such 


governmental reviews and approvals, licenses, and/or permits. City also shall consider any 


Subsequent Approvals required for the construction of the Park Improvements in a manner 


consistent with the Development Agreement. If Developer for any reason fails to comply with any 


of City's requirements, or any other legal requirement concerning Developer's construction of the 


Park Improvements, then City shall have the right to require Developer to alter, repair, or replace 


any improvements or perform any other action to the satisfaction of the Director as reasonably 


required to correct any non-compliance of the Park Improvements with legal requirements or this 


Agreement and at no cost to City.  Developer's failure to effect the cure as required by the Director 


shall constitute an Event of Default in accordance with Section 67 of this Agreement. 


 


sectionSECTION 3.  ENVIRONMENTAL WARRANTYCONDITIONS FOR CITY 


AND DEVELOPER WARRANTIES. 
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A.   By executing this Agreement, Developer warrants and agrees that, prior to As a condition 


to  the City’s acceptance of the Park Improvements and dedication of the Park SiteCity-Dedicated 


Open Space, the following conditions shall be satisfied:  


 


1. Neither the Site nor Developer are inAny violation of any environmental law, and neither 


on the Site that was caused by or the legal responsibility of Developer and that affects the use or 


occupancy of the City-Dedicated Open Space for its intended use shall have been corrected or, if 


not capable of being corrected by such date, shall remain the responsibility of Developer to address 


post transfer. 


 


1.2. Neither the Site nor Developer areshall be subject to any existing, pending, or threatened 


investigation by any federal, state, or local governmental authority under or in connection with the 


environmental laws relating to the Park Site.City-Dedicated Open Space for which Developer or 


the future Owner is responsible which was not caused by the City as a prior owner or occupant of 


the City-Dedicated Open Space (e.g., if the City or a third party is responsible for same, this 


condition shall be deemed satisfied).     


 


2.3. Neither Developer nor any other person with Developer’s permission to be upon the Site 


shall use, generate, manufacture, produce, or release, on, under, or about the Park SiteCity-


Dedicated Open Space, any Hazardous Substance except in compliance with all applicable 


environmental laws.  For the purposes of this Agreement, the term “Hazardous Substances” or 


“Hazardous Materials” shall mean any substance or material which is capable of posing a risk of 


injury to health, safety or property, including all those materials and substances designated as 


hazardous or toxic by any federal, state or local law, ordinance, rule, regulation or policy, including 


but not limited to, all of those materials and substances defined as “Toxic Materials” in Sections 


66680 through 66685 of Title 22 of the California Code of Regulations, Division 4, Chapter 30, as 


the same shall be amended from time to time, or any other materials requiring remediation under 


federal, state or local laws, ordinances, rules, regulations or policies. 


 


 


3. Developer has not caused or permitted the release of, and has no knowledge of the 


release or presence of, any Hazardous Substance on the Park Site or the property 


on which the Park Improvements are to be constructed, or the migration of any 


Hazardous Substance from or to any other property adjacent to, or in the vicinity 


of, the Park Site.  


 


4. Developer’s prior and present use of the Park Site has not resulted in the release of 


any Hazardous Substance on, under, about, or adjacent to the Park Site. 


 


5.4. Neither the Park SiteCity-Dedicated Open Space nor Park Improvements located on the 


Park SiteCity-Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions 


whatsoeverrelative to its use as a park or open space by any governmental authority with 


jurisdiction over the Park SiteCity-Dedicated Open Space, including but not limited to, the 


California Department of Toxic Substances Control and California Regional Water Quality 


Control Board., that is not  the responsibility of a third party or the City as the prior occupant of 
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the City-Dedicated Open Space (e.g., if the City or a third party is responsible for same, this 


condition shall be deemed satisfied).    


 


6.5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the 


Park SiteCity-Dedicated Open Space nor Park Improvements located on the Park SiteCity-


Dedicated Open Space shall be subject to any burden, easements, covenants or land use restrictions 


recorded against any part of the Park Improvements or Park SiteCity-Dedicated Open Space that 


would prohibit the use of the Park Improvements or the City-Dedicated Open Space for their 


intended use as designed. 


 


BB.   By executing this Agreement, Developer represents and warrants that: 


 


1. As of the date of this Agreement, Developer has not caused or permitted the release of, and 


except as disclosed in environmental reports or summaries made available to the City prior to the 


date of this Agreement, has no knowledge of the release or presence of, any Hazardous Substance 


in violation of environmental law on the City-Dedicated Open Space or the property on which the 


Park Improvements are to be constructed that would preclude the use of the City-Dedicated Open 


Space or the Park Improvements for their intended purposes. 


 


2. Developer has not caused the migration of any Hazardous Substance from or to any other 


property adjacent to, or in the vicinity of, the City-Dedicated Open Space.  


 


3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 


release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent 


to the City-Dedicated Open Space. 


 


C.   Developer shall give prompt written notice to City of: 


 


1. Any new proceeding or new investigation by any federal, state or local governmental 


authority with respect to the presence of any Hazardous Substance on the Park SiteCity-Dedicated 


Open Space or the migration thereof from or to any other property adjacent to, or in the vicinity 


of, the Park SiteCity-Dedicated Open Space; and 


 


2. Any claims made or threatened by any third party against Developer, City or the Park 


SiteCity-Dedicated Open Space relating to any loss or injury resulting from any Hazardous 


Substance; and 


 


3. Developer’s discovery of any occurrence or condition on any property adjoining or in the 


vicinity of the Park SiteCity-Dedicated Open Space that could cause the Park SiteCity-Dedicated 


Open Space or any part thereof to be subject to any restrictions on its ownership, occupancy, use 


for the purpose for which it is intended, transferability or suit under any environmental law. 
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SECTION 4.  HAZARDOUS MATERIALS REPORT. 


 


A. Scope of Hazardous Materials Report. 


 


 The Hazardous Materials Report shall be in two phases, Phase I Environmental Site Assessment 


(“ESA”) and, if necessaryappropriate, Phase II ESA.  The 


 


1. Existing Phase I ESA shall beReports.  Several Phase I ESAs have been conducted by 


Developer and provided to the City which reports were prepared utilizing standards of All 


Appropriate Inquiry and ASTM 1527-05 which,13 (the “Existing Phase I Reports” and 


individually an “Existing Phase I Report”).  The Existing Phase I Reports in general, provide the 


information identified below regarding the condition of the Park SiteCity-Dedicated Open Space 


with respect to the presence or likely presence of any Hazardous Materials on, under, above, or 


about the Park SiteCity-Dedicated Open Space, including the past, current, or possible release of 


any Hazardous Materials on, under, above, or about the Park Site.City-Dedicated Open Space. 


The City agrees to rely on the Existing  Phase I Reports if they meet the time elements of the 


ASTM 1527-13 standard.  The Existing Phase I Reports include the following information:   


 


1.a. The historical usage of the Park SiteCity-Dedicated Open Space and adjacent 


parcels dating back to the Park Site’sCity-Dedicated Open Space’s first developed use 


(including any agricultural use) or 1940, whichever is earlier.  


 


2.b. Results of the site visits pertaining to the current condition of the Park SiteCity-


Dedicated Open Space, including without limitation, any observed storage, handling, or 


release of any Hazardous Materials on, under, above, or about the Park SiteCity-Dedicated 


Open Space, or evidence indicating possible past or current storage, handling, or release of 


any Hazardous Materials on, under, above, or about the Park SiteCity-Dedicated Open 


Space.  


 


3.c. Results of the review of all reasonably available historical documents and records 


of regulatory agencies concerning the storage, handling, or release of any Hazardous 


Materials and/or contamination of any or all of the Park Site.City-Dedicated Open Space.   


 


2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of 


the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that 


meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City.  


 


4. Existing Phase II ESA.  Based on the findings of items 1 - 3 above, additional 


investigation, including without limitation, soil and/Existing Phase I Reports, one 


or groundwater sampling and chemical analysis could be requiredmore Phase II 


investigations were undertaken by City. Developer. The sampling and analysis 


plan, which includes the number and depthsreports of soil borings that might be 


required, shall be subject to the review and approval of City. 
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5.3. A written report shall be prepared by a licensed environmental professional presenting 


results of the Phase I ESA.  The report shallthe Phase II investigations include any chemical 


analysis which may have been completed during the survey along with chain of custody 


documentation, soil boring logs if required and recommendations for any further investigation and 


remediation/source control necessary and soil borings, if performed (“Existing Phase II Reports”).  


The City agrees to rely on the Park Site.Existing Phase II Reports.  


 


B. Phase II ESA (if necessary). 


 


4. A definitive scope of services for the Phase II ESA cannot be determined until completion 


of the Phase I ESA, as If any Phase I ESA Update recommends Phase II investigations, then the 


extent and type of further investigation will be determined by the Phase I ESA findings.City may 


undertake those recommended Phase II investigations.  The following tasks serve only as 


preliminary guidelines for potential Phase II investigation and that may  be recommended by the 


Phase I ESA Update, the results of which are subject to revision upon City's review and approval 


of the Phase I ESA (Hazardous Materials Report).. It is possible that no Phase II investigation will 


be necessary for any of the City-Dedicated Property. 


 


1. Soil and Groundwater Sampling and Analysis. 


 


a.  Depending on the results of the Phase I ESA Update, it may be necessary to sample 


and analyze the soil and/or groundwater on-site.  If such analysis is necessary, a sampling 


and analysis plan shall be prepared and approved by City and Developer that shall define 


a sufficient number of samples to be collected and analyzed to allow for an adequate 


characterization of the environmental condition of the Site.  as recommended by the Phase 


I ESA Update consultant. Soil and/or groundwater samples shall be analyzed for petroleum 


hydrocarbons, selected metals, and volatile organic compounds, or any other potential 


contaminant of concern as identified in the Phase I ESA Update. 


 


Soil and/or groundwater samples shall be collected utilizing typical professional protocols 


and submitted to an EPA certified laboratory for analysis.   


 


2. Report Preparation. 


 


b.  A written report shall be prepared presenting the results of the Phase II 


investigation.  The report shall include results from any chemical analysis completed 


during the investigation, along with chain-of-custody documentation, boring logs of 


sampling locations or from any monitoring wells completed, and recommendations for any 


further investigation and remediation/source control necessary on the site. 


 


3. Report on any Remediation Work. 


 


c.  A written report shall be prepared presenting the results of any remediation work 


resulting from a Phase II investigation.  The report shall include results from any chemical 


analysis completed during the survey, along with chain-of-custody documentation, boring 


logs of sampling locations or from any monitoring wells completed, and that any 
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recommendations for any further investigation and remediation/source control necessary 


on the Park SiteCity-Dedicated Open Space have been completed.  


 


SECTION 5.  INSURANCE REQUIREMENTS. 


 


Developer and/or its contractors and consultants shall procure and maintain for the duration of the 


Agreement insurance against claims for injuries to persons or damages to property which may 


arise from, or in connection with, the performance of the Development hereunder by the 


Developer, its agents, representative employees, contractors, or subcontractors.   


 


A. Minimum Scope of Insurance. 


 


 Coverage shall be at least as broad as: 


 


1. The coverage provided by Insurance Services Office Commercial General Liability 


coverage ("occurrence") Form Number CG 0001; and 


[PENDING INTERNAL GOOGLE ATTORNEY REVIEW] 


 


Formatted: Indent: Hanging:  0"


Formatted: Font color: Black


Formatted: Normal, Indent: Hanging:  0", Border: Top: (No
border), Bottom: (No border), Left: (No border), Right: (No
border), Between : (No border)







 


Ex E1-Attachment A 
12255.019 4818-9379-2968.1 727225 


Formatted: Indent: Hanging:  0"


Attachment A 


 


City’s Turnkey Park Standards for Park Design & Construction
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Attachment B 


 


Public Works Standard Specifications- Section 329100 Planting Preparation  


(soil specifications, survey requirements, and resulting soil amendment procedures) 


2. The coverage provided by Insurance Services Office Form Number CA 0001 covering 


Automobile Liability.  Coverage shall also be included for all owned, non-owned and hired autos; 


and 


 


3. Workers' Compensation insurance as required by the California Labor Code and 


Employers Liability insurance; and 


 


4 Professional Liability Errors and Omissions insurance for all professional services; and   


 


5. Builder’s Risk insurance providing coverage for “all risks” of loss; and 


 


6. Pollution Liability insurance, including coverage for all operations, completed operations 


and professional services (without exclusion for asbestos or lead). 


 


There shall be no endorsement reducing the scope of coverage required above unless approved by 


the City’s Risk Manager in writing. 


 


 


B. Minimum Limits of Insurance. 


 


 Developer shall maintain limits no less than: 


 


1. Commercial General Liability:  Five Million Dollars ($5,000,000) per occurrence for 


bodily injury, personal injury and property damage.  If Commercial General Liability Insurance or 


other form with a general aggregate limit is used, either the general aggregate limit shall apply 


separately to this project/location or the general aggregate limit shall be twice the required 


occurrence limit; and 


 


2. Automobile Liability:  One Million Dollars ($1,000,000) combined single limit per 


accident for bodily injury and property damage; and 


 


3. Workers' Compensation and Employers' Liability:  Workers' Compensation limits as 


required by the California Labor Code and Employers Liability limits of One Million Dollars 


($1,000,000) per accident; coverage shall be endorsed to state carrier waives its rights of 


subrogation against the City, its officers, employees, agents, and contractors; and 


 


4. Professional Liability Errors and Omissions: One Million Dollars ($1,000,000) per 


claim/One Million Dollars ($1,000,000) aggregate limit; and 


 


5. Builders’ Risk: Completed value of Project; and 
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6. Pollution Liability: Two Million Dollars ($2,000,000) per occurrence/Two Million Dollars 


($2,000,000) aggregate limit. 


 


C. Deductibles and Self-Insured Retentions. 


 


Any deductibles or self-insured retentions must be declared to, and approved by City’s Risk 


Manager in writing.  At the option of City, either, the insurer shall reduce or eliminate such 


deductibles or self-insured retentions as respects City, its officials, employees, agents, and 


contractors, or Developer shall procure a bond guaranteeing payment of losses and related 


investigations, claim administration and defense expenses in an amount specified by City. 


 


D. Provisions Of Policies. 


 


The insurance policies are to contain, or be endorsed to contain, the following provisions: 


 


1. Regarding Commercial General Liability, Automobile Liability and Pollution Liability 


Coverages. 


 


a. City, its officials, employees, agents and contractors are to be covered as an additional 


insured as respects: liability arising out of activities performed by, or on behalf of, the Developer; 


products and completed operations of the Developer; premises owned, leased or used by the 


Developer; or automobiles owned, leased, hired or borrowed by Developer.  The coverage shall 


contain no special limitations on the scope of protection afforded to the City, its officials, 


employees, agents and contractors; and 


 


b. The Developer's insurance coverage shall be primary insurance as respects the City, its 


officials, employees, agents and contractors.  Any insurance or self-insurance maintained by City, 


its officials, employees, agents and contractors shall be excess of the Developer's insurance and 


shall not contribute with it; and 


 


c. Any failure to comply with reporting provisions of the policies shall not affect coverage 


provided to the City and the City, its officials, employees, agents and contractors; and 


 


d. Coverage shall state that Developer's insurance shall apply 


separately to each insured against whom claim is made or suit is 


brought, except with respect to the limits of the insurer's liability; 


and 


 


e. Coverage shall contain a waiver of subrogation in favor of City, its 


officials, employees, agents and contractors. 


 


2. Workers’ Compensation and Employers Liability Coverages shall contain a waiver of 


subrogation in favor of City, its officials, employees, agents, and contractors. 


 3. Builders’ Risk policies shall contain the following provisions: 


 


a. City shall be named as loss payee. 
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b. Coverage shall contain a waiver of subrogation in favor of City, its 


officials, employees, agents and contractors. 


 


4. All Coverages. 


 


Each insurance policy required by this Agreement shall be endorsed to state that coverage shall 


not be suspended, voided, cancelled, or reduced in limits except after thirty (30) days' prior written 


notice has been given to the City’s Risk Manager, except that ten (10) days’ prior written notice 


shall apply in the event of cancellation for non-payment of premium. 


 


E. Duration. 


 


1. Commercial General Liability (including, without limitation, products and completed 


operations coverage), Professional Liability and Pollution Liability coverages shall be maintained 


continuously for a minimum of five (5) years after completion of the work under this Agreement.   


 


2. If any of such coverages are written on a claims-made basis, the following requirements 


apply: 


 


a. The policy retroactive date must precede the date the work commenced under this 


Agreement. 


 


b. If the policy is cancelled or non-renewed and coverage cannot be procured with the original 


retroactive date, Developer must purchase an extended reporting period equal to or greater than 


five (5) years after completion of the work under this Agreement. 


 


F. Acceptability of Insurers. 


 


Insurance is to be placed with insurers acceptable to the City’s Risk Manager. 


 


G. Verification of Coverages. 


 


Developer shall furnish City (in the manner provided below) with certificates of insurance and 


with original endorsements affecting coverage required by this Agreement.  The certificates and 


endorsements for each insurance policy are to be signed by a person authorized by that insurer to 


bind coverage on its behalf.   


 


Proof of insurance shall be either emailed in pdf format to: Riskmgt@sanjoseca.gov, or mailed to 


the following postal address or any subsequent email or postal address as may be directed in 


writing by the City’s Risk Manager: 


 


    The City of San Jose – Human Resources 


    Risk Management 


200 East Santa Clara Street, 2nd Floor Wing 


 San Jose, CA  95113-1905 
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H. Developer or its contractors shall include all subcontractors as insureds under its policies 


or shall obtain separate certificates and endorsements for each subcontractor.   
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EXHIBIT E1  

DESIGN AND CONSTRUCTION REQUIREMENTS 
 
SECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS. 
 
A.  Plans And Specifications. 
 
The design for the Park Improvements must be consistent with the Park Improvements as described 
and depicted in the Downtown West Design Standards and Guidelines and as otherwise described 
in the Parkland Agreement. Further, Developer shall design and construct the Park Improvements 
in accordance with the following: 
 
1. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by 
the City Council on ________, 2021.  
 
2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s 
Specifications”), as may be amended from time to time, and on file with City's Department of 
Public Works, Architectural Division. Section 1 and the Technical Provisions of City's Standard 
Specifications (Section 10 through and including Section 1501) shall be applicable to this 
Agreement. References in the Standard Specifications to “Developer” shall be deemed to mean 
“Developer.”  
 
3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey 
Standards”), on file with City’s Department of Public Works, Architectural Division and included 
as Attachment A hereto. 
 
4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil 
specifications, survey requirements, and resulting soil amendment procedures prescribed in the 
above guidelines, shall be applicable to this agreement. This document is on file with City’s 
Department of Public Works, Architectural Division and included as Attachment B hereto. 
 
5.  The Downtown West Planned Development Zoning District and accompanying General 
Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021. 
 
6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by 
the City Council on ________, 2021. 
 
7. City shall review the Park Improvements Plans, including materials, infrastructure, and 
design elements, for consistency with the conceptual design of Turnkey Park Improvements as 
described and depicted in the Downtown West Design Standards and Guidelines, and the 
specifications and guidelines outlined above and throughout this Agreement. Pursuant to the Open 
Space Improvement Conformance Review Process set forth in the General Development Plan for 
the Downtown West Planned Development Zoning District, the Plans shall be refined to the 



 

 

satisfaction of the Director of Parks, Recreation, and Neighborhood Services (“Director of PRNS”) 
and the Director of Public Works (“Director of PW”) as necessary in order to demonstrate 
consistency; provided, however, that such refinements shall remain consistent with the Park 
Improvements Value set forth in Exhibit E4. 
 
B.  Application Of Plans And Specifications. 
 
1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, 
and the Downtown West Design Standards and Guidelines shall be collectively referred to as the 
“Park Improvements Specifications.”  The Park Improvements shall be constructed in accordance 
with the Park Improvements Specifications. 
 
2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the 
Turnkey Standards shall prevail. 
 
3. The provisions of the Development Agreement, including this Agreement, and the 
Downtown West Planned Development District, Downtown West Design Standards and 
Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in 
the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards. 
 
C.  Project Plans Approval Process. 
 
1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, 
Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open 
Space Improvement Conformance Review application for the Park Improvements. The submittal 
of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur 
following the Open Space Improvement Conformance Review process set forth in the General 
Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall 
be in accordance with this Agreement.  
 
2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that 
Developer completes the Park Improvements on or before the completion date specified in this 
Agreement. Developer shall not construct any Park Improvements unless and until the City’s 
Director of PW has approved the Park Improvements Plans in writing. The approval process for 
the Park Improvements Plans is more particularly set forth in the Turnkey Standards. City’s 
Director of PW shall complete its review of each submittal and provide any comments to 
Developer within forty-five (45) days of submittal. City’s Director of PW shall approve or 
disapprove Developer’s bid submittal within thirty (30) days of submittal. 
 
3. Prior to acceptance of the Park Improvements Plans and/or proceeding with 
construction of the Park Improvements, the Developer shall provide the City with copies of all soil 
surveys along with recommended soil amendments. The City may, at its sole discretion and cost, 
require inspection of the City-Dedicated Open Space for construction debris before construction 
may commence.  
 



 

 

4. City’s approval of the Park Improvements Plans shall not release Developer of the 
responsibility for the correction of mistakes, errors, or omissions contained in the Park 
Improvements Plans, including any mistakes, errors or omissions which may be the result of 
circumstances unforeseen at the time the Park Improvements Plans were developed or approved. 
The Parties acknowledge that the Park Improvements Plans, once approved by the Director of PW, 
shall be final and that, except as expressly provided in this subsection or elsewhere in the Parkland 
Agreement and/or Development Agreement, no revisions to the Park Improvements Plans shall be 
permitted unless approved by the Director of PW. 
 
5. For reference and public information purposes, Developer will provide the City 
with a tentative schedule of construction prior to the commencement of development for any of 
the Park Improvements. Such schedule may be amended at the Developer’s discretion provided 
that all Improvements are completed by the completion dates specified in this Agreement. At the 
City’s request the Developer shall provide the City with an updated schedule that reflects amended 
milestones and anticipated completion dates.  
 
SECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS. 
 
A. Developer Selection. 
 
Developer may hire and contract with one or more contractor or subcontractor, licensed to perform 
such work in the State of California. 
 
B. Prevailing Wage Requirement. 
 
1. General Requirement. For all construction work on the Park Improvements, Developer 
agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 
7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated 
July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time. The 
Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth 
herein in their entirety. Developer acknowledges that it has reviewed the Prevailing Wage 
Requirement and is familiar with its requirements.   
 
2. Contractors and Subcontractors. Developer shall expressly require compliance with the 
Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors 
for construction work on the Park Improvements. Developer acknowledges and agrees that it is 
responsible for compliance by its contractors and subcontractors of the Prevailing Wage 
Requirement. 
 
3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, 
Developer is not obligated to submit to City copies of payroll records for construction contractors, 
subcontractors, or other construction workers, or any other records required to be maintained 
pursuant to the Prevailing Wage Requirement, until City requests such records as a result of 
receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer 
shall provide to City, at no cost to City, a copy of any and all such records within thirty (30) 
calendar days of City’s Office of Equality Assurance request for such records. In responding to a 



 

 

request by the Office of Equality Assurance, Developer agrees that it is responsible for submitting 
the records of any and all of its construction contractors and subcontractors.     
 
4. Indemnity.  Developer shall indemnify the City for any claims, costs or expenses which 
City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.     
 
C. Remedies for Developer’s Breach of Prevailing Wage Requirements. 
 
1. General.  Developer acknowledges City has determined that the Prevailing Wage 
Requirement promotes each of the following (collectively “Goals”): 
 

a. It protects City job opportunities and stimulates City’s economy by reducing the 
incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas. 
 
b. It benefits the public through the superior efficiency of well-paid employees, 
whereas the payment of inadequate compensation tends to negatively affect the quality of 
services to City by fostering high turnover and instability in the workplace. 
 
c. Pay workers a wage that enables them not to live in poverty is beneficial to the 
health and welfare of all citizens of San Jose because it increases the ability of such workers 
to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer 
funded social services in San Jose. 
 
d. It increases competition by promoting a more level playing field among contractors 
with regard to the wages paid to workers. 

 
2. Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage 
Requirement set forth above will cause damage to the City by undermining City’s goals in assuring 
timely payment of prevailing wages, and will cause City additional expenses in obtaining 
compliance and conducting audits, and that such damage would not be remedied by Developer’s 
payment of restitution to the worker paid less than the prevailing wage. Developer and City agree 
that such damage would increase the greater the number of employees not paid the applicable 
prevailing wage and the longer the amount of time over which such wages were not paid. City and 
Developer further recognize the delays, expense and difficulty involved in proving City’s actual 
losses in a legal proceeding, and mutually agree that making a precise determination of the amount 
of City’s damages as a result of Developer’s breach of the Wage Provision would be impracticable 
and/or extremely difficult. Accordingly, City and Developer agree that: 
 

a. For each day after thirty (30) calendar days that Developer fails to completely 
respond to a request by City to provide records as required under Section 2(B), of this 
Exhibit E1, Developer shall pay to City as liquidated damages the sum of TWO 
HUNDRED FIFTY DOLLARS ($250.00); and 
 
b. For each instance where City has determined that the Prevailing Wage 
Requirements were not met, Developer shall pay to City as liquidated damages the sum of 



 

 

three (3) times the difference between the actual amount of wages paid and the prevailing 
wages which should have been paid. 
 

3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to 
verify compliance with the Prevailing Wage Requirement shall be made available for audit at no 
cost to City, at any time during regular business hours, upon written request by City Attorney, City 
Auditor, City Manager, or a designated representative of any of these officers. Copies of such 
records or documents shall be provided to City for audit at City Hall when it is practical to do so. 
Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be 
available at Developer’s address indicated for receipt of notices in this Agreement. 
 
4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are 
cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements 
or otherwise permitted by law.   
 
Developer Initial:      City Initial:   
 
D. Conduct Of Work. 
 
1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-
Dedicated Open Space. When practicable, broken concrete and debris developed during clearing 
and grubbing shall be disposed of concurrently with its removal. If stockpiling of disposable 
material is necessary, the material shall be retained in an area not readily visible to the public in a 
manner meeting the reasonable satisfaction of the Director of PW. 
 
2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and 
good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose 
or cause the disposal of any Hazardous Substances on any of the City-Dedicated Open Space. 
Additionally, Developer shall take reasonable precautions to prevent the disposal of Hazardous 
Substances by third parties on any of the Site. The term “Hazardous Substances” is defined in 
Section 3(A)(2) of this Exhibit. 
 
3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall 
act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify 
the City by telephone at the telephone number as directed by City's Director of PW and in writing 
of such actions.  
 
E. Access For Inspection. 
 
1. Access. The Director of PW and the Director of PW's designated representatives, including 
without limitation, staff from other City departments, shall at all times during the progress of work 
on the Park Improvements have free access to such improvements for inspection purposes and 
shall act in accordance with the site specific safety procedures. If the Director of PW determines 
that all or any portion of the work done on the Park Improvements is not in compliance with the 
Plans, the Director of PW shall notify Developer in writing of the same and Developer shall 
promptly cure such defect to the Director of PW's reasonable satisfaction. Such notifications shall 



 

 

be made to the Developer and his on-site representatives to not unduly interfere with ongoing 
construction work.   
 
2. Representatives. 
 

a. Prior to commencement of work on the Park Improvements, Developer shall 
designate in writing an authorized representative who shall have the authority to represent 
and act for Developer. When work is not in progress and during periods when work is 
suspended, arrangements acceptable to the Director of PW shall be made for any 
emergency work which may be required. In addition, Developer shall provide Director of 
PW with the names and telephone numbers of at least two (2) individuals in charge of or 
responsible for the work who can be reached personally in case of emergency twenty-four 
(24) hours a day, seven (7) days a week. 
 
b. The Director of PW shall also designate one or more authorized representative who 
shall have the authority to represent the Director of PW. Developer's authorized 
representative shall be present at the site of the work at such reasonable times as designated 
by the Director of PW. Prior to commencement of the work, the Parties shall mutually 
agree to an inspection schedule, which schedule may be adjusted from time to time by 
mutual agreement.   
 
c. Whenever the Developer or its authorized representative is not present on any 
particular part of the work where it becomes necessary to give direction for safety reasons, 
the Director of PW shall have the right to give such orders which shall be received and 
obeyed by the superintendent or foreman who may have charge of the particular work in 
reference to which the orders are given. Any order given by the Director of PW will on 
request of the Developer be given or confirmed by the Director of PW in writing. 
 
d. City's rights under this Agreement shall not make the Developer an agent of the 
City, and the liability of the Developer for all damages to persons or to public or private 
property arising from Developer's execution of the work, shall not be lessened because of 
the exercise by City of its rights. 

 
F. Acceptance of Park Improvements. 
 
The Park Improvements shall be completed in accordance with the provisions of this Agreement 
to the satisfaction of the Director of PW. 
 
1. City shall inspect and prepare a punchlist for the Park Improvements within ten (10) 
business days of notification by Developer that the Developer considers the construction of the 
Park Improvements to be complete. City shall perform its final inspection within ten (10) business 
days of notification by Developer that all punchlist work has been completed. 
 
2. City shall process acceptance documentation (Notice of Acceptance) within ten (10) 
business days of the date of City’s final inspection or the date upon which the Developer returns 
to City the appropriate signed acceptance documentation, whichever is later, provided that: 



 

 

 
a. City finds that all punchlist work has been satisfactorily completed; and 
 
b. Developer has performed and satisfied any and all terms, conditions, and 
obligations required under this Agreement prior to acceptance of the Park Improvements, 
including but not limited to, the requirements for dedication of the City-Dedicated Open 
Spaces as outlined in Section 2(G) of this Exhibit; and   
 
c. Developer has provided the Director of PW with three (3) sets of the Plans (“record 
plans”) corresponding copies of any and all warranties, and the like (such warranties shall 
be in the name of the City), and corresponding copies of any and all operating manuals for 
equipment installed as part of the Park Improvements. The aforementioned documents 
shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) 
as requested by the Director of Public Works or Parks, Recreation, and Neighborhood 
Services. 

 
3. The Parties acknowledge that City's restrictions on the installation of landscaping because 
of future drought conditions may delay Developer's installation of the landscaping contemplated 
by this Agreement. If, due to drought restrictions water restrictions are in place, or recycled water 
also is not available, and Developer, therefore, is unable to install the landscaping in time to be 
inspected by the Director for the purposes of accepting the completed Park Improvements, 
Developer shall post a bond or other form of security as set forth in Section 6(A)(4) of this 
Agreement, and the delay in the installation of such landscaping shall not preclude acceptance of 
the affected City-Dedicated Open Space and Park Improvements thereon. 
 
4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s 
acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City 
fails to process a Notice of Acceptance in the manner and within the time specified herein, any 
and all maintenance costs thereafter incurred by Developer shall be counted toward Developer’s 
Parkland Obligation for any residential units that Developer subsequently constructs. 
 
5. At the discretion of the Director of PW, City may accept a designated portion of a City-
Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion 
will be as provided by Section 7-1.166 of the City’s Specifications.  
 

a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open 
Space and the Park Improvements thereon shall not include or require completed 
installation of park design elements, art, structures, or features not essential to the intended 
use of the park by the public, so long as final installation of such elements or features does 
not interfere with the safe use of the park by the public.  
 
b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but 
Developer has otherwise satisfied all obligations set forth in this Agreement that are 
required for City’s acceptance of that City-Dedicated Open Space and the Park 
Improvements thereon, the Director of PW shall process a Notice of Acceptance for that 



 

 

portion of the City-Dedicated Open Space and Park Improvements that are outside of the 
scope or boundaries of the Park Construction TCE.  

 
 
G. City-Dedicated Open Space.  
 
1. Developer shall provide each of the following to the Director of PW, subject to the approval 
of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park 
Improvements: 
 

a. A preliminary report for the City-Dedicated Open Space by a reputable title 
company currently doing business for City’s Real Estate Division. Developer shall 
coordinate with City’s Real Estate Division and provide a preliminary title report at least 
ninety (90) days prior to execution of this Agreement and an updated title report at least 
ninety (90) days prior to the anticipated completion of the Park Improvements. 
 
b. A Grant Deed for the City-Dedicated Open Space containing the legal description 
of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and 
acknowledged, subject only to the exceptions to title set forth in Exhibit E2. Title to the 
City-Dedicated Open Space shall be vested in City free and clear of all title defects, liens, 
encumbrances, conditions, covenants, restrictions, and other adverse interests of record or 
known to Developer, subject only to those exceptions set forth in Exhibit E2 (“Permitted 
Exceptions”), which Permitted Exceptions shall not impact or otherwise count against the 
credit value of the affected City-Dedicated Open Space except as indicated in Exhibit E2  
and the Parkland Agreement. The Grant Deed, subject to approval of City, for the City-
Dedicated Open Space shall be delivered to the City’s Real Estate Division at least ninety 
(90) days prior to the anticipated completion of the Park Improvements.   
 
c. Developer shall also cause to be provided to City, concurrently with the conveyance 
of the City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title 
insurance issued by a reputable title company currently doing business with City, with City 
named as the insured, in the amount of $______________ insuring the title of City to the 
City-Dedicated Open Space is subject to only the Permitted Exceptions. 
 
d. Any and all reports related to the condition of the City-Dedicated Open Space and 
the lands adjacent to the City-Dedicated Open Space caused to be performed by the 
Developer or in the Developer's possession or control. Developer shall also provide to City, 
at the Developer’s sole cost, a report, prepared or updated no earlier than twelve (12) 
months before the proposed acceptance of the Park Improvements by a qualified consultant 
analyzing the condition of the City-Dedicated Open Space with respect to the presence of 
Hazardous Materials on or adjacent to the City-Dedicated Open Space (“Hazardous 
Materials Report”). The definition of Hazardous Materials for purposes of this Agreement 
is set forth in Section 3(A)(2) of this Exhibit. The scope of the Hazardous Materials Report 
shall, at minimum, contain the elements set forth below in Section 4.  
 



 

 

e. Subject to Section 3 and the disclosures and obligations set forth therein, in the 
event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous 
Materials on any of the City-Dedicated Open Space in excess of generally accepted 
environmental screening limits for park land uses (e.g. Environmental Screening Limits 
and California Human Health Screening Limits) or in violation of any hazardous 
materials/waste laws, the Director shall have the right to require Developer, as a condition 
of acceptance, to remediate or mitigate the condition to the extent required for the park to 
be used as designed and intended, including without limitation, removal of the Hazardous 
Materials in the top soil. The type of remediation or mitigation required for the City-
Dedicated Open Space shall be at no cost to the City and be subject to the review and 
approval of the Director 
 
f. The Environmental Warranty specified in Section 3 of this Exhibit. 
 
g. Documents evidencing the authority of the signatory(ies) to execute any agreement 
or other legal binding documents on behalf of Developer. 

 
2. The top __ inches of  soils on site shall be provided to the City free and clear of all 
construction debris and shall be amended in accordance with recommendations from the soil 
reports and agricultural soil surveys, or as otherwise directed by the City’s Director or Designees. 
Additional amendments including, but not limited to, mycchorhizal innoculum or organic 
fertilizers may be required by the City or provided at the Developers discretion in consultation 
with the City. 
 
3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park 
Improvements, Developer shall have no further obligations in connection with the City-Dedicated 
Open Space except for the terms, conditions, or obligations of this Agreement that explicitly 
survives acceptance or termination.  
 
H. Compliance With Laws/Permits. 
 
1. Developer shall keep fully informed of all existing and future local, state, and federal laws 
and county and municipal ordinances and regulations which in any manner affect those engaged 
or employed in the work on the Park Improvements, or the materials used in the Park 
Improvements, or which in any way affect the conduct of the work on the Park Improvements, and 
of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 
same. In the performance of any work pursuant to this Agreement, Developer shall at all times 
observe and comply with, and shall cause all Developer's employees, agents, representatives, 
contractors and subcontractors to observe and comply with all such existing and future laws, 
ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or 
authority over the work. If any discrepancy or inconsistency is discovered in the plans, drawings, 
specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or 
decree, Developer shall promptly report the same to the Director. 
 
2. Developer shall, at its sole cost and expense, obtain all governmental reviews and 
approvals, licenses, and permits which are, or may be, required and necessary to construct and 



 

 

complete the Park Improvements in accordance with the provisions of this Agreement, including, 
but not limited to, site development reviews, development permits and environmental review.  
Developer shall comply with all conditions, restrictions or contingencies imposed upon, or 
attached to, such governmental approvals, licenses, and permits.  Consistent with the terms of the 
Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such 
governmental reviews and approvals, licenses, and/or permits. City also shall consider any 
Subsequent Approvals required for the construction of the Park Improvements in a manner 
consistent with the Development Agreement. If Developer for any reason fails to comply with any 
of City's requirements, or any other legal requirement concerning Developer's construction of the 
Park Improvements, then City shall have the right to require Developer to alter, repair, or replace 
any improvements or perform any other action to the satisfaction of the Director as reasonably 
required to correct any non-compliance of the Park Improvements with legal requirements or this 
Agreement and at no cost to City. Developer's failure to effect the cure as required by the Director 
shall constitute an Event of Default in accordance with Section 7 of this Agreement. 
 
SECTION 3.  ENVIRONMENTAL CONDITIONS FOR CITY AND DEVELOPER 

WARRANTIES. 
 
A.   As a condition to  the City’s acceptance of the Park Improvements and dedication of the 
City-Dedicated Open Space, the following conditions shall be satisfied:  
 
1. Any violation of any environmental law on the Site that was caused by or the legal 
responsibility of Developer and that affects the use or occupancy of the City-Dedicated Open 
Space for its intended use shall have been corrected or, if not capable of being corrected by such 
date, shall remain the responsibility of Developer to address post transfer. 
 
2. Neither the Site nor Developer shall be subject to any existing, pending, or threatened 
investigation by any federal, state, or local governmental authority under or in connection with the 
environmental laws relating to the City-Dedicated Open Space for which Developer or the future 
Owner is responsible which was not caused by the City as a prior owner or occupant of the City-
Dedicated Open Space (e.g., if the City or a third party is responsible for same, this condition shall 
be deemed satisfied).     
 
3. Neither Developer nor any other person with Developer’s permission to be upon the Site 
shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open 
Space, any Hazardous Substance except in compliance with all applicable environmental laws. For 
the purposes of this Agreement, the term “Hazardous Substances” or “Hazardous Materials” shall 
mean any substance or material which is capable of posing a risk of injury to health, safety or 
property, including all those materials and substances designated as hazardous or toxic by any 
federal, state or local law, ordinance, rule, regulation or policy, including but not limited to, all of 
those materials and substances defined as “Toxic Materials” in Sections 66680 through 66685 of 
Title 22 of the California Code of Regulations, Division 4, Chapter 30, as the same shall be 
amended from time to time, or any other materials requiring remediation under federal, state or 
local laws, ordinances, rules, regulations or policies. 
 



 

 

4. Neither the City-Dedicated Open Space nor Park Improvements located on the City-
Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its 
use as a park or open space by any governmental authority with jurisdiction over the City-
Dedicated Open Space, including but not limited to, the California Department of Toxic 
Substances Control and California Regional Water Quality Control Board, that is not  the 
responsibility of a third party or the City as the prior occupant of the City-Dedicated Open Space 
(e.g., if the City or a third party is responsible for same, this condition shall be deemed satisfied).    
 
5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the 
City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space 
shall be subject to any burden, easements, covenants or land use restrictions recorded against any 
part of the Park Improvements or City-Dedicated Open Space that would prohibit the use of the 
Park Improvements or the City-Dedicated Open Space for their intended use as designed. 
 
B.   By executing this Agreement, Developer represents and warrants that: 
 
1. As of the date of this Agreement, Developer has not caused or permitted the release of, and 
except as disclosed in environmental reports or summaries made available to the City prior to the 
date of this Agreement, has no knowledge of the release or presence of, any Hazardous Substance 
in violation of environmental law on the City-Dedicated Open Space or the property on which the 
Park Improvements are to be constructed that would preclude the use of the City-Dedicated Open 
Space or the Park Improvements for their intended purposes. 
 
2. Developer has not caused the migration of any Hazardous Substance from or to any other 
property adjacent to, or in the vicinity of, the City-Dedicated Open Space.  
 
3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 
release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent 
to the City-Dedicated Open Space. 
 
C.   Developer shall give prompt written notice to City of: 
 
1. Any new proceeding or new investigation by any federal, state or local governmental 
authority with respect to the presence of any Hazardous Substance on the City-Dedicated Open 
Space or the migration thereof from or to any other property adjacent to, or in the vicinity of, the 
City-Dedicated Open Space; and 
 
2. Any claims made or threatened by any third party against Developer, City or the City-
Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance; and 
 
3. Developer’s discovery of any occurrence or condition on any property adjoining or in the 
vicinity of the City-Dedicated Open Space that could cause the City-Dedicated Open Space or any 
part thereof to be subject to any restrictions on its ownership, occupancy, use for the purpose for 
which it is intended, transferability or suit under any environmental law. 



 

 

 
SECTION 4.  HAZARDOUS MATERIALS REPORT. 
 
A. Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two 
phases, Phase I Environmental Site Assessment (“ESA”) and, if appropriate, Phase II ESA.  
 
1. Existing Phase I Reports.  Several Phase I ESAs have been conducted by Developer and 
provided to the City which reports were prepared utilizing standards of All Appropriate Inquiry 
and ASTM 1527-13 (the “Existing Phase I Reports” and individually an “Existing Phase I 
Report”).  The Existing Phase I Reports in general provide the information identified below 
regarding the condition of the City-Dedicated Open Space with respect to the presence or likely 
presence of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, 
including the past, current, or possible release of any Hazardous Materials on, under, above, or 
about the City-Dedicated Open Space. The City agrees to rely on the Existing  Phase I Reports if 
they meet the time elements of the ASTM 1527-13 standard.  The Existing Phase I Reports 
include the following information:   
 

a. The historical usage of the City-Dedicated Open Space and adjacent parcels 
dating back to the City-Dedicated Open Space’s first developed use (including any 
agricultural use) or 1940, whichever is earlier.  
 
b. Results of the site visits pertaining to the current condition of the City-Dedicated 
Open Space, including without limitation, any observed storage, handling, or release of 
any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, or 
evidence indicating possible past or current storage, handling, or release of any Hazardous 
Materials on, under, above, or about the City-Dedicated Open Space.  
 
c. Results of the review of all reasonably available historical documents and records 
of regulatory agencies concerning the storage, handling, or release of any Hazardous 
Materials and/or contamination of any or all of the City-Dedicated Open Space.   

 
2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of 
the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that 
meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City.  
 
3. Existing Phase II ESA.  Based on the Existing Phase I Reports, one or more Phase II 
investigations were undertaken by Developer. The reports of the Phase II investigations include 
any chemical analysis which have been completed during the survey along with chain of custody 
documentation and soil borings, if performed (“Existing Phase II Reports”).  The City agrees to 
rely on the Existing Phase II Reports.  
 
4. Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II 
investigations, then the City may undertake those recommended Phase II investigations.  The 
following tasks serve only as preliminary guidelines for potential Phase II investigation that may  
be recommended by the Phase I ESA Update, the results of which are subject to City's review and 



 

 

approval. It is possible that no Phase II investigation will be necessary for any of the City-
Dedicated Property. 
 

a. Soil and Groundwater Sampling and Analysis. Depending on the results of the 
Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater 
on-site. If such analysis is necessary, a sampling and analysis plan shall be prepared and 
approved by City and Developer that shall define a sufficient number of samples to be 
collected and analyzed to allow for an adequate characterization of the environmental 
condition of the Site as recommended by the Phase I ESA Update consultant. Soil and/or 
groundwater samples shall be analyzed for petroleum hydrocarbons, selected metals, and 
volatile organic compounds, or any other potential contaminant of concern as identified in 
the Phase I ESA Update. 
 
Soil and/or groundwater samples shall be collected utilizing typical professional protocols 
and submitted to an EPA certified laboratory for analysis.   
 
b. Report Preparation. A written report shall be prepared presenting the results of the 
Phase II investigation. The report shall include results from any chemical analysis 
completed during the investigation, along with chain-of-custody documentation, boring 
logs of sampling locations or from any monitoring wells completed, and recommendations 
for any further investigation and remediation/source control necessary on the site. 
 
c. Report on any Remediation Work. A written report shall be prepared presenting the 
results of any remediation work resulting from a Phase II investigation. The report shall 
include results from any chemical analysis completed during the survey, along with chain-
of-custody documentation, boring logs of sampling locations or from any monitoring wells 
completed, and that any recommendations for any further investigation and 
remediation/source control necessary on the City-Dedicated Open Space have been 
completed.  

 
SECTION 5.  INSURANCE REQUIREMENTS. 
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EXHIBIT CE1  

DESIGN AND CONSTRUCTION REQUIREMENTS 

 

sectionSECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS. 

 

A.  Plans And Specifications. 

 

The design for the Park Improvements must be consistent with the conceptual design for the Park 

Improvements as described and depicted in Exhibit A. the Downtown West Design Standards and 

Guidelines and as otherwise described in the Parkland Agreement. Further, Developer shall design 

and construct the Park Improvements in accordance with the following: 

 

11. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by 

the City Council on ________, 2021.  

 

2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s 

Specifications”), as may be amended from time to time, and on file with City's Department of 

Public Works, Architectural Division.  Section 1 and the Technical Provisions of City's Standard 

Specifications (Section 10 through and including Section 1501) shall be applicable to this 

Agreement.  References in the Standard Specifications to “Developer” shall be deemed to mean 

“Developer.”  

 

23. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey 

Standards”), as may be amended from time to time, and on file with City’s Department of Public 

Works, Architectural Division.  In the event that Developer does not submit the ninety percent 

(90%) Project Specifications (as specified in the Turnkey Standards) for City’s review and 

approval within eighteen (18) months of the Effective Date of this Agreement and the Turnkey 

Standards are then revised, Developer shall design and construct the Park Improvements in 

accordance with the revised Turnkey Standards and included as Attachment A hereto. 

 

3. 4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil 

specifications, survey requirements, and resulting soil amendment procedures prescribed in the 

above guidelines, shall be applicable to this agreement. Prior to construction of the park, thisThis 

document will be made available to the Developer through is on file with City’s Department of 

Public Works, Architectural Division and included as Attachment B hereto. 

 

4. 5.  The Downtown West Planned Development Zoning District and accompanying General 

Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021. 

 

6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by 

the City Council on ________, 2021. 
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7. City shall review the Park Improvements Plans, including materials, infrastructure, and 

design elements, for consistency with the conceptual design of Turnkey Park Improvements as 

containeddescribed and depicted in Exhibit Athe Downtown West Design Standards and 

Guidelines, and the specifications and guidelines outlined above and throughout this Agreement. 

Pursuant to this design review process and with reasonable consideration of the cost estimates 

contained or referenced hereinthe Open Space Improvement Conformance Review Process set 

forth in the General Development Plan for the Downtown West Planned Development Zoning 

District, the Plans shall be refined to the satisfaction of the Director of Parks, Recreation, and 

Neighborhood Services (“Director of PRNS”) and the Director of Public Works 

pursuant(“Director of PW”) as necessary in order to all terms in this Agreementdemonstrate 

consistency; provided, however, that such refinements shall remain consistent with the Park 

Improvements Value set forth in Exhibit E4. 

 

B.  Application Of Plans And Specifications. 

 

1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, 

and the Project SpecificationsDowntown West Design Standards and Guidelines shall be 

collectively referred to as the “Plans.”Park Improvements Specifications.”  The Park 

Improvements shall be constructed in accordance with the PlansPark Improvements 

Specifications. 

 

2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the 

Turnkey Standards shall prevail. 

 

3. The provisions of thisthe Development Agreement, including this Agreement, and the 

Downtown West Planned Development District, Downtown West Design Standards and 

Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in 

either the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards. 

 

C.  Project Specification Plans Approval Process. 

 

1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, 

Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open 

Space Improvement Conformance Review application for the Park Improvements. The submittal 

of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur 

following the Open Space Improvement Conformance Review process set forth in the General 

Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall 

be in accordance with this Agreement.  

 

2. The Project SpecificationsPark Improvements Plans shall be submitted in a timely manner 

in order to insure that the Developer completes the Park Improvements on or before the completion 

date specified in this Agreement.  Developer shall not construct any Park Improvements unless 

and until the City’s Director of Public Works (“Director of PW”)PW has approved the Project 

SpecificationsPark Improvements Plans in writing.  The approval process for the Project 

SpecificationsPark Improvements Plans is more particularly set forth in the Turnkey Standards. 

City’s Director of PW shall complete its review of each submittal and provide any comments to 
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Developer within forty-five (45) days of submittal. City’s Director of PW shall approve or 

disapprove Developer’s bid submittal within thirty (30) days of submittal. 

 

2.  

3. Prior to acceptance of the Park Improvements Plans and/or proceeding with 

construction of the Park Improvements, the Developer shall provide the City with original copies 

of all soil surveys along with recommended soil amendments. The City, may, at its sole discretion 

and cost, require inspection of the Park SiteCity-Dedicated Open Space for construction debris 

before construction may commence.  

 

4.  

3. City’s approval of the Park Improvements Plans shall not release Developer of the 

responsibility for the correction of mistakes, errors, or omissions contained in the Park 

Improvements Plans, including any mistakes, errors or omissions which may be the result of 

circumstances unforeseen at the time the Park Improvements Plans were developed or approved.  

If, during the course of construction of the Park Improvements, the Director of PW determines in 

the Director of PW’s reasonable discretion that the public safety requires modification of, or the 

departure from, the Plans, the Director of PW shall have the authority to require such modification 

or departure and to specify the manner in which the same may be made.  The Parties acknowledge 

that the Park Improvements Plans, once approved by the Director of PW, shall be final and that, 

except as expressly provided in this subsection or elsewhere in the Parkland Agreement and/or 

Development Agreement, no revisions to the Park Improvements Plans shall be permitted for any 

reason whatsoeverunless approved by the Director of PW. 

 

3.5. For reference and public information purposes, Developer will provide the City 

with a tentative schedule of construction prior to the commencement of development for any of 

the Turnkey Park Improvements. Such schedule may be amended at the Developer’s discretion 

provided that all Improvements are completed by the completion dates specified in this Agreement. 

At the City’s request the Developer shall provide the City with an updated schedule that reflects 

amended milestones and anticipated completion dates.  

 

 

SectionSECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS. 

 

A. Developer Selection. 

 

Developer may hire and contract with one or more contractor or subcontractor, licensed to perform 

such work in the State of California. 

 

A.B. Prevailing Wage Requirement. 

 

1. General Requirement: . For all construction work on the Park Improvements, Developer 

agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 

7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated 

July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time.  The 

Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth 
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herein in their entirety.  Developer acknowledges that it has reviewed the Prevailing Wage 

Requirement and is familiar with its requirements.   

 

2. Contractors and Subcontractors: . Developer shall expressly require compliance with the 

Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors 

for construction work on the Park Improvements.  Developer acknowledges and agrees that it is 

responsible for compliance by its contractors and subcontractors of the Prevailing Wage 

Requirement. 

 

3. Reporting Obligations: . Notwithstanding anything to the contrary contained herein, 

Developer is not obligated to submit to City copies of payroll records for construction contractors, 

subcontractors, or other construction workers, or any other records required to be maintained 

pursuant to the Prevailing Wage Requirement, until City requests such records.  as a result of 

receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer 

shall provide to City, at no cost to City, a copy of any and all such records within ten (10) 

workingthirty (30) calendar days of City’s Office of Equality Assurance request for such records.  

In responding to a request by the Office of Equality Assurance, Developer agrees that it is 

responsible for submitting the records of any and all of its construction contractors and 

subcontractors.     

 

4. Indemnity:.  Developer shall indemnify the City for any claims, costs or expenses which 

City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.     

 

A.C. Remedies FORfor Developer’s Breach OFof Prevailing Wage Requirements. 

 

1. General:.  Developer acknowledges City has determined that the Prevailing Wage 

Requirement promotes each of the following (collectively “Goals”): 

 

a. It protects City job opportunities and stimulates City’s economy by reducing the 

incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas. 

 

b. It benefits the public through the superior efficiency of well-paid employees, 

whereas the payment of inadequate compensation tends to negatively affect the quality of 

services to City by fostering high turnover and instability in the workplace. 

 

c. Pay workers a wage that enables them not to live in poverty is beneficial to the 

health and welfare of all citizens of San Jose because it increases the ability of such workers 

to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer 

funded social services in San Jose. 

 

d. It increases competition by promoting a more level playing field among contractors 

with regard to the wages paid to workers. 

 

2. Remedies: . City and Developer recognize that Developer’s breach of the Prevailing 

Wage Requirement set forth above will cause damage to the City by undermining City’s goals in 

assuring timely payment of prevailing wages, and will cause City additional expenses in obtaining 
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compliance and conducting audits, and that such damage would not be remedied by Developer’s 

payment of restitution to the worker paid less than the prevailing wage.  Developer and City agree 

that such damage would increase the greater the number of employees not paid the applicable 

prevailing wage and the longer the amount of time over which such wages were not paid.  City 

and Developer further recognize the delays, expense and difficulty involved in proving City’s 

actual losses in a legal proceeding, and mutually agree that making a precise determination of the 

amount of City’s damages as a result of Developer’s breach of the Wage Provision would be 

impracticable and/or extremely difficult.  Accordingly, City and Developer agree that: 

 

a. For each day after ten (10) workingthirty (30) calendar days that Developer fails to 

completely respond to a request by City to provide records as required under Section 2(bB), 

of this Exhibit B of this AgreementE1, Developer shall pay to City as liquidated damages 

the sum of TWO HUNDRED FIFTY DOLLARS ($250.00); and 

 

b. For each instance where City has determined that the Prevailing Wage 

Requirements were not met, Developer shall pay to City as liquidated damages the sum of 

three (3) times the difference between the actual amount of wages paid and the prevailing 

wages which should have been paid. 

 

3. Audit Rights.  All records or documents required to be kept pursuant to this Agreement to 

verify compliance with the Prevailing Wage Requirement shall be made available for audit at no 

cost to City, at any time during regular business hours, upon written request by City Attorney, City 

Auditor, City Manager, or a designated representative of any of these officers.  Copies of such 

records or documents shall be provided to City for audit at City Hall when it is practical to do so.  

Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be 

available at Developer’s address indicated for receipt of notices in this Agreement. 

 

4. Remedies Cumulative: . The remedies set forth in this provision of the Agreement 

are cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements 

or otherwise permitted by law.   

 

Developer Initial:      City Initial:   

 

A.D. Conduct Of Work. 

 

1. Appearance.  Developer shall maintain a neat and clean appearance to the work at the Park 

Site. City-Dedicated Open Space. When practicable, broken concrete and debris developed during 

clearing and grubbing shall be disposed of concurrently with its removal.  If stockpiling of 

disposable material is necessary, the material shall be retained in an area not readily visible to the 

public in a manner meeting the reasonable satisfaction of the Director of PW. 

 

2. Condition.  Developer shall maintain the Park SiteCity-Dedicated Open Space in a neat, 

clean, and good condition prior to City's acceptance of the Park Improvements.  Developer shall 

not dispose or cause the disposal of any Hazardous Substances on any of the Park Site. City-

Dedicated Open Space. Additionally, Developer shall take reasonable precautions to prevent the 
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disposal of Hazardous Substances by third parties on any of the Site.  The term “Hazardous 

Substances” is defined in Section 3 (A)(2) of this Exhibit. 

 

3. Emergencies.  In an emergency affecting the safety of persons or property, Developer shall 

act reasonably to prevent threatened damage, injury, or loss.  Developer shall immediately notify 

the City by telephone at the telephone number as directed by City's Director of PW and in writing 

of such actions.   

 

A.E. Access For Inspection. 

 

1. Access.  The Director of PW and the Director of PW's designated representatives, including 

without limitation, staff from other City departments, shall at all times during the progress of work 

on the Park Improvements have free access to such improvements for inspection purposes.  and 

shall act in accordance with the site specific safety procedures. If the Director of PW determines 

that all or any portion of the work done on the Park Improvements is not in compliance with the 

Plans, the Director of PW shall notify Developer in writing of the same and Developer shall 

promptly cure such defect to the Director of PW's reasonable satisfaction.  Such notifications shall 

be made to the Developer and his on-site representatives to not unduly interfere with ongoing 

construction work.    

 

2. Representatives. 

 

a. Prior to commencement of work on the Park Improvements, Developer shall 

designate in writing an authorized representative who shall have the authority to represent 

and act for Developer.  When work is not in progress and during periods when work is 

suspended, arrangements acceptable to the Director of PW shall be made for any 

emergency work which may be required.  In addition, Developer shall provide Director of 

PW with the names and telephone numbers of at least two (2) individuals in charge of or 

responsible for the work who can be reached personally in case of emergency twenty-four 

(24) hours a day, seven (7) days a week. 

 

b. The Director of PW shall also designate one or more authorized representative who 

shall have the authority to represent the Director of PW.  Developer's authorized 

representative shall be present at the site of the work at such reasonable times as designated 

by the Director of PW.  Prior to commencement of the work, the Parties shall mutually 

agree to an inspection schedule, which schedule may be adjusted from time to time by 

mutual agreement.   

 

c. Whenever the Developer or its authorized representative is not present on any 

particular part of the work where it becomes necessary to give direction for safety reasons, 

the Director of PW shall have the right to give such orders which shall be received and 

obeyed by the superintendent or foreman who may have charge of the particular work in 

reference to which the orders are given.  Any order given by the Director of PW will on 

request of the Developer be given or confirmed by the Director of PW in writing. 
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d. City's rights under this Agreement shall not make the Developer an agent of the 

City, and the liability of the Developer for all damages to persons or to public or private 

property arising from Developer's execution of the work, shall not be lessened because of 

the exercise by City of its rights. 

 

A.F. Acceptance of Park Improvements. 

 

The Park Improvements shall be completed in accordance with the provisions of this Agreement 

to the satisfaction of the Director of PW. 

 

1. City agrees toshall inspect and prepare a punchlist for the Park Improvements within ten 

(10) business days of notification by Developer that the Developer considers the construction of 

the Park Improvements to be complete.  City further agrees toshall perform its final inspection 

within ten (10) business days of notification by Developer that all punchlist work has been 

completed. 

 

2. City willshall process acceptance documentation (Notice of Acceptance) within ten (10) 

business days of the date of City’s final inspection or the date upon which the Developer returns 

to City the appropriate signed acceptance documentation, whichever is later, provided that: 

 

a. City finds that all punchlist work has been satisfactorily completed; and 

 

b. Developer has performed and satisfied any and all terms, conditions, and 

obligations required under this Agreement prior to acceptance of the Park Improvements, 

including but not limited to, the requirements for dedication of the Park SitesCity-

Dedicated Open Spaces as outlined in Section 2(G) of this Exhibit below; and   

 

c. Developer has provided the Director of PW with three (3) sets of the Plans (“record 

plans”) corresponding copies of any and all warranties, and the like (such warranties shall 

be in the name of the City), and corresponding copies of any and all operating manuals for 

equipment installed as part of the Park Improvements. The aforementioned documents 

shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) 

as requested by the Director of Public Works or Parks, Recreation, and Neighborhood 

Services. 

 

3. The Parties acknowledge that City's restrictions on the installation of landscaping because 

of future drought conditions may delay Developer's installation of the landscaping contemplated 

by this Agreement.  If, due to drought restrictions, water restrictions are in place, or recycled water 

also is not available, and Developer, therefore, is unable to install the landscaping in time to be 

inspected by the Director for the purposes of accepting the completed Park Improvements, 

Developer shall post a bond or other form of security as set forth in Section 5 (A)(4) of this 

Agreement6(A)(4) of this Agreement, and the delay in the installation of such landscaping shall 

not preclude acceptance of the affected City-Dedicated Open Space and Park Improvements 

thereon. 
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4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s 

acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City 

fails to process a Notice of Acceptance in the manner and within the time specified herein, any 

and all maintenance costs thereafter incurred by Developer shall be counted toward Developer’s 

Parkland Obligation for any residential units that Developer subsequently constructs. 

 

4.5. At the discretion of the Director of PW, City may accept a designated portion of a City-

Dedicated Open Space and/or the Park Improvements.  thereon. Acceptance of a designated 

portion will be as provided by Section 7-1.166 of the City’s Specifications.  

 
A. Park Site.   
 

a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open 

Space and the Park Improvements thereon shall not include or require completed 

installation of park design elements, art, structures, or features not essential to the intended 

use of the park by the public, so long as final installation of such elements or features does 

not interfere with the safe use of the park by the public.  

 

b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but 

Developer has otherwise satisfied all obligations set forth in this Agreement that are 

required for City’s acceptance of that City-Dedicated Open Space and the Park 

Improvements thereon, the Director of PW shall process a Notice of Acceptance for that 

portion of the City-Dedicated Open Space and Park Improvements that are outside of the 

scope or boundaries of the Park Construction TCE.  

 

 

G. City-Dedicated Open Space.  

 

1. Developer shall provide each of the following to the Director of PW, subject to the approval 

of the Director of PW, prior to City's acceptance of the Park SiteCity-Dedicated Open Space and 

Park Improvements: 

 

a. A preliminary report for the Park SiteCity-Dedicated Open Space by a reputable 

title company currently doing business for City’s Real Estate Division.  Developer shall 

coordinate with City’s Real Estate Division and provide a preliminary title report at least 

ninety (90) days prior to execution of this Agreement and an updated title report at least 

ninety (90) days prior to the anticipated completion of the Park Improvements. 

 

b. A Grant Deed for the Park SiteCity-Dedicated Open Space containing the legal 

description of the Park SiteCity-Dedicated Open Space, as approved by City Surveyor, 

properly executed and acknowledged, subject only to the exceptions to title, if any, 

approved by City’s Manager or the Manager’s designee pursuant to which a fee simple 

estate in Park Site shall be conveyed to City.  Title to the Park Site set forth in Exhibit E2. 

Title to the City-Dedicated Open Space shall be vested in City free and clear of all title 

defects, liens, encumbrances, conditions, covenants, restrictions, and other adverse 

interests of record or known to Developer, subject only to those exceptions affecting the 

Park Site approved by City’s Manager or the Manager’s designee,set forth in writing or 
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listed in this Exhibit E2 (“Permitted Exceptions”). ”), which Permitted Exceptions shall 

not impact or otherwise count against the credit value of the affected City-Dedicated Open 

Space except as indicated in Exhibit E2  and the Parkland Agreement. The Grant Deed, 

subject to approval of City, for the Park SiteCity-Dedicated Open Space shall be delivered 

to the City’s Real Estate Division at least ninety (90) days prior to the anticipated 

completion of the Park Improvements.   

 

c. Developer shall also cause to be provided to City, concurrently with the conveyance 

of the Park SiteCity-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title 

insurance issued by a reputable title company currently doing business with City, with City 

named as the insured, in the amount of $______________ insuring the title of City to the 

Park SiteCity-Dedicated Open Space is subject to only the Permitted Exceptions. 

 

d. Any and all reports related to the condition of the Park SiteCity-Dedicated Open 

Space and the lands adjacent to the Park SiteCity-Dedicated Open Space caused to be 

performed by the Developer or in the Developer's possession or control.  Developer shall 

also provide to City, at the Developer’s sole cost, a report, prepared or updated no earlier 

than twelve (12) months before the proposed acceptance of the Park Improvements by a 

qualified consultant analyzing the condition of the Park SiteCity-Dedicated Open Space 

with respect to the presence of hazardous materials Hazardous Materials on or adjacent to 

the Park SiteCity-Dedicated Open Space (“Hazardous Materials Report”).  The definition 

of Hazardous Materials for purposes of this Agreement is set forth in Section 3 (A)(2) of 

this Exhibit.  The scope of the Hazardous Materials Report shall, at minimum, contain the 

elements set forth below in Section 4.  

   

In 

e. Subject to Section 3 and the disclosures and obligations set forth therein, in the 

event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous 

Materials on any of the Park SiteCity-Dedicated Open Space in excess of generally 

accepted environmental screening limits for park land uses, (e.g. Environmental Screening 

Limits and California Human Health Screening Limits) and/or in violation of any 

hazardous materials/waste laws, the Director shall have the right to require Developer, as 

a condition of acceptance, to remediate or mitigate the condition to the extent required for 

the park to be used as designed and intended, including without limitation, removal of the 

Hazardous Materials.  in the top soil. The type of remediation or mitigation required for 

the Park SiteCity-Dedicated Open Space shall be at no cost to the City and be subject to 

the review and approval of the Director. 

 

f. The Environmental Warranty specified in Section 3 of this Exhibit. 

 

g. Documents evidencing the authority of the signatory(ies) to execute any agreement 

or other legal binding documents on behalf of Developer. 

 

2. AllThe top __ inches of  soils on site shall be provided to the City free and clear of all 

construction debris and shall be amended in accordance with recommendations from the soil 

reports and agricultural soil surveys, or as otherwise directed by the City’s Director or Designees. 
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Additional amendments including, but not limited to, mycchorhizal innoculum or organic 

fertilizers may be required by the City or provided at the Developers discretion in consultation 

with the City. 

 

3. Upon the Director of PW’s acceptance of the Park SiteCity-Dedicated Open Space and 

Park Improvements, Developer shall have no further obligations in connection with the Park 

SiteCity-Dedicated Open Space except for the terms, conditions, or obligations of this Agreement 

that explicitly survives acceptance or termination.   

.  

A.H. Compliance With Laws/Permits. 

 

1. Developer shall keep fully informed of all existing and future local, state, and federal laws 

and county and municipal ordinances and regulations which in any manner affect those engaged 

or employed in the work on the Park Improvements, or the materials used in the Park 

Improvements, or which in any way affect the conduct of the work on the Park Improvements, and 

of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 

same.  In the performance of any work pursuant to this Agreement, Developer shall at all times 

observe and comply with, and shall cause all Developer's employees, agents, representatives, 

contractors and subcontractors to observe and comply with all such existing and future laws, 

ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or 

authority over the work.  If any discrepancy or inconsistency is discovered in the plans, drawings, 

specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or 

decree, Developer shall promptly report the same to the Director. 

 

2. Developer shall, at its sole cost and expense, obtain all governmental reviews and 

approvals, licenses, and permits which are, or may be, required and necessary to construct and 

complete the Park Improvements in accordance with the provisions of this Agreement, including, 

but not limited to, site development reviews, development permits and environmental review.  

Developer shall comply with all conditions, restrictions or contingencies imposed upon, or 

attached to, such governmental approvals, licenses, and permits.  Consistent with the terms of the 

Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such 

governmental reviews and approvals, licenses, and/or permits. City also shall consider any 

Subsequent Approvals required for the construction of the Park Improvements in a manner 

consistent with the Development Agreement. If Developer for any reason fails to comply with any 

of City's requirements, or any other legal requirement concerning Developer's construction of the 

Park Improvements, then City shall have the right to require Developer to alter, repair, or replace 

any improvements or perform any other action to the satisfaction of the Director as reasonably 

required to correct any non-compliance of the Park Improvements with legal requirements or this 

Agreement and at no cost to City.  Developer's failure to effect the cure as required by the Director 

shall constitute an Event of Default in accordance with Section 67 of this Agreement. 

 

sectionSECTION 3.  ENVIRONMENTAL WARRANTYCONDITIONS FOR CITY 

AND DEVELOPER WARRANTIES. 
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A.   By executing this Agreement, Developer warrants and agrees that, prior to As a condition 

to  the City’s acceptance of the Park Improvements and dedication of the Park SiteCity-Dedicated 

Open Space, the following conditions shall be satisfied:  

 

1. Neither the Site nor Developer are inAny violation of any environmental law, and neither 

on the Site that was caused by or the legal responsibility of Developer and that affects the use or 

occupancy of the City-Dedicated Open Space for its intended use shall have been corrected or, if 

not capable of being corrected by such date, shall remain the responsibility of Developer to address 

post transfer. 

 

1.2. Neither the Site nor Developer areshall be subject to any existing, pending, or threatened 

investigation by any federal, state, or local governmental authority under or in connection with the 

environmental laws relating to the Park Site.City-Dedicated Open Space for which Developer or 

the future Owner is responsible which was not caused by the City as a prior owner or occupant of 

the City-Dedicated Open Space (e.g., if the City or a third party is responsible for same, this 

condition shall be deemed satisfied).     

 

2.3. Neither Developer nor any other person with Developer’s permission to be upon the Site 

shall use, generate, manufacture, produce, or release, on, under, or about the Park SiteCity-

Dedicated Open Space, any Hazardous Substance except in compliance with all applicable 

environmental laws.  For the purposes of this Agreement, the term “Hazardous Substances” or 

“Hazardous Materials” shall mean any substance or material which is capable of posing a risk of 

injury to health, safety or property, including all those materials and substances designated as 

hazardous or toxic by any federal, state or local law, ordinance, rule, regulation or policy, including 

but not limited to, all of those materials and substances defined as “Toxic Materials” in Sections 

66680 through 66685 of Title 22 of the California Code of Regulations, Division 4, Chapter 30, as 

the same shall be amended from time to time, or any other materials requiring remediation under 

federal, state or local laws, ordinances, rules, regulations or policies. 

 

 

3. Developer has not caused or permitted the release of, and has no knowledge of the 

release or presence of, any Hazardous Substance on the Park Site or the property 

on which the Park Improvements are to be constructed, or the migration of any 

Hazardous Substance from or to any other property adjacent to, or in the vicinity 

of, the Park Site.  

 

4. Developer’s prior and present use of the Park Site has not resulted in the release of 

any Hazardous Substance on, under, about, or adjacent to the Park Site. 

 

5.4. Neither the Park SiteCity-Dedicated Open Space nor Park Improvements located on the 

Park SiteCity-Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions 

whatsoeverrelative to its use as a park or open space by any governmental authority with 

jurisdiction over the Park SiteCity-Dedicated Open Space, including but not limited to, the 

California Department of Toxic Substances Control and California Regional Water Quality 

Control Board., that is not  the responsibility of a third party or the City as the prior occupant of 
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the City-Dedicated Open Space (e.g., if the City or a third party is responsible for same, this 

condition shall be deemed satisfied).    

 

6.5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the 

Park SiteCity-Dedicated Open Space nor Park Improvements located on the Park SiteCity-

Dedicated Open Space shall be subject to any burden, easements, covenants or land use restrictions 

recorded against any part of the Park Improvements or Park SiteCity-Dedicated Open Space that 

would prohibit the use of the Park Improvements or the City-Dedicated Open Space for their 

intended use as designed. 

 

BB.   By executing this Agreement, Developer represents and warrants that: 

 

1. As of the date of this Agreement, Developer has not caused or permitted the release of, and 

except as disclosed in environmental reports or summaries made available to the City prior to the 

date of this Agreement, has no knowledge of the release or presence of, any Hazardous Substance 

in violation of environmental law on the City-Dedicated Open Space or the property on which the 

Park Improvements are to be constructed that would preclude the use of the City-Dedicated Open 

Space or the Park Improvements for their intended purposes. 

 

2. Developer has not caused the migration of any Hazardous Substance from or to any other 

property adjacent to, or in the vicinity of, the City-Dedicated Open Space.  

 

3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 

release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent 

to the City-Dedicated Open Space. 

 

C.   Developer shall give prompt written notice to City of: 

 

1. Any new proceeding or new investigation by any federal, state or local governmental 

authority with respect to the presence of any Hazardous Substance on the Park SiteCity-Dedicated 

Open Space or the migration thereof from or to any other property adjacent to, or in the vicinity 

of, the Park SiteCity-Dedicated Open Space; and 

 

2. Any claims made or threatened by any third party against Developer, City or the Park 

SiteCity-Dedicated Open Space relating to any loss or injury resulting from any Hazardous 

Substance; and 

 

3. Developer’s discovery of any occurrence or condition on any property adjoining or in the 

vicinity of the Park SiteCity-Dedicated Open Space that could cause the Park SiteCity-Dedicated 

Open Space or any part thereof to be subject to any restrictions on its ownership, occupancy, use 

for the purpose for which it is intended, transferability or suit under any environmental law. 
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SECTION 4.  HAZARDOUS MATERIALS REPORT. 

 

A. Scope of Hazardous Materials Report. 

 

 The Hazardous Materials Report shall be in two phases, Phase I Environmental Site Assessment 

(“ESA”) and, if necessaryappropriate, Phase II ESA.  The 

 

1. Existing Phase I ESA shall beReports.  Several Phase I ESAs have been conducted by 

Developer and provided to the City which reports were prepared utilizing standards of All 

Appropriate Inquiry and ASTM 1527-05 which,13 (the “Existing Phase I Reports” and 

individually an “Existing Phase I Report”).  The Existing Phase I Reports in general, provide the 

information identified below regarding the condition of the Park SiteCity-Dedicated Open Space 

with respect to the presence or likely presence of any Hazardous Materials on, under, above, or 

about the Park SiteCity-Dedicated Open Space, including the past, current, or possible release of 

any Hazardous Materials on, under, above, or about the Park Site.City-Dedicated Open Space. 

The City agrees to rely on the Existing  Phase I Reports if they meet the time elements of the 

ASTM 1527-13 standard.  The Existing Phase I Reports include the following information:   

 

1.a. The historical usage of the Park SiteCity-Dedicated Open Space and adjacent 

parcels dating back to the Park Site’sCity-Dedicated Open Space’s first developed use 

(including any agricultural use) or 1940, whichever is earlier.  

 

2.b. Results of the site visits pertaining to the current condition of the Park SiteCity-

Dedicated Open Space, including without limitation, any observed storage, handling, or 

release of any Hazardous Materials on, under, above, or about the Park SiteCity-Dedicated 

Open Space, or evidence indicating possible past or current storage, handling, or release of 

any Hazardous Materials on, under, above, or about the Park SiteCity-Dedicated Open 

Space.  

 

3.c. Results of the review of all reasonably available historical documents and records 

of regulatory agencies concerning the storage, handling, or release of any Hazardous 

Materials and/or contamination of any or all of the Park Site.City-Dedicated Open Space.   

 

2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of 

the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that 

meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City.  

 

4. Existing Phase II ESA.  Based on the findings of items 1 - 3 above, additional 

investigation, including without limitation, soil and/Existing Phase I Reports, one 

or groundwater sampling and chemical analysis could be requiredmore Phase II 

investigations were undertaken by City. Developer. The sampling and analysis 

plan, which includes the number and depthsreports of soil borings that might be 

required, shall be subject to the review and approval of City. 
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5.3. A written report shall be prepared by a licensed environmental professional presenting 

results of the Phase I ESA.  The report shallthe Phase II investigations include any chemical 

analysis which may have been completed during the survey along with chain of custody 

documentation, soil boring logs if required and recommendations for any further investigation and 

remediation/source control necessary and soil borings, if performed (“Existing Phase II Reports”).  

The City agrees to rely on the Park Site.Existing Phase II Reports.  

 

B. Phase II ESA (if necessary). 

 

4. A definitive scope of services for the Phase II ESA cannot be determined until completion 

of the Phase I ESA, as If any Phase I ESA Update recommends Phase II investigations, then the 

extent and type of further investigation will be determined by the Phase I ESA findings.City may 

undertake those recommended Phase II investigations.  The following tasks serve only as 

preliminary guidelines for potential Phase II investigation and that may  be recommended by the 

Phase I ESA Update, the results of which are subject to revision upon City's review and approval 

of the Phase I ESA (Hazardous Materials Report).. It is possible that no Phase II investigation will 

be necessary for any of the City-Dedicated Property. 

 

1. Soil and Groundwater Sampling and Analysis. 

 

a.  Depending on the results of the Phase I ESA Update, it may be necessary to sample 

and analyze the soil and/or groundwater on-site.  If such analysis is necessary, a sampling 

and analysis plan shall be prepared and approved by City and Developer that shall define 

a sufficient number of samples to be collected and analyzed to allow for an adequate 

characterization of the environmental condition of the Site.  as recommended by the Phase 

I ESA Update consultant. Soil and/or groundwater samples shall be analyzed for petroleum 

hydrocarbons, selected metals, and volatile organic compounds, or any other potential 

contaminant of concern as identified in the Phase I ESA Update. 

 

Soil and/or groundwater samples shall be collected utilizing typical professional protocols 

and submitted to an EPA certified laboratory for analysis.   

 

2. Report Preparation. 

 

b.  A written report shall be prepared presenting the results of the Phase II 

investigation.  The report shall include results from any chemical analysis completed 

during the investigation, along with chain-of-custody documentation, boring logs of 

sampling locations or from any monitoring wells completed, and recommendations for any 

further investigation and remediation/source control necessary on the site. 

 

3. Report on any Remediation Work. 

 

c.  A written report shall be prepared presenting the results of any remediation work 

resulting from a Phase II investigation.  The report shall include results from any chemical 

analysis completed during the survey, along with chain-of-custody documentation, boring 

logs of sampling locations or from any monitoring wells completed, and that any 
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recommendations for any further investigation and remediation/source control necessary 

on the Park SiteCity-Dedicated Open Space have been completed.  

 

SECTION 5.  INSURANCE REQUIREMENTS. 

 

Developer and/or its contractors and consultants shall procure and maintain for the duration of the 

Agreement insurance against claims for injuries to persons or damages to property which may 

arise from, or in connection with, the performance of the Development hereunder by the 

Developer, its agents, representative employees, contractors, or subcontractors.   

 

A. Minimum Scope of Insurance. 

 

 Coverage shall be at least as broad as: 

 

1. The coverage provided by Insurance Services Office Commercial General Liability 

coverage ("occurrence") Form Number CG 0001; and 

[PENDING INTERNAL GOOGLE ATTORNEY REVIEW] 

 

Formatted: Indent: Hanging:  0"

Formatted: Font color: Black

Formatted: Normal, Indent: Hanging:  0", Border: Top: (No
border), Bottom: (No border), Left: (No border), Right: (No
border), Between : (No border)



 

Ex E1-Attachment A 
12255.019 4818-9379-2968.1 727225 

Formatted: Indent: Hanging:  0"

Attachment A 

 

City’s Turnkey Park Standards for Park Design & Construction
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Attachment B 

 

Public Works Standard Specifications- Section 329100 Planting Preparation  

(soil specifications, survey requirements, and resulting soil amendment procedures) 

2. The coverage provided by Insurance Services Office Form Number CA 0001 covering 

Automobile Liability.  Coverage shall also be included for all owned, non-owned and hired autos; 

and 

 

3. Workers' Compensation insurance as required by the California Labor Code and 

Employers Liability insurance; and 

 

4 Professional Liability Errors and Omissions insurance for all professional services; and   

 

5. Builder’s Risk insurance providing coverage for “all risks” of loss; and 

 

6. Pollution Liability insurance, including coverage for all operations, completed operations 

and professional services (without exclusion for asbestos or lead). 

 

There shall be no endorsement reducing the scope of coverage required above unless approved by 

the City’s Risk Manager in writing. 

 

 

B. Minimum Limits of Insurance. 

 

 Developer shall maintain limits no less than: 

 

1. Commercial General Liability:  Five Million Dollars ($5,000,000) per occurrence for 

bodily injury, personal injury and property damage.  If Commercial General Liability Insurance or 

other form with a general aggregate limit is used, either the general aggregate limit shall apply 

separately to this project/location or the general aggregate limit shall be twice the required 

occurrence limit; and 

 

2. Automobile Liability:  One Million Dollars ($1,000,000) combined single limit per 

accident for bodily injury and property damage; and 

 

3. Workers' Compensation and Employers' Liability:  Workers' Compensation limits as 

required by the California Labor Code and Employers Liability limits of One Million Dollars 

($1,000,000) per accident; coverage shall be endorsed to state carrier waives its rights of 

subrogation against the City, its officers, employees, agents, and contractors; and 

 

4. Professional Liability Errors and Omissions: One Million Dollars ($1,000,000) per 

claim/One Million Dollars ($1,000,000) aggregate limit; and 

 

5. Builders’ Risk: Completed value of Project; and 
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6. Pollution Liability: Two Million Dollars ($2,000,000) per occurrence/Two Million Dollars 

($2,000,000) aggregate limit. 

 

C. Deductibles and Self-Insured Retentions. 

 

Any deductibles or self-insured retentions must be declared to, and approved by City’s Risk 

Manager in writing.  At the option of City, either, the insurer shall reduce or eliminate such 

deductibles or self-insured retentions as respects City, its officials, employees, agents, and 

contractors, or Developer shall procure a bond guaranteeing payment of losses and related 

investigations, claim administration and defense expenses in an amount specified by City. 

 

D. Provisions Of Policies. 

 

The insurance policies are to contain, or be endorsed to contain, the following provisions: 

 

1. Regarding Commercial General Liability, Automobile Liability and Pollution Liability 

Coverages. 

 

a. City, its officials, employees, agents and contractors are to be covered as an additional 

insured as respects: liability arising out of activities performed by, or on behalf of, the Developer; 

products and completed operations of the Developer; premises owned, leased or used by the 

Developer; or automobiles owned, leased, hired or borrowed by Developer.  The coverage shall 

contain no special limitations on the scope of protection afforded to the City, its officials, 

employees, agents and contractors; and 

 

b. The Developer's insurance coverage shall be primary insurance as respects the City, its 

officials, employees, agents and contractors.  Any insurance or self-insurance maintained by City, 

its officials, employees, agents and contractors shall be excess of the Developer's insurance and 

shall not contribute with it; and 

 

c. Any failure to comply with reporting provisions of the policies shall not affect coverage 

provided to the City and the City, its officials, employees, agents and contractors; and 

 

d. Coverage shall state that Developer's insurance shall apply 

separately to each insured against whom claim is made or suit is 

brought, except with respect to the limits of the insurer's liability; 

and 

 

e. Coverage shall contain a waiver of subrogation in favor of City, its 

officials, employees, agents and contractors. 

 

2. Workers’ Compensation and Employers Liability Coverages shall contain a waiver of 

subrogation in favor of City, its officials, employees, agents, and contractors. 

 3. Builders’ Risk policies shall contain the following provisions: 

 

a. City shall be named as loss payee. 
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b. Coverage shall contain a waiver of subrogation in favor of City, its 

officials, employees, agents and contractors. 

 

4. All Coverages. 

 

Each insurance policy required by this Agreement shall be endorsed to state that coverage shall 

not be suspended, voided, cancelled, or reduced in limits except after thirty (30) days' prior written 

notice has been given to the City’s Risk Manager, except that ten (10) days’ prior written notice 

shall apply in the event of cancellation for non-payment of premium. 

 

E. Duration. 

 

1. Commercial General Liability (including, without limitation, products and completed 

operations coverage), Professional Liability and Pollution Liability coverages shall be maintained 

continuously for a minimum of five (5) years after completion of the work under this Agreement.   

 

2. If any of such coverages are written on a claims-made basis, the following requirements 

apply: 

 

a. The policy retroactive date must precede the date the work commenced under this 

Agreement. 

 

b. If the policy is cancelled or non-renewed and coverage cannot be procured with the original 

retroactive date, Developer must purchase an extended reporting period equal to or greater than 

five (5) years after completion of the work under this Agreement. 

 

F. Acceptability of Insurers. 

 

Insurance is to be placed with insurers acceptable to the City’s Risk Manager. 

 

G. Verification of Coverages. 

 

Developer shall furnish City (in the manner provided below) with certificates of insurance and 

with original endorsements affecting coverage required by this Agreement.  The certificates and 

endorsements for each insurance policy are to be signed by a person authorized by that insurer to 

bind coverage on its behalf.   

 

Proof of insurance shall be either emailed in pdf format to: Riskmgt@sanjoseca.gov, or mailed to 

the following postal address or any subsequent email or postal address as may be directed in 

writing by the City’s Risk Manager: 

 

    The City of San Jose – Human Resources 

    Risk Management 

200 East Santa Clara Street, 2nd Floor Wing 

 San Jose, CA  95113-1905 
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H. Developer or its contractors shall include all subcontractors as insureds under its policies 

or shall obtain separate certificates and endorsements for each subcontractor.   
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	EXHIBIT E1
	DESIGN AND CONSTRUCTION REQUIREMENTS
	SECTION 1.  DESIGN AND CONSTRUCTION REQUIREMENTS.
	A.  Plans And Specifications.
	The design for the Park Improvements must be consistent with the Park Improvements as described and depicted in the Downtown West Design Standards and Guidelines and as otherwise described in the Parkland Agreement. Further, Developer shall design and...
	1. Downtown West Improvement Standards, dated _______, 20__ (“DWIS”), approved by the City Council on ________, 2021.
	2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s Specifications”), as may be amended from time to time, and on file with City's Department of Public Works, Architectural Division. Section 1 and the Technical Provisions ...
	3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey Standards”), on file with City’s Department of Public Works, Architectural Division and included as Attachment A hereto.
	4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil specifications, survey requirements, and resulting soil amendment procedures prescribed in the above guidelines, shall be applicable to this agreement. This document is...
	5.  The Downtown West Planned Development Zoning District and accompanying General Development Plan, dated _______, 20__, adopted by the City Council on ________, 2021.
	6. The Downtown West Design Standards and Guidelines, dated _______, 20__, adopted by the City Council on ________, 2021.
	7. City shall review the Park Improvements Plans, including materials, infrastructure, and design elements, for consistency with the conceptual design of Turnkey Park Improvements as described and depicted in the Downtown West Design Standards and Gui...
	B.  Application Of Plans And Specifications.
	1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, and the Downtown West Design Standards and Guidelines shall be collectively referred to as the “Park Improvements Specifications.”  The Park Improvements shall be...
	2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the Turnkey Standards shall prevail.
	3. The provisions of the Development Agreement, including this Agreement, and the Downtown West Planned Development District, Downtown West Design Standards and Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in ...
	C.  Project Plans Approval Process.
	1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open Space Improvement Conformance Review application for the Park I...
	2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that Developer completes the Park Improvements on or before the completion date specified in this Agreement. Developer shall not construct any Park Improvements un...
	3. Prior to acceptance of the Park Improvements Plans and/or proceeding with construction of the Park Improvements, the Developer shall provide the City with copies of all soil surveys along with recommended soil amendments. The City may, at its sole ...
	4. City’s approval of the Park Improvements Plans shall not release Developer of the responsibility for the correction of mistakes, errors, or omissions contained in the Park Improvements Plans, including any mistakes, errors or omissions which may be...
	5. For reference and public information purposes, Developer will provide the City with a tentative schedule of construction prior to the commencement of development for any of the Park Improvements. Such schedule may be amended at the Developer’s disc...
	SECTION 2.  PARTICULAR CONSTRUCTION REQUIREMENTS.
	A. Developer Selection.
	Developer may hire and contract with one or more contractor or subcontractor, licensed to perform such work in the State of California.
	B. Prevailing Wage Requirement.
	1. General Requirement. For all construction work on the Park Improvements, Developer agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 7-1.01A(3) of the City of San Jose, Department of Public Works, Stand...
	2. Contractors and Subcontractors. Developer shall expressly require compliance with the Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors for construction work on the Park Improvements. Developer acknowl...
	3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, Developer is not obligated to submit to City copies of payroll records for construction contractors, subcontractors, or other construction workers, or any other recor...
	4. Indemnity.  Developer shall indemnify the City for any claims, costs or expenses which City incurs as a result of Developer’s failure to pay, or cause to be paid, prevailing wages.
	C. Remedies for Developer’s Breach of Prevailing Wage Requirements.
	1. General.  Developer acknowledges City has determined that the Prevailing Wage Requirement promotes each of the following (collectively “Goals”):
	a. It protects City job opportunities and stimulates City’s economy by reducing the incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas.
	b. It benefits the public through the superior efficiency of well-paid employees, whereas the payment of inadequate compensation tends to negatively affect the quality of services to City by fostering high turnover and instability in the workplace.
	c. Pay workers a wage that enables them not to live in poverty is beneficial to the health and welfare of all citizens of San Jose because it increases the ability of such workers to attain sustenance, decreases the amount of poverty and reduces the a...
	d. It increases competition by promoting a more level playing field among contractors with regard to the wages paid to workers.
	2. Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage Requirement set forth above will cause damage to the City by undermining City’s goals in assuring timely payment of prevailing wages, and will cause City addition...
	a. For each day after thirty (30) calendar days that Developer fails to completely respond to a request by City to provide records as required under Section 2(B), of this Exhibit E1, Developer shall pay to City as liquidated damages the sum of TWO HUN...
	b. For each instance where City has determined that the Prevailing Wage Requirements were not met, Developer shall pay to City as liquidated damages the sum of three (3) times the difference between the actual amount of wages paid and the prevailing w...
	3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to verify compliance with the Prevailing Wage Requirement shall be made available for audit at no cost to City, at any time during regular business hours, upon wr...
	4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements or otherwise permitted by law.
	Developer Initial:      City Initial:
	D. Conduct Of Work.
	1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-Dedicated Open Space. When practicable, broken concrete and debris developed during clearing and grubbing shall be disposed of concurrently with its removal. I...
	2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose or cause the disposal of any Hazardous Substances on any of the ...
	3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify the City by telephone at the telephone number as directed by ...
	E. Access For Inspection.
	1. Access. The Director of PW and the Director of PW's designated representatives, including without limitation, staff from other City departments, shall at all times during the progress of work on the Park Improvements have free access to such improv...
	2. Representatives.
	a. Prior to commencement of work on the Park Improvements, Developer shall designate in writing an authorized representative who shall have the authority to represent and act for Developer. When work is not in progress and during periods when work is ...
	b. The Director of PW shall also designate one or more authorized representative who shall have the authority to represent the Director of PW. Developer's authorized representative shall be present at the site of the work at such reasonable times as d...
	c. Whenever the Developer or its authorized representative is not present on any particular part of the work where it becomes necessary to give direction for safety reasons, the Director of PW shall have the right to give such orders which shall be re...
	d. City's rights under this Agreement shall not make the Developer an agent of the City, and the liability of the Developer for all damages to persons or to public or private property arising from Developer's execution of the work, shall not be lessen...
	F. Acceptance of Park Improvements.
	The Park Improvements shall be completed in accordance with the provisions of this Agreement to the satisfaction of the Director of PW.
	1. City shall inspect and prepare a punchlist for the Park Improvements within ten (10) business days of notification by Developer that the Developer considers the construction of the Park Improvements to be complete. City shall perform its final insp...
	2. City shall process acceptance documentation (Notice of Acceptance) within ten (10) business days of the date of City’s final inspection or the date upon which the Developer returns to City the appropriate signed acceptance documentation, whichever ...
	a. City finds that all punchlist work has been satisfactorily completed; and
	b. Developer has performed and satisfied any and all terms, conditions, and obligations required under this Agreement prior to acceptance of the Park Improvements, including but not limited to, the requirements for dedication of the City-Dedicated Ope...
	c. Developer has provided the Director of PW with three (3) sets of the Plans (“record plans”) corresponding copies of any and all warranties, and the like (such warranties shall be in the name of the City), and corresponding copies of any and all ope...
	3. The Parties acknowledge that City's restrictions on the installation of landscaping because of future drought conditions may delay Developer's installation of the landscaping contemplated by this Agreement. If, due to drought restrictions water res...
	4. If Developer satisfies all obligations set forth in this Agreement that are required for City’s acceptance of the City-Dedicated Open Space and/or the Park Improvements thereon, and City fails to process a Notice of Acceptance in the manner and wit...
	5. At the discretion of the Director of PW, City may accept a designated portion of a City-Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion will be as provided by Section 7-1.166 of the City’s Specifications.
	a. Pursuant to Section 2(D) of this Agreement, acceptance of a City-Dedicated Open Space and the Park Improvements thereon shall not include or require completed installation of park design elements, art, structures, or features not essential to the i...
	b. If a City-Dedicated Open Space is affected by a Park Construction TCE, but Developer has otherwise satisfied all obligations set forth in this Agreement that are required for City’s acceptance of that City-Dedicated Open Space and the Park Improvem...
	G. City-Dedicated Open Space.
	1. Developer shall provide each of the following to the Director of PW, subject to the approval of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park Improvements:
	a. A preliminary report for the City-Dedicated Open Space by a reputable title company currently doing business for City’s Real Estate Division. Developer shall coordinate with City’s Real Estate Division and provide a preliminary title report at leas...
	b. A Grant Deed for the City-Dedicated Open Space containing the legal description of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and acknowledged, subject only to the exceptions to title set forth in Exhibit E2. Tit...
	c. Developer shall also cause to be provided to City, concurrently with the conveyance of the City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title insurance issued by a reputable title company currently doing business with City, ...
	d. Any and all reports related to the condition of the City-Dedicated Open Space and the lands adjacent to the City-Dedicated Open Space caused to be performed by the Developer or in the Developer's possession or control. Developer shall also provide ...
	e. Subject to Section 3 and the disclosures and obligations set forth therein, in the event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous Materials on any of the City-Dedicated Open Space in excess of generally accepted ...
	f. The Environmental Warranty specified in Section 3 of this Exhibit.
	g. Documents evidencing the authority of the signatory(ies) to execute any agreement or other legal binding documents on behalf of Developer.
	2. The top __ inches of  soils on site shall be provided to the City free and clear of all construction debris and shall be amended in accordance with recommendations from the soil reports and agricultural soil surveys, or as otherwise directed by the...
	3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park Improvements, Developer shall have no further obligations in connection with the City-Dedicated Open Space except for the terms, conditions, or obligations of this Agree...
	H. Compliance With Laws/Permits.
	1. Developer shall keep fully informed of all existing and future local, state, and federal laws and county and municipal ordinances and regulations which in any manner affect those engaged or employed in the work on the Park Improvements, or the mate...
	2. Developer shall, at its sole cost and expense, obtain all governmental reviews and approvals, licenses, and permits which are, or may be, required and necessary to construct and complete the Park Improvements in accordance with the provisions of th...
	SECTION 3.  ENVIRONMENTAL CONDITIONS FOR CITY AND DEVELOPER WARRANTIES.
	A.   As a condition to  the City’s acceptance of the Park Improvements and dedication of the City-Dedicated Open Space, the following conditions shall be satisfied:
	1. Any violation of any environmental law on the Site that was caused by or the legal responsibility of Developer and that affects the use or occupancy of the City-Dedicated Open Space for its intended use shall have been corrected or, if not capable ...
	2. Neither the Site nor Developer shall be subject to any existing, pending, or threatened investigation by any federal, state, or local governmental authority under or in connection with the environmental laws relating to the City-Dedicated Open Spac...
	3. Neither Developer nor any other person with Developer’s permission to be upon the Site shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open Space, any Hazardous Substance except in compliance with all a...
	4. Neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its use as a park or open space by any governmental authority with juris...
	5. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E2 to the Agreement, neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any burden, easements, covenants or land use re...
	B.   By executing this Agreement, Developer represents and warrants that:
	1. As of the date of this Agreement, Developer has not caused or permitted the release of, and except as disclosed in environmental reports or summaries made available to the City prior to the date of this Agreement, has no knowledge of the release or...
	2. Developer has not caused the migration of any Hazardous Substance from or to any other property adjacent to, or in the vicinity of, the City-Dedicated Open Space.
	3. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent to the City-Dedicated Open Space.
	C.   Developer shall give prompt written notice to City of:
	1. Any new proceeding or new investigation by any federal, state or local governmental authority with respect to the presence of any Hazardous Substance on the City-Dedicated Open Space or the migration thereof from or to any other property adjacent t...
	2. Any claims made or threatened by any third party against Developer, City or the City-Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance; and
	3. Developer’s discovery of any occurrence or condition on any property adjoining or in the vicinity of the City-Dedicated Open Space that could cause the City-Dedicated Open Space or any part thereof to be subject to any restrictions on its ownership...
	SECTION 4.  HAZARDOUS MATERIALS REPORT.
	A. Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two phases, Phase I Environmental Site Assessment (“ESA”) and, if appropriate, Phase II ESA.
	1. Existing Phase I Reports.  Several Phase I ESAs have been conducted by Developer and provided to the City which reports were prepared utilizing standards of All Appropriate Inquiry and ASTM 1527-13 (the “Existing Phase I Reports” and individually a...
	a. The historical usage of the City-Dedicated Open Space and adjacent parcels dating back to the City-Dedicated Open Space’s first developed use (including any agricultural use) or 1940, whichever is earlier.
	b. Results of the site visits pertaining to the current condition of the City-Dedicated Open Space, including without limitation, any observed storage, handling, or release of any Hazardous Materials on, under, above, or about the City-Dedicated Open ...
	c. Results of the review of all reasonably available historical documents and records of regulatory agencies concerning the storage, handling, or release of any Hazardous Materials and/or contamination of any or all of the City-Dedicated Open Space.
	2. Phase I Updates.   For any Existing Phase I Report that  is beyond the time elements of the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver s...
	3. Existing Phase II ESA.  Based on the Existing Phase I Reports, one or more Phase II investigations were undertaken by Developer. The reports of the Phase II investigations include any chemical analysis which have been completed during the survey al...
	4. Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II investigations, then the City may undertake those recommended Phase II investigations.  The following tasks serve only as preliminary guidelines for potential Phase II inves...
	a. Soil and Groundwater Sampling and Analysis. Depending on the results of the Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater on-site. If such analysis is necessary, a sampling and analysis plan shall be prep...
	Soil and/or groundwater samples shall be collected utilizing typical professional protocols and submitted to an EPA certified laboratory for analysis.
	b. Report Preparation. A written report shall be prepared presenting the results of the Phase II investigation. The report shall include results from any chemical analysis completed during the investigation, along with chain-of-custody documentation, ...
	c. Report on any Remediation Work. A written report shall be prepared presenting the results of any remediation work resulting from a Phase II investigation. The report shall include results from any chemical analysis completed during the survey, alon...
	SECTION 5.  INSURANCE REQUIREMENTS.
	[PENDING INTERNAL GOOGLE ATTORNEY REVIEW]
	Attachment A
	City’s Turnkey Park Standards for Park Design & Construction
	Attachment B
	Public Works Standard Specifications- Section 329100 Planting Preparation
	(soil specifications, survey requirements, and resulting soil amendment procedures)


