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EXHIBIT E5

DESIGN AND CONSTRUCTION REQUIREMENTS

[bookmark: _heading=h.gjdgxs]SECTION 1.	DESIGN AND CONSTRUCTION REQUIREMENTS.

A.	Plans And Specifications. 

The design for the Park Improvements must be consistent with the Park Improvements as described and depicted in the Downtown West Design Standards and Guidelines and as otherwise described in the Parkland Agreement. Further, Developer shall design and construct the Park Improvements in accordance with the following:

1. Downtown West Improvement Standards, dated	, 20__ (“DWIS”), approved by

the City Council on	, 2021.

2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s Specifications”), and on file with City's Department of Public Works, Architectural Division. Section 1 and the Technical Provisions of City's Standard Specifications (Section 10 through and including Section 1501) shall be applicable to this Agreement. References in the Standard Specifications to “Developer” shall be deemed to mean “Developer.”

3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey Standards”), as may be amended from time to time, and on file with City’s Department of Public Works, Architectural Division; provided, however, that with respect to Hazardous Substances, Hazardous Materials and remediation of the City-Dedicated Open Space or Park Improvements, the terms and conditions of this Agreement and related exhibits shall apply in the event of a conflict with the Turnkey Standards, including, without limitation the provisions of Sections 2.2.G and 2.6.C.1 of the Turnkey Standards.  Future amendments to the Turnkey Standards shall apply only to plans for Parkland Improvements for which ninety-five percent (950%) plans and specifications that are submitted for City review and approval after eighteen (18) months of the effective date of the amendments of the Turnkey Standards; provided, however, that with respect to Hazardous Substances, Hazardous Materials and remediation of the City-Dedicated Open Space or Park Improvements, the terms and conditions of this Agreement and related exhibits shall apply in the event of a conflict with the Turnkey Standards, including, without limitation the provisions of Sections 2.2.G and 2.6.C.1 of the Turnkey Standards. For clarity, if 9095% plans and specifications are submitted seventeen (17) months after the effective date of the amendment or sooner, the amendment would not apply.  

4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil specifications, survey requirements, and resulting soil amendment procedures prescribed in the above guidelines, as they may be amended from time to time, shall be applicable to this agreement. 

5. The Downtown West Planned Development Zoning District and accompanying General

Development Plan, dated	, 20__, adopted by the City Council on	, 2021.

6. The Downtown West Design Standards and Guidelines, dated	, 20__, adopted by

the City Council on	, 2021.



7.	City shall review the Park Improvements Plans, including materials, infrastructure, and design elements, for consistency with the conceptual design of Turnkey Park Improvements as described and depicted in the Downtown West Design Standards and Guidelines, to the extent applicable as provided in this Agreement, and the specifications and guidelines outlined above and throughout this Agreement. Pursuant to the Open Space Improvement Conformance Review Process set forth in the General Development Plan for the Downtown West Planned Development Zoning District, the Plans shall be refined to the satisfaction of the Director of Parks, Recreation, and Neighborhood Services (“Director of PRNS”) and the Director of Public Works (“Director of PW”) as necessary in order to demonstrate consistency; provided, however, that such refinements shall remain consistent with the Park Improvements Value set forth in Exhibit E1. 

B.	Application Of Plans And Specifications.

1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, and the Downtown West Design Standards and Guidelines shall be collectively referred to as the “Park Improvements Specifications.” The Park Improvements shall be constructed in accordance with the Park Improvements Specifications.

2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the Turnkey Standards shall prevail, as and to the extent applicable as provided in  this Agreement.

3. The provisions of the Development Agreement, including this Agreement, and the Downtown West Planned Development District, Downtown West Design Standards and Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards (collectively “City Standards”), unless the City reasonably determines that a deviation from one or more  City Standards will impact public safety or maintenance of the Park Improvement in which case the City Standard or Standards shall apply.

C.	Project Plans Approval Process.

1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open Space Improvement Conformance Review application for the Park Improvements. The submittal of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur following the Open Space Improvement Conformance Review process set forth in the General Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall be in accordance with this Agreement.  

2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that Developer completes the Park Improvements on or before the completion date specified in this Agreement. Developer shall not construct any Park Improvements unless and until the City’s Director of PW has approved the Park Improvements Plans and issued a Notice to Proceed in writing. The approval process for the 65% and 95% Park Improvements Plans is more particularly set forth in the Turnkey Standards. City’s Director of PW shall complete its review of each submittal and provide any comments to Developer within forty-five (45) days of submittal. City’s Director of PW shall approve or disapprove Developer’s bid submittal within thirty (30) days of a complete submittal.

3. Prior to acceptance of the Park Improvements Plans and/or proceeding with construction of the Park Improvements, the Developer shall provide the City with copies of all soil surveys along with recommended soil amendments. The City may, at its reasonable discretion, require inspection of the City-Dedicated Open Space for construction debris before construction may commence.

4. City’s approval of the Park Improvements Plans shall not release Developer of the responsibility for the correction of mistakes, errors, or omissions contained in the Park Improvements Plans, including any mistakes, errors or omissions which may be the result of circumstances unforeseen at the time the Park Improvements Plans were developed or approved.  If during the course of construction of the Park Improvements, the Director of PW determines in the Director of PW’s reasonable discretion that the public safety requires modification of, or the departure from, the Plans, the Director of PW shall have the authority to require such modification or departure and to specify the manner in which the same may be made. The Parties acknowledge that the Park Improvements Plans, once approved by the Director of PW, shall be final and that, except as expressly provided in this subsection or elsewhere in the Parkland Agreement and/or Development Agreement, no revisions to the Park Improvements Plans shall be permitted unless approved by the Director of PW.

5. For reference and public information purposes, Developer will provide the City with a tentative schedule of construction prior to the commencement of development for any of the Park Improvements. Such schedule may be amended at the Developer’s discretion provided that all Improvements are completed by the completion dates specified in this Agreement. At the City’s request the Developer shall provide the City with an updated schedule that reflects amended milestones and anticipated completion dates.

SECTION 2.	PARTICULAR CONSTRUCTION REQUIREMENTS.

A. Developer Selection. 

Developer may hire and contract with one or more contractor or subcontractor, licensed to perform such work in the State of California.

B. Prevailing Wage Requirement. 

1. General Requirement. For all construction work on the Park Improvements, Developer agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time. The Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth herein in their entirety. Developer acknowledges that it has reviewed the Prevailing Wage Requirement and is familiar with its requirements.

2. Contractors and Subcontractors. Developer shall expressly require compliance with the Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors for construction work on the Park Improvements. Developer acknowledges and agrees that it is responsible for compliance by its contractors and subcontractors of the Prevailing Wage Requirement.

3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, Developer is not obligated to submit to City copies of payroll records for construction contractors, subcontractors, or other construction workers, or any other records required to be maintained pursuant to the Prevailing Wage Requirement, until City requests such records as a result of receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer shall provide to City, at no cost to City, a copy of any and all such records within thirty (30) calendar days of City’s Office of Equality Assurance request for such records. In responding to a request by the Office of Equality Assurance, Developer agrees that it is responsible for submitting the records of any and all of its construction contractors and subcontractors.

4.	Indemnity. Developer shall comply with Section 5.10 of the Development Agreement regarding indemnification of City.

C.	Remedies for Developer’s Breach of Prevailing Wage Requirements.

1.	General. Developer acknowledges City has determined that the Prevailing Wage Requirement promotes each of the following (collectively “Goals”):

a. It protects City job opportunities and stimulates City’s economy by reducing the incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas.

b. It benefits the public through the superior efficiency of well-paid employees, whereas the payment of inadequate compensation tends to negatively affect the quality of services to City by fostering high turnover and instability in the workplace.

c. Pay workers a wage that enables them not to live in poverty is beneficial to the health and welfare of all citizens of San Josè because it increases the ability of such workers to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer funded social services in San Josè.

d. It increases competition by promoting a more level playing field among contractors with regard to the wages paid to workers.

2.	Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage Requirement set forth above will cause damage to the City by undermining City’s goals in assuring timely payment of prevailing wages, and will cause City additional expenses in obtaining compliance and conducting audits, and that such damage would not be remedied by Developer’s payment of restitution to the worker paid less than the prevailing wage. Developer and City agree that such damage would increase the greater the number of employees not paid the applicable prevailing wage and the longer the amount of time over which such wages were not paid. City and Developer further recognize the delays, expense and difficulty involved in proving City’s actual losses in a legal proceeding, and mutually agree that making a precise determination of the amount of City’s damages as a result of Developer’s breach of the Wage Provision would be impracticable and/or extremely difficult. Accordingly, City and Developer agree that:

a. For each day after thirty (30) calendar days that Developer fails to completely respond to a request by City to provide records as required under Section 2(B), of this Exhibit E5, Developer shall pay to City as liquidated damages the sum of TWO HUNDRED FIFTY DOLLARS ($250.00); and

b. For each instance where City has determined that the Prevailing Wage Requirements were not met, Developer shall pay to City as liquidated damages the sum of

three (3) times the difference between the actual amount of wages paid and the prevailing wages which should have been paid.

3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to verify compliance with the Prevailing Wage Requirement shall be made available for audit at no cost to City, at any time during regular business hours, upon written request by City Attorney, City Auditor, City Manager, or a designated representative of any of these officers. Copies of such records or documents shall be provided to City for audit at City Hall when it is practical to do so. Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be available at Developer’s address indicated for receipt of notices in this Agreement.

4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements or otherwise permitted by law.

Developer Initial:  	City Initial:	 

D.	Conduct Of Work. 

1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-Dedicated Open Space. When practicable, broken concrete and debris developed during clearing and grubbing shall be disposed of concurrently with its removal. If stockpiling of disposable material is necessary, the material shall be retained in an area not readily visible to the public in a manner meeting the reasonable satisfaction of the Director of PW.

2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose or cause the disposal of any Hazardous Substances on any of the City-Dedicated Open Space. Additionally, Developer shall take reasonable precautions to prevent the disposal of Hazardous Substances by third parties on any of the Site. The term “Hazardous Substances” is defined in Section 3(A)(2) of this Exhibit.

3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify the City by telephone at the telephone number as directed by City's Director of PW and in writing of such actions.

E.	Access For Inspection. 

1.	Access. The Director of PW and the Director of PW's designated representatives, including without limitation, staff from other City departments, shall at all times during the progress of work on the Park Improvements have free access to such improvements for inspection purposes and shall act in accordance with the site specific safety procedures. If the Director of PW determines that all or any portion of the work done on the Park Improvements is not in compliance with the Plans, the Director of PW shall notify Developer in writing of the same and Developer shall promptly cure such defect to the Director of PW's reasonable satisfaction. Such notifications shall be made to the Developer and his on-site representatives to not unduly interfere with ongoing construction work.

2.	Representatives.

a. Prior to commencement of work on the Park Improvements, Developer shall designate in writing an authorized representative who shall have the authority to represent and act for Developer. When work is not in progress and during periods when work is suspended, arrangements acceptable to the Director of PW shall be made for any emergency work which may be required. In addition, Developer shall provide Director of PW with the names and telephone numbers of at least two (2) individuals in charge of or responsible for the work who can be reached personally in case of emergency twenty-four (24) hours a day, seven (7) days a week.

b. The Director of PW shall also designate one or more authorized representative who shall have the authority to represent the Director of PW. Developer's authorized representative shall be present at the site of the work at such reasonable times as designated by the Director of PW. Prior to commencement of the work, the Parties shall mutually agree to an inspection schedule, which schedule may be adjusted from time to time by mutual agreement.

c. Whenever the Developer or its authorized representative is not present on any particular part of the work where it becomes necessary to give direction for safety reasons, the Director of PW shall have the right to give such orders which shall be received and obeyed by the superintendent or foreman who may have charge of the particular work in reference to which the orders are given. Any order given by the Director of PW will on request of the Developer be given or confirmed by the Director of PW in writing.

d. City's rights under this Agreement shall not make the Developer an agent of the City, and the liability of the Developer for all damages to persons or to public or private property arising from Developer's execution of the work, shall not be lessened because of the exercise by City of its rights.

F.	Acceptance of Park Improvements. 

The Park Improvements shall be completed in accordance with the provisions of this Agreement to the satisfaction of the Director of PW.

1. City agrees to inspect and prepare a punchlist for the Park Improvements within ten (10) business days of notification by Developer that the Developer considers the construction of the Park Improvements to be substantially complete as defined by City standard specifications. City further agrees to perform its final inspection within ten (10) business days of notification by Developer that all punchlist work has been completed.

2. Developer shall provide a grant deed for the property on which the Park Improvements have been completed to the City and City will process acceptance documentation (Notice of Completion and Acceptance) within ten (10) business days of the date of City’s final inspection or the date upon which the Developer returns to City the appropriate signed acceptance documentation, whichever is later, provided that:



a. City finds that all punchlist work has been satisfactorily completed, which determination shall not be unreasonably withheld; and

b. Developer has performed and satisfied any and all terms, conditions, and obligations required under this Agreement prior to acceptance of the Park Improvements, including but not limited to, the requirements for dedication of the City-Dedicated Open Spaces as outlined in Section 2(G) of this Exhibit; and

c. Developer has provided the Director of PW with three (3) sets of the Plans (“record plans”) corresponding copies of any and all warranties, and the like (such warranties shall be in the name of the City), and corresponding copies of any and all operating manuals for equipment installed as part of the Park Improvements. The aforementioned documents shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) as requested by the Director of Public Works or Parks, Recreation, and Neighborhood Services.

3. The Parties acknowledge that City's restrictions on the installation of landscaping because of future drought conditions may delay Developer's installation of the landscaping contemplated by this Agreement. If, due to drought restrictions water restrictions are in place, or recycled water also is not available, and Developer, therefore, is unable to install the landscaping in time to be inspected by the Director for the purposes of accepting the completed Park Improvements, Developer shall post a bond or other form of security as set forth in Section 6(A)(4) of this Agreement, and the delay in the installation of such landscaping shall not preclude acceptance of the affected City-Dedicated Open Space and Park Improvements thereon.

4. At the discretion of the Director of PW, City may accept a designated portion of a City-Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion will be as provided by Section 7-1.166 of the City’s Specifications.

a. If a City-Dedicated Open Space is affected by a Park Construction Right of Entry, but Developer has otherwise satisfied all obligations set forth in this Agreement that are required for City’s acceptance of that City-Dedicated Open Space and the Park Improvements thereon, the Director of PW shall process a Notice of Acceptance for that

portion of the City-Dedicated Open Space and Park Improvements that are outside of the scope or boundaries of the Park Construction Right of Entry.



5. Notwithstanding anything contrary herein, any City-Dedicated Open Space shall meet applicable environmental regulatory requirements for public parks and trails use (based on the approved park design). The only exception to this requirement is Los Gatos Creek Connector where the land will be dedicated to the City early and un-improved, subject to a leaseback agreement, as further described in Section 3.D of this Parkland Agreement. Developer shall subsequently construct the Park Improvements and dedicate the improved Los Gatos Creek Connector to City meeting applicable environmental regulatory requirements for public parks and trails use.



G.	City-Dedicated Open Space. 

1.	Developer shall provide each of the following to the Director of PW, subject to the approval of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park Improvements:

a. A preliminary report for the City-Dedicated Open Space by a reputable title company currently doing business for City’s Real Estate Division. Developer shall coordinate with City’s Real Estate Division and provide a preliminary title report at least ninety (90) days prior to execution of this Agreement and an updated title report at least ninety (90) days prior to the anticipated completion of the Park Improvements.	Comment by Author: We have only received Phase 1 and Phase 2 for the parks.  Title Reports?

b. A Grant Deed for the City-Dedicated Open Space containing the legal description of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and acknowledged, subject only to the exceptions to title set forth in Exhibit E9. Title to the City-Dedicated Open Space shall be vested in City free and clear of all title defects, liens, encumbrances, conditions, covenants, restrictions, and other adverse interests of record or known to Developer, subject only to those exceptions set forth in Exhibit E9 (“Permitted Exceptions”), which Permitted Exceptions shall not impact or otherwise count against the credit value of the affected City-Dedicated Open Space except as indicated in Exhibit E9  and the Parkland Agreement. The Grant Deed, subject to approval of City, for the City-Dedicated Open Space shall be delivered to the City’s Real Estate Division at least ninety (90) days prior to the anticipated completion of the Park Improvements.	Comment by Author: We will need to review the title reports to create this exhibit. 

c. Developer shall also cause to be provided to City, concurrently with the conveyance of each City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title insurance issued for the specific City-Dedicated Open Space by a reputable title company currently doing business with City, with City named as the insured, in an amount as determined by the City consistent with the terms of the Development Agreement and Parkland Agreement, insuring the title of City to the City-Dedicated Open Space is subject to only the Permitted Exceptions.

d. Any and all reports related to the condition of the City-Dedicated Open Space and the lands adjacent to the City-Dedicated Open Space caused to be performed by the Developer or in the Developer's possession or control. Developer shall also provide to City, at the Developer’s sole cost, a report, prepared or updated no earlier than twelve (12) months before the proposed acceptance of the Park Improvements by a qualified consultant analyzing the condition of the City-Dedicated Open Space with respect to the presence of Hazardous Materials on or adjacent to the City-Dedicated Open Space (“Hazardous Materials Report”). The definition of Hazardous Materials for purposes of this Agreement is set forth in Section 3(A)(2) of this Exhibit. The scope of the Hazardous Materials Report shall, at minimum, contain the elements set forth below in Section 4. Any Hazardous Materials Reports prepared pursuant to this Agreement shall specify that they may be relied upon by both Developer and City.

e. Subject to Section 3 and the disclosures and obligations set forth therein, in the event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous Materials on any of the City-Dedicated Open Space (1) in excess of generally accepted environmental screening limits (e.g., San Francisco Regional Water Quality Control Board Environmental Screening Levels or background levels or other then applicable regulatory standards) for the park land and recreational uses as set forth in the Downtown West Design Standards and Guidelines for parklands or (2) in violation of any hazardous materials/waste laws such that park land and recreational uses as set forth in the Downtown West Design Standards and Guidelines would be prohibited, the Director shall have the right to require Developer, as a condition of acceptance, to remediate or mitigate the condition to the extent required for the park to be used as designed and intended in the Downtown West Design Standard and Guidelines for parklands. The type of remediation or mitigation required for the City-Dedicated Open Space pursuant to this Agreement shall be at no cost to the City and be subject to the review and approval of the Director. 



f. To the fullest extent permitted by law, Developer shall indemnify, defend and hold the City, its officers, agents and employees harmless for any and all third party claims for liability, loss, cost, expense or obligations arising out of or in any way connected with (i) the presence of Hazardous Substances on or under the City-Dedicated Open Space provided the claim arose prior to the date of City’s acceptance of the City-Dedicated Open Space, or (ii) any Hazardous Substances remediation completed on the City-Dedicated Open Space to meet applicable environmental regulatory requirements for public parks and trails use (based on the approved park design).  This provision shall survive expiration or termination of this Agreement.  Notwithstanding the foregoing, City shall remain responsible and liable for any Hazardous Substances as set forth in the existing Purchase and Sale Agreement and Option Agreement dated December 4, 2018 relating to the “Lots ABC” and “Fire Training Facility.”

g. The Environmental Warranty specified in Section 3 of this Exhibit.

2. The softscape areas on site, if any, shall be provided to the City free and clear of all construction debris and shall be amended in accordance with recommendations from the soil reports and agricultural soil surveys, or as otherwise reasonably directed by the City’s Director or Designees. Additional amendments including, but not limited to, mycchorhizal innoculum or organic fertilizers may be required by the City or provided at the Developer’s discretion in consultation with the City.  

3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park Improvements, Developer shall have no further obligations or liabilities in connection with the City-Dedicated Open Space except for the terms, conditions, or obligations of this Agreement that explicitly survives acceptance or termination.

H.	Compliance With Laws/Permits. 



1. Developer shall keep fully informed of all existing and future local, state, and federal laws and county and municipal ordinances and regulations which in any manner affect those engaged or employed in the work on the Park Improvements, or the materials used in the Park Improvements, or which in any way affect the conduct of the work on the Park Improvements, and of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the same. In the performance of any work pursuant to this Agreement, Developer shall at all times observe and comply with, and shall cause all Developer's employees, agents, representatives, contractors and subcontractors to observe and comply with all such existing and future laws, ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or authority over the work. If any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or decree, Developer shall promptly report the same to the Director.



2. Developer shall, at its sole cost and expense, obtain all governmental reviews and approvals, licenses, and permits which are, or may be, required and necessary to construct and complete the Park Improvements in accordance with the provisions of this Agreement, including, but not limited to, site development reviews, development permits and environmental review. Developer shall comply with all conditions, restrictions or contingencies imposed upon, or attached to, such governmental approvals, licenses, and permits. Consistent with the terms of the Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such governmental reviews and approvals, licenses, and/or permits. City also shall consider any Subsequent Approvals required for the construction of the Park Improvements in a manner consistent with the Development Agreement. If Developer for any reason fails to comply with any of City's requirements, or any other legal requirement concerning Developer's construction of the Park Improvements, then City shall have the right to require Developer to alter, repair, or replace any improvements or perform any other action to the satisfaction of the Director as reasonably required to correct any non-compliance of the Park Improvements with legal requirements or this Agreement and at no cost to City. Developer's failure to effect the cure as required by the Director shall constitute an Event of Default in accordance with Section 6 of this Agreement.

SECTION 3.	ENVIRONMENTAL CONDITIONS FOR CITY AND DEVELOPER WARRANTIES.

A.	As a condition to the City’s acceptance of the Park Improvements and dedication of the

City-Dedicated Open Space, the following conditions shall be satisfied except that (i) if such condition is disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase I ESA Update, the Existing Phase II Report or any other environmental report obtained by the City, and/or (ii) if the condition is the responsibility or liability of the City as set forth in the Purchase and Sale Agreement and Option Agreement dated December 4, 2018 between City and Google for “Lots ABC” and “Fire Training Facility) (e.g., the City is the responsible party for the Hazardous Material condition as agreed upon in the Purchase and Sale Agreement and Option Agreement as of the date of this Agreement), then that particular condition or conditions shall be deemed satisfied and waived by City:

1. Neither the Site nor Developer are in violation of any environmental law and neither the Site nor Developer are subject to any existing, pending, or threatened investigation by any federal, state, or local governmental authority under or in connection with the environmental laws relating to the City-Dedicated Open Space.

2. Neither Developer nor any other person with Developer’s permission to be upon the Site shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open Space, any Hazardous Substance except in compliance with all applicable environmental laws. For the purposes of this Agreement, the term “Hazardous Substances” or “Hazardous Materials” shall mean any substance or material which is capable of posing a risk of injury to health, safety or property, including all those materials and substances designated as hazardous or toxic by any federal, state or local law, ordinance, rule, regulation or policy, including but not limited to, all of those materials and substances defined as “Toxic Materials” in Sections 66680 through 66685 of Title 22 of the California Code of Regulations, Division 4, Chapter 30, as the same shall be amended from time to time, or any other materials requiring remediation under federal, state or local laws, ordinances, rules, regulations or policies.

3. Developer has not caused or permitted the release of, and has no knowledge of the release or presence of, any Hazardous Substance onto the soil of the City-Dedicated Open Space or the property on which the Park Improvements are to be constructed, or the migration of any Hazardous Substance from or to any other property adjacent to, or in the vicinity of, the Park Site, that will preclude its use as a park or open space. 

4. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the release of any Hazardous Substance on, under, about, or adjacent to the Park Site.

5. Neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its use as a park or open space by any governmental authority with jurisdiction over the City-Dedicated Open Space, including but not limited to, the California Department of Toxic Substances Control and California Regional Water Quality Control Board.	Comment by Author: Conditions 5 only waived if City agreed to take on long term monitoring or responsibility in the PSA or Option Agreement.  Otherwise, this still apply to all parks.  City cannot take on any monitoring, reporting, etc except for City responsibility in PSA or Option Agreement.  

6. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E9 to the Agreement, neither the City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space shall be subject to any burden, easements, covenants or land use restrictions recorded against any part of the Park Improvements or City-Dedicated Open Space that would prohibit the use of the Park Improvements or the City-Dedicated Open Space for their intended use as designed.	Comment by Author: What land use restrictions if any are anticipated on any of the sites?  

B.	By executing this Agreement, Developer represents and warrants that:

1. Developer has not caused the migration of any Hazardous Substance from or to any other property adjacent to, or in the vicinity of, the City-Dedicated Open Space.

2. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent to the City-Dedicated Open Space.

C.	Developer shall give prompt written notice to City of:

1. Any proceeding or investigation by any federal, state or local governmental authority with respect to the presence of any Hazardous Substance on the City-Dedicated Open Space or the migration thereof from or to any other property adjacent to, or in the vicinity of, the City-Dedicated Open Space that is not disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase I ESA Update, the Existing Phase II Report or any other environmental report obtained by the City; and

2. Any claims made or threatened by any third party against Developer, City or the City-Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance that is not disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase I ESA Update, the Existing Phase II Report or any other environmental report obtained by the City; and

3. Developer’s discovery (meaning not disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase I ESA Update, the Existing Phase II Report or any other environmental report obtained by the City) of any occurrence or condition on any property adjoining or in the vicinity of the City-Dedicated Open Space that could cause the City-Dedicated Open Space or any part thereof to be subject to any restrictions on its ownership, occupancy, use for the purpose for which it is intended, transferability or suit under any environmental law.



SECTION 4.	HAZARDOUS MATERIALS REPORT.

A.	Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two phases, Phase I Environmental Site Assessment (“ESA”) and, if necessary, Phase II ESA.

1.	Existing Phase I Reports. Several Phase I ESAs have been commissioned  by Developer and provided to the City which reports were prepared utilizing standards of All Appropriate Inquiry and ASTM 1527-13 (the “Existing Phase I Reports” and individually an “Existing Phase I Report”). The Existing Phase I Reports in general provide the information identified below regarding the condition of the City-Dedicated Open Space with respect to the presence or likely presence of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, including the past, current, or possible release of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space. The City agrees to rely on the Existing Phase I Reports if they meet the time elements of the ASTM 1527-13 standard. The Existing Phase I Reports include the following information:

a. The historical usage of the City-Dedicated Open Space and adjacent parcels dating back to the City-Dedicated Open Space’s first developed use (including any agricultural use) or 1940, whichever is earlier.

b. Results of the site visits pertaining to the current condition of the City-Dedicated Open Space, including without limitation, any observed storage, handling, or release of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, or evidence indicating possible past or current storage, handling, or release of any Hazardous Materials on, under, above, or about the City-Dedicated Open Space.

c. Results of the review of all reasonably available historical documents and records of regulatory agencies concerning the storage, handling, or release of any Hazardous Materials and/or contamination of any or all of the City-Dedicated Open Space.

2.	Phase I Updates. For any Existing Phase I Report that is beyond the time elements of the ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that meets the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City.

3.	Existing Phase II ESA. Based on the Existing Phase I Reports, one or more Phase II investigations were undertaken by Developer. The reports of the Phase II investigations include any chemical analysis which have been completed during the survey along with chain of custody documentation and soil borings, if performed (“Existing Phase II Reports”). The City agrees to rely on the Existing Phase II Reports.

4.	Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II investigations, then Developer shall engage an environmental consultant to undertake those recommended Phase II investigations. The following tasks serve only as preliminary guidelines for potential Phase II investigation that may be recommended by the Phase I ESA Update, the results of which are subject to City's review and approval. It is possible that no Phase II investigation will be necessary for any of the City-Dedicated Property.

a. Soil and Groundwater Sampling and Analysis. Depending on the results of the Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater on-site. If such analysis is necessary, a sampling and analysis plan shall be prepared and approved by City and Developer that shall define a sufficient number of samples to be collected and analyzed to allow for an adequate characterization of the environmental condition of the Site as recommended by the Phase I ESA Update consultant. Soil and/or groundwater samples shall be analyzed for petroleum hydrocarbons, selected metals, and volatile organic compounds, or any other potential contaminant of concern as identified in the Phase I ESA Update.

Soil and/or groundwater samples shall be collected utilizing typical professional protocols and submitted to an EPA certified laboratory for analysis.

b. Report Preparation. A written report shall be prepared presenting the results of the Phase II investigation. The report shall include results from any chemical analysis completed during the investigation, along with chain-of-custody documentation, boring logs of sampling locations or from any monitoring wells completed, and recommendations for any further investigation and remediation/source control necessary on the site.

c. Report on any Remediation Work. A written report shall be prepared presenting the results of any remediation work resulting from a Phase II investigation. The report shall include results from any chemical analysis completed during the survey, along with chain-of-custody documentation, boring logs of sampling locations or from any monitoring wells completed, and that any recommendations for any further investigation and remediation/source control necessary on the City-Dedicated Open Space have been completed.

SECTION 5.	INSURANCE REQUIREMENTS.

Developer and/or its contractors and consultants shall procure and maintain for the duration of the Agreement insurance against claims for injuries to persons or damages to property which may arise from, or in connection with, the performance of the Development hereunder by the Developer, its agents, representative employees, contractors, or subcontractors.  

A. Minimum Scope of Insurance.

	Coverage shall be at least as broad as:

1.	The coverage provided by Insurance Services Office Commercial General Liability coverage ("occurrence") Form Number CG 0001; and



2.	The coverage provided by Insurance Services Office Form Number CA 0001 covering Automobile Liability.  Coverage shall also be included for all owned, non-owned and hired autos; and



3.	Workers' Compensation insurance as required by the California Labor Code and Employers Liability insurance; and



4	Professional Liability Errors and Omissions insurance for all professional services; and  



5.	Builder’s Risk insurance providing coverage for “all risks” of loss; and



6.	Pollution Liability insurance, including coverage for all operations, completed operations and professional services (without exclusion for asbestos or lead).



There shall be no endorsement reducing the scope of coverage required above unless approved by the City’s Risk Manager in writing.



B.	Minimum Limits of Insurance.

	Developer shall maintain limits no less than:

1.	Commercial General Liability:  Five Million Dollars ($5,000,000) per occurrence for bodily injury, personal injury and property damage.  If Commercial General Liability Insurance or other form with a general aggregate limit is used, either the general aggregate limit shall apply separately to this project/location or the general aggregate limit shall be twice the required occurrence limit; and



2.	Automobile Liability:  One Million Dollars ($1,000,000) combined single limit per accident for bodily injury and property damage; and



3.	Workers' Compensation and Employers' Liability:  Workers' Compensation limits as required by the California Labor Code and Employers Liability limits of One Million Dollars ($1,000,000) per accident; coverage shall be endorsed to state carrier waives its rights of subrogation against the City, its officers, employees, agents, and contractors; and



4.	Professional Liability Errors and Omissions: One Million Dollars ($1,000,000) per claim/One Million Dollars ($1,000,000) aggregate limit; and



5.	Builders’ Risk: Completed value of Project; and



6.	Pollution Liability: Two Million Dollars ($2,000,000) per occurrence/Two Million Dollars ($2,000,000) aggregate limit.



C.	Deductibles and Self-Insured Retentions.



Any deductibles or self-insured retentions must be declared to, and approved by City’s Risk Manager in writing.  At the option of City, either, the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects City, its officials, employees, agents, and contractors, or Developer shall procure a bond guaranteeing payment of losses and related investigations, claim administration and defense expenses in an amount specified by City.



D.	Provisions Of Policies.



The insurance policies are to contain, or be endorsed to contain, the following provisions:



1.	Regarding Commercial General Liability, Automobile Liability and Pollution Liability Coverages.



a.	City, its officials, employees, agents and contractors are to be covered as an additional insured as respects: liability arising out of activities performed by, or on behalf of, the Developer; products and completed operations of the Developer; premises owned, leased or used by the Developer; or automobiles owned, leased, hired or borrowed by Developer.  The coverage shall contain no special limitations on the scope of protection afforded to the City, its officials, employees, agents and contractors; and



b.	The Developer's insurance coverage shall be primary insurance as respects the City, its officials, employees, agents and contractors.  Any insurance or self-insurance maintained by City, its officials, employees, agents and contractors shall be excess of the Developer's insurance and shall not contribute with it; and



c.	Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the City and the City, its officials, employees, agents and contractors; and



d. Coverage shall state that Developer's insurance shall apply separately to each insured against whom claim is made or suit is brought, except with respect to the limits of the insurer's liability; and



e. Coverage shall contain a waiver of subrogation in favor of City, its officials, employees, agents and contractors.



2.	Workers’ Compensation and Employers Liability Coverages shall contain a waiver of subrogation in favor of City, its officials, employees, agents, and contractors.



3.	Builders’ Risk policies shall contain the following provisions:



a.	City shall be named as loss payee.



b.	Coverage shall contain a waiver of subrogation in favor of City, its officials, employees, agents and contractors.



4.	All Coverages.



Each insurance policy required by this Agreement shall be endorsed to state that coverage shall not be suspended, voided, cancelled, or reduced in limits except after thirty (30) days' prior written notice has been given to the City’s Risk Manager, except that ten (10) days’ prior written notice shall apply in the event of cancellation for non-payment of premium.



E.	Duration.



1.	Commercial General Liability (including, without limitation, products and completed operations coverage), Professional Liability and Pollution Liability coverages shall be maintained continuously for a minimum of five (5) years after completion of the work under this Agreement.  



2.	If any of such coverages are written on a claims-made basis, the following requirements apply:



a.	The policy retroactive date must precede the date the work commenced under this Agreement.



b.	If the policy is cancelled or non-renewed and coverage cannot be procured with the original retroactive date, Developer must purchase an extended reporting period equal to or greater than five (5) years after completion of the work under this Agreement.



F.	Acceptability of Insurers.



Insurance is to be placed with insurers acceptable to the City’s Risk Manager.



G.	Verification of Coverages.



Developer shall furnish City (in the manner provided below) with certificates of insurance and with original endorsements affecting coverage required by this Agreement.  The certificates and endorsements for each insurance policy are to be signed by a person authorized by that insurer to bind coverage on its behalf.  



Proof of insurance shall be either emailed in pdf format to: Riskmgt@sanjoseca.gov, or mailed to the following postal address or any subsequent email or postal address as may be directed in writing by the City’s Risk Manager:



				The City of San Jose – Finance

				Risk Management

200 East Santa Clara Street, 13th Floor Tower

	San Jose, CA  95113-1905



H.	Developer or its contractors shall include all subcontractors as insureds under its policies or shall obtain separate certificates and endorsements for each subcontractor.
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Negotiation Period Privilege; CPRA Confidential Treatment Request; Not for Public Release – CPRA Exempt; Confidential and 
Proprietary Business-Siting Information 

City Draft 3/27/21 

EXHIBIT E5 

DESIGN AND CONSTRUCTION REQUIREMENTS 

SECTION 1. DESIGN AND CONSTRUCTION REQUIREMENTS. 

A. Plans And Specifications.  

The design for the Park Improvements must be consistent with the Park Improvements as described 
and depicted in the Downtown West Design Standards and Guidelines and as otherwise described 
in the Parkland Agreement. Further, Developer shall design and construct the Park Improvements 
in accordance with the following: 

1. Downtown West Improvement Standards, dated , 20__ (“DWIS”), approved by 
the City Council on , 2021. 

2. City's Standard Specifications and Standard Details, dated July 1992 (“City’s 
Specifications”), and on file with City's Department of Public Works, Architectural Division. 
Section 1 and the Technical Provisions of City's Standard Specifications (Section 10 through and 
including Section 1501) shall be applicable to this Agreement. References in the Standard 
Specifications to “Developer” shall be deemed to mean “Developer.” 

3. City’s Turnkey Park Standards for Park Design & Construction, dated 2001 (“Turnkey 
Standards”), as may be amended from time to time, and on file with City’s Department of Public 
Works, Architectural Division; provided, however, that with respect to Hazardous Substances, 
Hazardous Materials and remediation of the City-Dedicated Open Space or Park Improvements, 
the terms and conditions of this Agreement and related exhibits shall apply in the event of a conflict 
with the Turnkey Standards, including, without limitation the provisions of Sections 2.2.G and 
2.6.C.1 of the Turnkey Standards.  Future amendments to the Turnkey Standards shall apply only 
to plans for Parkland Improvements for which ninety-five percent (95%) plans and specifications 
that are submitted for City review and approval after eighteen (18) months of the effective date of 
the amendments of the Turnkey Standards; provided, however, that with respect to Hazardous 
Substances, Hazardous Materials and remediation of the City-Dedicated Open Space or Park 
Improvements, the terms and conditions of this Agreement and related exhibits shall apply in the 
event of a conflict with the Turnkey Standards, including, without limitation the provisions of 
Sections 2.2.G and 2.6.C.1 of the Turnkey Standards. For clarity, if 95% plans and specifications 
are submitted seventeen (17) months after the effective date of the amendment or sooner, the 
amendment would not apply.   
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4. Public Works Standard Specifications- Section 329100 Planting Preparation. Soil 
specifications, survey requirements, and resulting soil amendment procedures prescribed in the 
above guidelines, as they may be amended from time to time, shall be applicable to this agreement.  

5. The Downtown West Planned Development Zoning District and accompanying General 
Development Plan, dated , 20__, adopted by the City Council on , 2021. 

6. The Downtown West Design Standards and Guidelines, dated , 20__, adopted by 
the City Council on , 2021. 
 
7. City shall review the Park Improvements Plans, including materials, infrastructure, and 
design elements, for consistency with the conceptual design of Turnkey Park Improvements as 
described and depicted in the Downtown West Design Standards and Guidelines, to the extent 
applicable as provided in this Agreement, and the specifications and guidelines outlined above and 
throughout this Agreement. Pursuant to the Open Space Improvement Conformance Review 
Process set forth in the General Development Plan for the Downtown West Planned Development 
Zoning District, the Plans shall be refined to the satisfaction of the Director of Parks, Recreation, 
and Neighborhood Services (“Director of PRNS”) and the Director of Public Works (“Director of 
PW”) as necessary in order to demonstrate consistency; provided, however, that such refinements 
shall remain consistent with the Park Improvements Value set forth in Exhibit E1.  

B. Application Of Plans And Specifications. 

1. City’s Specifications, Turnkey Standards, Downtown West Planned Development District, 
and the Downtown West Design Standards and Guidelines shall be collectively referred to as the 
“Park Improvements Specifications.” The Park Improvements shall be constructed in accordance 
with the Park Improvements Specifications. 

2. In the event of a conflict between the Turnkey Standards and the City’s Specifications, the 
Turnkey Standards shall prevail, as and to the extent applicable as provided in this Agreement. 

3. The provisions of the Development Agreement, including this Agreement, and the 
Downtown West Planned Development District, Downtown West Design Standards and 
Guidelines, and Downtown West Improvement Standards supersede anything to the contrary in 
the City’s Specifications, Public Works Standard Specifications, or the Turnkey Standards 
(collectively “City Standards”), unless the City reasonably determines that a deviation from one 
or more  City Standards will impact public safety or maintenance of the Park Improvement in 
which case the City Standard or Standards shall apply. 

C. Project Plans Approval Process. 
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1. In accordance with the Design Outside Date Schedule set forth in the Parkland Agreement, 
Developer shall submit Park Improvements Plans at thirty-five percent (35%) as part of its Open 
Space Improvement Conformance Review application for the Park Improvements. The submittal 
of sixty-five percent (65%) and ninety-five percent (95%) Park Improvements Plans shall occur 
following the Open Space Improvement Conformance Review process set forth in the General 
Development Plan. The preparation, submittal, and review of the Park Improvements Plans shall 
be in accordance with this Agreement.   

2. The Park Improvements Plans shall be submitted in a timely manner in order to insure that 
Developer completes the Park Improvements on or before the completion date specified in this 
Agreement. Developer shall not construct any Park Improvements unless and until the City’s 
Director of PW has approved the Park Improvements Plans and issued a Notice to Proceed in 
writing. The approval process for the 65% and 95% Park Improvements Plans is more particularly 
set forth in the Turnkey Standards. City’s Director of PW shall complete its review of each 
submittal and provide any comments to Developer within forty-five (45) days of submittal. City’s 
Director of PW shall approve or disapprove Developer’s bid submittal within thirty (30) days of 
a complete submittal. 

3. Prior to acceptance of the Park Improvements Plans and/or proceeding with construction 
of the Park Improvements, the Developer shall provide the City with copies of all soil surveys 
along with recommended soil amendments. The City may, at its reasonable discretion, require 
inspection of the City-Dedicated Open Space for construction debris before construction may 
commence. 

4. City’s approval of the Park Improvements Plans shall not release Developer of the 
responsibility for the correction of mistakes, errors, or omissions contained in the Park 
Improvements Plans, including any mistakes, errors or omissions which may be the result of 
circumstances unforeseen at the time the Park Improvements Plans were developed or approved.  
If during the course of construction of the Park Improvements, the Director of PW determines in 
the Director of PW’s reasonable discretion that the public safety requires modification of, or the 
departure from, the Plans, the Director of PW shall have the authority to require such modification 
or departure and to specify the manner in which the same may be made. The Parties acknowledge 
that the Park Improvements Plans, once approved by the Director of PW, shall be final and that, 
except as expressly provided in this subsection or elsewhere in the Parkland Agreement and/or 
Development Agreement, no revisions to the Park Improvements Plans shall be permitted unless 
approved by the Director of PW. 

5. For reference and public information purposes, Developer will provide the City with a 
tentative schedule of construction prior to the commencement of development for any of the Park 
Improvements. Such schedule may be amended at the Developer’s discretion provided that all 
Improvements are completed by the completion dates specified in this Agreement. At the City’s 
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request the Developer shall provide the City with an updated schedule that reflects amended 
milestones and anticipated completion dates. 

SECTION 2. PARTICULAR CONSTRUCTION REQUIREMENTS. 

A. Developer Selection.  

Developer may hire and contract with one or more contractor or subcontractor, licensed to perform 
such work in the State of California. 

B. Prevailing Wage Requirement.  

1. General Requirement. For all construction work on the Park Improvements, Developer 
agrees to comply with the prevailing wage requirements set forth in Sections 7-1.01A(2) through 
7-1.01A(3) of the City of San Jose, Department of Public Works, Standard Specifications, dated 
July 1992 (“Prevailing Wage Requirement”), as may be amended from time to time. The 
Prevailing Wage Requirement is incorporated into this Agreement by reference as though set forth 
herein in their entirety. Developer acknowledges that it has reviewed the Prevailing Wage 
Requirement and is familiar with its requirements. 

2. Contractors and Subcontractors. Developer shall expressly require compliance with the 
Prevailing Wage Requirement in all agreements it enters into with contractors and subcontractors 
for construction work on the Park Improvements. Developer acknowledges and agrees that it is 
responsible for compliance by its contractors and subcontractors of the Prevailing Wage 
Requirement. 

3. Reporting Obligations. Notwithstanding anything to the contrary contained herein, 
Developer is not obligated to submit to City copies of payroll records for construction contractors, 
subcontractors, or other construction workers, or any other records required to be maintained 
pursuant to the Prevailing Wage Requirement, until City requests such records as a result of 
receiving a claim that a violation of the Prevailing Wage Requirement has occurred. Developer 
shall provide to City, at no cost to City, a copy of any and all such records within thirty (30) 
calendar days of City’s Office of Equality Assurance request for such records. In responding to a 
request by the Office of Equality Assurance, Developer agrees that it is responsible for submitting 
the records of any and all of its construction contractors and subcontractors. 

4. Indemnity. Developer shall comply with Section 5.10 of the Development Agreement 
regarding indemnification of City. 

C. Remedies for Developer’s Breach of Prevailing Wage Requirements. 
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1. General. Developer acknowledges City has determined that the Prevailing Wage 
Requirement promotes each of the following (collectively “Goals”): 

a. It protects City job opportunities and stimulates City’s economy by reducing the 
incentive to recruit and pay a substandard wage to labor from distant, cheap-labor areas. 

b. It benefits the public through the superior efficiency of well-paid employees, 
whereas the payment of inadequate compensation tends to negatively affect the quality of 
services to City by fostering high turnover and instability in the workplace. 

c. Pay workers a wage that enables them not to live in poverty is beneficial to the 
health and welfare of all citizens of San Josè because it increases the ability of such workers 
to attain sustenance, decreases the amount of poverty and reduces the amount of taxpayer 
funded social services in San Josè. 

d. It increases competition by promoting a more level playing field among contractors 
with regard to the wages paid to workers. 

2. Remedies. City and Developer recognize that Developer’s breach of the Prevailing Wage 
Requirement set forth above will cause damage to the City by undermining City’s goals in assuring 
timely payment of prevailing wages, and will cause City additional expenses in obtaining 
compliance and conducting audits, and that such damage would not be remedied by Developer’s 
payment of restitution to the worker paid less than the prevailing wage. Developer and City agree 
that such damage would increase the greater the number of employees not paid the applicable 
prevailing wage and the longer the amount of time over which such wages were not paid. City and 
Developer further recognize the delays, expense and difficulty involved in proving City’s actual 
losses in a legal proceeding, and mutually agree that making a precise determination of the amount 
of City’s damages as a result of Developer’s breach of the Wage Provision would be impracticable 
and/or extremely difficult. Accordingly, City and Developer agree that: 

a. For each day after thirty (30) calendar days that Developer fails to completely 
respond to a request by City to provide records as required under Section 2(B), of this 
Exhibit E5, Developer shall pay to City as liquidated damages the sum of TWO 
HUNDRED FIFTY DOLLARS ($250.00); and 

b. For each instance where City has determined that the Prevailing Wage 
Requirements were not met, Developer shall pay to City as liquidated damages the sum of 
three (3) times the difference between the actual amount of wages paid and the prevailing 
wages which should have been paid. 

3. Audit Rights. All records or documents required to be kept pursuant to this Agreement to 
verify compliance with the Prevailing Wage Requirement shall be made available for audit at no 
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cost to City, at any time during regular business hours, upon written request by City Attorney, City 
Auditor, City Manager, or a designated representative of any of these officers. Copies of such 
records or documents shall be provided to City for audit at City Hall when it is practical to do so. 
Otherwise, unless an alternative is mutually agreed upon, the records or documents shall be 
available at Developer’s address indicated for receipt of notices in this Agreement. 

4. Remedies Cumulative. The remedies set forth in this provision of the Agreement are 
cumulative and in addition to any other remedies set forth in the Prevailing Wage Requirements 
or otherwise permitted by law. 

Developer Initial:   City Initial:   

D. Conduct Of Work.  

1. Appearance. Developer shall maintain a neat and clean appearance to the work at the City-
Dedicated Open Space. When practicable, broken concrete and debris developed during clearing 
and grubbing shall be disposed of concurrently with its removal. If stockpiling of disposable 
material is necessary, the material shall be retained in an area not readily visible to the public in a 
manner meeting the reasonable satisfaction of the Director of PW. 

2. Condition. Developer shall maintain the City-Dedicated Open Space in a neat, clean, and 
good condition prior to City's acceptance of the Park Improvements. Developer shall not dispose 
or cause the disposal of any Hazardous Substances on any of the City-Dedicated Open Space. 
Additionally, Developer shall take reasonable precautions to prevent the disposal of Hazardous 
Substances by third parties on any of the Site. The term “Hazardous Substances” is defined in 
Section 3(A)(2) of this Exhibit. 

3. Emergencies. In an emergency affecting the safety of persons or property, Developer shall 
act reasonably to prevent threatened damage, injury, or loss. Developer shall immediately notify 
the City by telephone at the telephone number as directed by City's Director of PW and in writing 
of such actions. 

E. Access For Inspection.  

1. Access. The Director of PW and the Director of PW's designated representatives, including 
without limitation, staff from other City departments, shall at all times during the progress of work 
on the Park Improvements have free access to such improvements for inspection purposes and 
shall act in accordance with the site specific safety procedures. If the Director of PW determines 
that all or any portion of the work done on the Park Improvements is not in compliance with the 
Plans, the Director of PW shall notify Developer in writing of the same and Developer shall 
promptly cure such defect to the Director of PW's reasonable satisfaction. Such notifications shall 
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be made to the Developer and his on-site representatives to not unduly interfere with ongoing 
construction work. 

2. Representatives. 

a. Prior to commencement of work on the Park Improvements, Developer shall 
designate in writing an authorized representative who shall have the authority to represent 
and act for Developer. When work is not in progress and during periods when work is 
suspended, arrangements acceptable to the Director of PW shall be made for any 
emergency work which may be required. In addition, Developer shall provide Director of 
PW with the names and telephone numbers of at least two (2) individuals in charge of or 
responsible for the work who can be reached personally in case of emergency twenty-four 
(24) hours a day, seven (7) days a week. 

b. The Director of PW shall also designate one or more authorized representative who 
shall have the authority to represent the Director of PW. Developer's authorized 
representative shall be present at the site of the work at such reasonable times as designated 
by the Director of PW. Prior to commencement of the work, the Parties shall mutually 
agree to an inspection schedule, which schedule may be adjusted from time to time by 
mutual agreement. 

c. Whenever the Developer or its authorized representative is not present on any 
particular part of the work where it becomes necessary to give direction for safety reasons, 
the Director of PW shall have the right to give such orders which shall be received and 
obeyed by the superintendent or foreman who may have charge of the particular work in 
reference to which the orders are given. Any order given by the Director of PW will on 
request of the Developer be given or confirmed by the Director of PW in writing. 

d. City's rights under this Agreement shall not make the Developer an agent of the 
City, and the liability of the Developer for all damages to persons or to public or private 
property arising from Developer's execution of the work, shall not be lessened because of 
the exercise by City of its rights. 

F. Acceptance of Park Improvements.  

The Park Improvements shall be completed in accordance with the provisions of this Agreement 
to the satisfaction of the Director of PW. 

1. City agrees to inspect and prepare a punchlist for the Park Improvements within ten (10) 
business days of notification by Developer that the Developer considers the construction of the 
Park Improvements to be substantially complete as defined by City standard specifications. City 
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further agrees to perform its final inspection within ten (10) business days of notification by 
Developer that all punchlist work has been completed. 

2. Developer shall provide a grant deed for the property on which the Park Improvements 
have been completed to the City and City will process acceptance documentation (Notice of 
Completion and Acceptance) within ten (10) business days of the date of City’s final inspection or 
the date upon which the Developer returns to City the appropriate signed acceptance 
documentation, whichever is later, provided that: 
 

a. City finds that all punchlist work has been satisfactorily completed, which 
determination shall not be unreasonably withheld; and 

b. Developer has performed and satisfied any and all terms, conditions, and 
obligations required under this Agreement prior to acceptance of the Park Improvements, 
including but not limited to, the requirements for dedication of the City-Dedicated Open 
Spaces as outlined in Section 2(G) of this Exhibit; and 

c. Developer has provided the Director of PW with three (3) sets of the Plans (“record 
plans”) corresponding copies of any and all warranties, and the like (such warranties shall 
be in the name of the City), and corresponding copies of any and all operating manuals for 
equipment installed as part of the Park Improvements. The aforementioned documents 
shall also be provided by Developer in an appropriate electronic format (.dwg, .pdf, etc.) 
as requested by the Director of Public Works or Parks, Recreation, and Neighborhood 
Services. 

3. The Parties acknowledge that City's restrictions on the installation of landscaping because 
of future drought conditions may delay Developer's installation of the landscaping contemplated 
by this Agreement. If, due to drought restrictions water restrictions are in place, or recycled water 
also is not available, and Developer, therefore, is unable to install the landscaping in time to be 
inspected by the Director for the purposes of accepting the completed Park Improvements, 
Developer shall post a bond or other form of security as set forth in Section 6(A)(4) of this 
Agreement, and the delay in the installation of such landscaping shall not preclude acceptance of 
the affected City-Dedicated Open Space and Park Improvements thereon. 

4. At the discretion of the Director of PW, City may accept a designated portion of a City-
Dedicated Open Space and/or the Park Improvements thereon. Acceptance of a designated portion 
will be as provided by Section 7-1.166 of the City’s Specifications. 

a. If a City-Dedicated Open Space is affected by a Park Construction Right of Entry, 
but Developer has otherwise satisfied all obligations set forth in this Agreement that are 
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required for City’s acceptance of that City-Dedicated Open Space and the Park 
Improvements thereon, the Director of PW shall process a Notice of Acceptance for that 
portion of the City-Dedicated Open Space and Park Improvements that are outside of the 
scope or boundaries of the Park Construction Right of Entry. 
 

5. Notwithstanding anything contrary herein, any City-Dedicated Open Space shall meet 
applicable environmental regulatory requirements for public parks and trails use (based on the 
approved park design). The only exception to this requirement is Los Gatos Creek Connector 
where the land will be dedicated to the City early and un-improved, subject to a leaseback 
agreement, as further described in Section 3.D of this Parkland Agreement. Developer shall 
subsequently construct the Park Improvements and dedicate the improved Los Gatos Creek 
Connector to City meeting applicable environmental regulatory requirements for public parks and 
trails use. 
 

G. City-Dedicated Open Space.  

1. Developer shall provide each of the following to the Director of PW, subject to the approval 
of the Director of PW, prior to City's acceptance of the City-Dedicated Open Space and Park 
Improvements: 

a. A preliminary report for the City-Dedicated Open Space by a reputable title 
company currently doing business for City’s Real Estate Division. Developer shall 
coordinate with City’s Real Estate Division and provide a preliminary title report at least 
ninety (90) days prior to execution of this Agreement and an updated title report at least 
ninety (90) days prior to the anticipated completion of the Park Improvements. 

b. A Grant Deed for the City-Dedicated Open Space containing the legal description 
of the City-Dedicated Open Space, as approved by City Surveyor, properly executed and 
acknowledged, subject only to the exceptions to title set forth in Exhibit E9. Title to the 
City-Dedicated Open Space shall be vested in City free and clear of all title defects, liens, 
encumbrances, conditions, covenants, restrictions, and other adverse interests of record or 
known to Developer, subject only to those exceptions set forth in Exhibit E9 (“Permitted 
Exceptions”), which Permitted Exceptions shall not impact or otherwise count against the 
credit value of the affected City-Dedicated Open Space except as indicated in Exhibit E9  
and the Parkland Agreement. The Grant Deed, subject to approval of City, for the City-
Dedicated Open Space shall be delivered to the City’s Real Estate Division at least ninety 
(90) days prior to the anticipated completion of the Park Improvements. 

c. Developer shall also cause to be provided to City, concurrently with the conveyance 
of each City-Dedicated Open Space to City, a C.L.T.A. owner’s form policy of title 
insurance issued for the specific City-Dedicated Open Space by a reputable title company 
currently doing business with City, with City named as the insured, in an amount as 

Author
We have only received Phase 1 and Phase 2 for the parks.  Title Reports?

Author
We will need to review the title reports to create this exhibit. 
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determined by the City consistent with the terms of the Development Agreement and 
Parkland Agreement, insuring the title of City to the City-Dedicated Open Space is subject 
to only the Permitted Exceptions. 

d. Any and all reports related to the condition of the City-Dedicated Open Space and 
the lands adjacent to the City-Dedicated Open Space caused to be performed by the 
Developer or in the Developer's possession or control. Developer shall also provide to City, 
at the Developer’s sole cost, a report, prepared or updated no earlier than twelve (12) 
months before the proposed acceptance of the Park Improvements by a qualified consultant 
analyzing the condition of the City-Dedicated Open Space with respect to the presence of 
Hazardous Materials on or adjacent to the City-Dedicated Open Space (“Hazardous 
Materials Report”). The definition of Hazardous Materials for purposes of this Agreement 
is set forth in Section 3(A)(2) of this Exhibit. The scope of the Hazardous Materials Report 
shall, at minimum, contain the elements set forth below in Section 4. Any Hazardous 
Materials Reports prepared pursuant to this Agreement shall specify that they may be relied 
upon by both Developer and City. 

e. Subject to Section 3 and the disclosures and obligations set forth therein, in the 
event that the Hazardous Materials Report(s) disclose(s) the presence of Hazardous 
Materials on any of the City-Dedicated Open Space (1) in excess of generally accepted 
environmental screening limits (e.g., San Francisco Regional Water Quality Control Board 
Environmental Screening Levels or background levels or other then applicable regulatory 
standards) for the park land and recreational uses as set forth in the Downtown West Design 
Standards and Guidelines for parklands or (2) in violation of any hazardous materials/waste 
laws such that park land and recreational uses as set forth in the Downtown West Design 
Standards and Guidelines would be prohibited, the Director shall have the right to require 
Developer, as a condition of acceptance, to remediate or mitigate the condition to the extent 
required for the park to be used as designed and intended in the Downtown West Design 
Standard and Guidelines for parklands. The type of remediation or mitigation required for 
the City-Dedicated Open Space pursuant to this Agreement shall be at no cost to the City 
and be subject to the review and approval of the Director.  
 
f. To the fullest extent permitted by law, Developer shall indemnify, defend and hold 
the City, its officers, agents and employees harmless for any and all third party claims for 
liability, loss, cost, expense or obligations arising out of or in any way connected with (i) 
the presence of Hazardous Substances on or under the City-Dedicated Open Space 
provided the claim arose prior to the date of City’s acceptance of the City-Dedicated Open 
Space, or (ii) any Hazardous Substances remediation completed on the City-Dedicated 
Open Space to meet applicable environmental regulatory requirements for public parks and 
trails use (based on the approved park design).  This provision shall survive expiration or 
termination of this Agreement.  Notwithstanding the foregoing, City shall remain 
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responsible and liable for any Hazardous Substances as set forth in the existing Purchase 
and Sale Agreement and Option Agreement dated December 4, 2018 relating to the “Lots 
ABC” and “Fire Training Facility.” 

g. The Environmental Warranty specified in Section 3 of this Exhibit. 

2. The softscape areas on site, if any, shall be provided to the City free and clear of all 
construction debris and shall be amended in accordance with recommendations from the soil 
reports and agricultural soil surveys, or as otherwise reasonably directed by the City’s Director or 
Designees. Additional amendments including, but not limited to, mycchorhizal innoculum or 
organic fertilizers may be required by the City or provided at the Developer’s discretion in 
consultation with the City.   

3. Upon the Director of PW’s acceptance of the City-Dedicated Open Space and Park 
Improvements, Developer shall have no further obligations or liabilities in connection with the 
City-Dedicated Open Space except for the terms, conditions, or obligations of this Agreement that 
explicitly survives acceptance or termination. 

H. Compliance With Laws/Permits.  
 
1. Developer shall keep fully informed of all existing and future local, state, and federal laws 
and county and municipal ordinances and regulations which in any manner affect those engaged 
or employed in the work on the Park Improvements, or the materials used in the Park 
Improvements, or which in any way affect the conduct of the work on the Park Improvements, and 
of all such orders and decrees of bodies or tribunals having any jurisdiction or authority over the 
same. In the performance of any work pursuant to this Agreement, Developer shall at all times 
observe and comply with, and shall cause all Developer's employees, agents, representatives, 
contractors and subcontractors to observe and comply with all such existing and future laws, 
ordinances, regulations, orders and decrees of bodies or tribunals having any jurisdiction or 
authority over the work. If any discrepancy or inconsistency is discovered in the plans, drawings, 
specifications, or contract for the work in relation to any such law, ordinance, regulation, order, or 
decree, Developer shall promptly report the same to the Director. 
 
2. Developer shall, at its sole cost and expense, obtain all governmental reviews and 
approvals, licenses, and permits which are, or may be, required and necessary to construct and 
complete the Park Improvements in accordance with the provisions of this Agreement, including, 
but not limited to, site development reviews, development permits and environmental review. 
Developer shall comply with all conditions, restrictions or contingencies imposed upon, or 
attached to, such governmental approvals, licenses, and permits. Consistent with the terms of the 
Development Agreement, City agrees to cooperate with Developer in its efforts to obtain any such 
governmental reviews and approvals, licenses, and/or permits. City also shall consider any 
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Subsequent Approvals required for the construction of the Park Improvements in a manner 
consistent with the Development Agreement. If Developer for any reason fails to comply with any 
of City's requirements, or any other legal requirement concerning Developer's construction of the 
Park Improvements, then City shall have the right to require Developer to alter, repair, or replace 
any improvements or perform any other action to the satisfaction of the Director as reasonably 
required to correct any non-compliance of the Park Improvements with legal requirements or this 
Agreement and at no cost to City. Developer's failure to effect the cure as required by the Director 
shall constitute an Event of Default in accordance with Section 6 of this Agreement. 

SECTION 3. ENVIRONMENTAL CONDITIONS FOR CITY AND 
DEVELOPER WARRANTIES. 

A. As a condition to the City’s acceptance of the Park Improvements and dedication of the 
City-Dedicated Open Space, the following conditions shall be satisfied except that (i) if such 
condition is disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase 
I ESA Update, the Existing Phase II Report, and/or (ii) if the condition is the responsibility or 
liability of the City as set forth in the Purchase and Sale Agreement and Option Agreement dated 
December 4, 2018 between City and Google for “Lots ABC” and “Fire Training Facility) (e.g., 
the City is the responsible party for the Hazardous Material condition as agreed upon in the 
Purchase and Sale Agreement and Option Agreement as of the date of this Agreement), then that 
particular condition or conditions shall be deemed satisfied and waived by City: 

1. Neither the Site nor Developer are in violation of any environmental law and neither the 
Site nor Developer are subject to any existing, pending, or threatened investigation by any federal, 
state, or local governmental authority under or in connection with the environmental laws relating 
to the City-Dedicated Open Space. 

2. Neither Developer nor any other person with Developer’s permission to be upon the Site 
shall use, generate, manufacture, produce, or release, on, under, or about the City-Dedicated Open 
Space, any Hazardous Substance except in compliance with all applicable environmental laws. For 
the purposes of this Agreement, the term “Hazardous Substances” or “Hazardous Materials” 
shall mean any substance or material which is capable of posing a risk of injury to health, safety 
or property, including all those materials and substances designated as hazardous or toxic by any 
federal, state or local law, ordinance, rule, regulation or policy, including but not limited to, all of 
those materials and substances defined as “Toxic Materials” in Sections 66680 through 66685 of 
Title 22 of the California Code of Regulations, Division 4, Chapter 30, as the same shall be 
amended from time to time, or any other materials requiring remediation under federal, state or 
local laws, ordinances, rules, regulations or policies. 

3. Developer has not caused or permitted the release of, and has no knowledge of the release 
or presence of, any Hazardous Substance onto the soil of the City-Dedicated Open Space or the 
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property on which the Park Improvements are to be constructed, or the migration of any Hazardous 
Substance from or to any other property adjacent to, or in the vicinity of, the Park Site, that will 
preclude its use as a park or open space.  

4. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 
release of any Hazardous Substance on, under, about, or adjacent to the Park Site. 

5. Neither the City-Dedicated Open Space nor Park Improvements located on the City-
Dedicated Open Space shall be subject to any monitoring, reporting, or restrictions relative to its 
use as a park or open space by any governmental authority with jurisdiction over the City-
Dedicated Open Space, including but not limited to, the California Department of Toxic 
Substances Control and California Regional Water Quality Control Board. 

6. Subject to Section 2(G)(1)(b) of this Exhibit, and Exhibit E9 to the Agreement, neither the 
City-Dedicated Open Space nor Park Improvements located on the City-Dedicated Open Space 
shall be subject to any burden, easements, covenants or land use restrictions recorded against any 
part of the Park Improvements or City-Dedicated Open Space that would prohibit the use of the 
Park Improvements or the City-Dedicated Open Space for their intended use as designed. 

B. By executing this Agreement, Developer represents and warrants that: 

1. Developer has not caused the migration of any Hazardous Substance from or to any other 
property adjacent to, or in the vicinity of, the City-Dedicated Open Space. 

2. Developer’s prior and present use of the City-Dedicated Open Space has not resulted in the 
release of any Hazardous Substance in violation of environmental law on, under, about, or adjacent 
to the City-Dedicated Open Space. 

C. Developer shall give prompt written notice to City of: 

1. Any proceeding or investigation by any federal, state or local governmental authority with 
respect to the presence of any Hazardous Substance on the City-Dedicated Open Space or the 
migration thereof from or to any other property adjacent to, or in the vicinity of, the City-Dedicated 
Open Space that is not disclosed in the Hazardous Materials Report, the Existing Phase I Report, 
the Phase I ESA Update, the Existing Phase II Report or any other environmental report obtained 
by the City; and 

2. Any claims made or threatened by any third party against Developer, City or the City-
Dedicated Open Space relating to any loss or injury resulting from any Hazardous Substance that 
is not disclosed in the Hazardous Materials Report, the Existing Phase I Report, the Phase I ESA 
Update, the Existing Phase II Report or any other environmental report obtained by the City; and 

Author
Conditions 5 only waived if City agreed to take on long term monitoring or responsibility in the PSA or Option Agreement.  Otherwise, this still apply to all parks.  City cannot take on any monitoring, reporting, etc except for City responsibility in PSA or Option Agreement.  

Author
What land use restrictions if any are anticipated on any of the sites?  
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3. Developer’s discovery (meaning not disclosed in the Hazardous Materials Report, the 
Existing Phase I Report, the Phase I ESA Update, the Existing Phase II Report or any other 
environmental report obtained by the City) of any occurrence or condition on any property 
adjoining or in the vicinity of the City-Dedicated Open Space that could cause the City-Dedicated 
Open Space or any part thereof to be subject to any restrictions on its ownership, occupancy, use 
for the purpose for which it is intended, transferability or suit under any environmental law. 
 
SECTION 4. HAZARDOUS MATERIALS REPORT. 

A. Scope of Hazardous Materials Report. The Hazardous Materials Report shall be in two 
phases, Phase I Environmental Site Assessment (“ESA”) and, if necessary, Phase II ESA. 

1. Existing Phase I Reports. Several Phase I ESAs have been commissioned  by Developer 
and provided to the City which reports were prepared utilizing standards of All Appropriate 
Inquiry and ASTM 1527-13 (the “Existing Phase I Reports” and individually an “Existing 
Phase I Report”). The Existing Phase I Reports in general provide the information identified 
below regarding the condition of the City-Dedicated Open Space with respect to the presence or 
likely presence of any Hazardous Materials on, under, above, or about the City-Dedicated Open 
Space, including the past, current, or possible release of any Hazardous Materials on, under, 
above, or about the City-Dedicated Open Space. The City agrees to rely on the Existing Phase I 
Reports if they meet the time elements of the ASTM 1527-13 standard. The Existing Phase I 
Reports include the following information: 

a. The historical usage of the City-Dedicated Open Space and adjacent parcels 
dating back to the City-Dedicated Open Space’s first developed use (including any 
agricultural use) or 1940, whichever is earlier. 

b. Results of the site visits pertaining to the current condition of the City-Dedicated 
Open Space, including without limitation, any observed storage, handling, or release of 
any Hazardous Materials on, under, above, or about the City-Dedicated Open Space, or 
evidence indicating possible past or current storage, handling, or release of any Hazardous 
Materials on, under, above, or about the City-Dedicated Open Space. 

c. Results of the review of all reasonably available historical documents and records 
of regulatory agencies concerning the storage, handling, or release of any Hazardous 
Materials and/or contamination of any or all of the City-Dedicated Open Space. 

2. Phase I Updates. For any Existing Phase I Report that is beyond the time elements of the 
ASTM E1527-13 standard, Developer shall cause to be prepared a Phase I ESA update that meets 
the ASTM E1527-13 standard (“Phase I ESA Update”) and deliver same to the City. 
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3. Existing Phase II ESA. Based on the Existing Phase I Reports, one or more Phase II 
investigations were undertaken by Developer. The reports of the Phase II investigations include 
any chemical analysis which have been completed during the survey along with chain of custody 
documentation and soil borings, if performed (“Existing Phase II Reports”). The City agrees to 
rely on the Existing Phase II Reports. 

4. Phase II ESA (if necessary). If any Phase I ESA Update recommends Phase II 
investigations, then Developer shall engage an environmental consultant to undertake those 
recommended Phase II investigations. The following tasks serve only as preliminary guidelines 
for potential Phase II investigation that may be recommended by the Phase I ESA Update, the 
results of which are subject to City's review and approval. It is possible that no Phase II 
investigation will be necessary for any of the City-Dedicated Property. 

a. Soil and Groundwater Sampling and Analysis. Depending on the results of the 
Phase I ESA Update, it may be necessary to sample and analyze the soil and/or groundwater 
on-site. If such analysis is necessary, a sampling and analysis plan shall be prepared and 
approved by City and Developer that shall define a sufficient number of samples to be 
collected and analyzed to allow for an adequate characterization of the environmental 
condition of the Site as recommended by the Phase I ESA Update consultant. Soil and/or 
groundwater samples shall be analyzed for petroleum hydrocarbons, selected metals, and 
volatile organic compounds, or any other potential contaminant of concern as identified in 
the Phase I ESA Update. 

Soil and/or groundwater samples shall be collected utilizing typical professional protocols 
and submitted to an EPA certified laboratory for analysis. 

b. Report Preparation. A written report shall be prepared presenting the results of the 
Phase II investigation. The report shall include results from any chemical analysis 
completed during the investigation, along with chain-of-custody documentation, boring 
logs of sampling locations or from any monitoring wells completed, and recommendations 
for any further investigation and remediation/source control necessary on the site. 

c. Report on any Remediation Work. A written report shall be prepared presenting the 
results of any remediation work resulting from a Phase II investigation. The report shall 
include results from any chemical analysis completed during the survey, along with chain-
of-custody documentation, boring logs of sampling locations or from any monitoring wells 
completed, and that any recommendations for any further investigation and 
remediation/source control necessary on the City-Dedicated Open Space have been 
completed. 

SECTION 5. INSURANCE REQUIREMENTS. 
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Developer and/or its contractors and consultants shall procure and maintain for the duration of the 
Agreement insurance against claims for injuries to persons or damages to property which may 
arise from, or in connection with, the performance of the Development hereunder by the 
Developer, its agents, representative employees, contractors, or subcontractors.   

A. Minimum Scope of Insurance. 

 Coverage shall be at least as broad as: 
1. The coverage provided by Insurance Services Office Commercial General 

Liability coverage ("occurrence") Form Number CG 0001; and 
 

2. The coverage provided by Insurance Services Office Form Number CA 
0001 covering Automobile Liability.  Coverage shall also be included for 
all owned, non-owned and hired autos; and 
 

3. Workers' Compensation insurance as required by the California Labor Code 
and Employers Liability insurance; and 

 
4 Professional Liability Errors and Omissions insurance for all professional 

services; and   
 
5. Builder’s Risk insurance providing coverage for “all risks” of loss; and 
 
6. Pollution Liability insurance, including coverage for all operations, 

completed operations and professional services (without exclusion for 
asbestos or lead). 
 

There shall be no endorsement reducing the scope of coverage required above unless 
approved by the City’s Risk Manager in writing. 
 

B. Minimum Limits of Insurance. 

 Developer shall maintain limits no less than: 

1. Commercial General Liability:  Five Million Dollars ($5,000,000) per 
occurrence for bodily injury, personal injury and property damage.  If 
Commercial General Liability Insurance or other form with a general 
aggregate limit is used, either the general aggregate limit shall apply 
separately to this project/location or the general aggregate limit shall be 
twice the required occurrence limit; and 
 

2. Automobile Liability:  One Million Dollars ($1,000,000) combined single 
limit per accident for bodily injury and property damage; and 
 

3. Workers' Compensation and Employers' Liability:  Workers' Compensation 
limits as required by the California Labor Code and Employers Liability 
limits of One Million Dollars ($1,000,000) per accident; coverage shall be 
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endorsed to state carrier waives its rights of subrogation against the City, its 
officers, employees, agents, and contractors; and 
 

4. Professional Liability Errors and Omissions: One Million Dollars 
($1,000,000) per claim/One Million Dollars ($1,000,000) aggregate limit; 
and 
 

5. Builders’ Risk: Completed value of Project; and 
 

6. Pollution Liability: Two Million Dollars ($2,000,000) per occurrence/Two 
Million Dollars ($2,000,000) aggregate limit. 

 
C. Deductibles and Self-Insured Retentions. 
 
Any deductibles or self-insured retentions must be declared to, and approved by City’s Risk 
Manager in writing.  At the option of City, either, the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects City, its officials, employees, agents, and 
contractors, or Developer shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses in an amount specified by City. 
 
D. Provisions Of Policies. 
 
The insurance policies are to contain, or be endorsed to contain, the following provisions: 

 
1. Regarding Commercial General Liability, Automobile Liability and 

Pollution Liability Coverages. 
 

a. City, its officials, employees, agents and contractors are to be 
covered as an additional insured as respects: liability arising out of 
activities performed by, or on behalf of, the Developer; products and 
completed operations of the Developer; premises owned, leased or 
used by the Developer; or automobiles owned, leased, hired or 
borrowed by Developer.  The coverage shall contain no special 
limitations on the scope of protection afforded to the City, its 
officials, employees, agents and contractors; and 

 
b. The Developer's insurance coverage shall be primary insurance as 

respects the City, its officials, employees, agents and contractors.  
Any insurance or self-insurance maintained by City, its officials, 
employees, agents and contractors shall be excess of the Developer's 
insurance and shall not contribute with it; and 

 
c. Any failure to comply with reporting provisions of the policies shall 

not affect coverage provided to the City and the City, its officials, 
employees, agents and contractors; and 
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d. Coverage shall state that Developer's insurance shall apply 
separately to each insured against whom claim is made or suit is 
brought, except with respect to the limits of the insurer's liability; 
and 

 
e. Coverage shall contain a waiver of subrogation in favor of City, its 

officials, employees, agents and contractors. 

 
2. Workers’ Compensation and Employers Liability Coverages shall contain 

a waiver of subrogation in favor of City, its officials, employees, agents, 
and contractors. 

 
3. Builders’ Risk policies shall contain the following provisions: 

 
a. City shall be named as loss payee. 
 
b. Coverage shall contain a waiver of subrogation in favor of City, its 

officials, employees, agents and contractors. 
 

4. All Coverages. 
 

Each insurance policy required by this Agreement shall be endorsed to state 
that coverage shall not be suspended, voided, cancelled, or reduced in limits 
except after thirty (30) days' prior written notice has been given to the City’s 
Risk Manager, except that ten (10) days’ prior written notice shall apply in 
the event of cancellation for non-payment of premium. 

 
E. Duration. 
 
1. Commercial General Liability (including, without limitation, products and completed 

operations coverage), Professional Liability and Pollution Liability coverages shall be 
maintained continuously for a minimum of five (5) years after completion of the work 
under this Agreement.   
 

2. If any of such coverages are written on a claims-made basis, the following requirements 
apply: 

 
a. The policy retroactive date must precede the date the work commenced under this 

Agreement. 
 

b. If the policy is cancelled or non-renewed and coverage cannot be procured with the 
original retroactive date, Developer must purchase an extended reporting period 
equal to or greater than five (5) years after completion of the work under this 
Agreement. 
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F. Acceptability of Insurers. 
 
Insurance is to be placed with insurers acceptable to the City’s Risk Manager. 
 
G. Verification of Coverages. 
 
Developer shall furnish City (in the manner provided below) with certificates of insurance and 
with original endorsements affecting coverage required by this Agreement.  The certificates and 
endorsements for each insurance policy are to be signed by a person authorized by that insurer to 
bind coverage on its behalf.   
 
Proof of insurance shall be either emailed in pdf format to: Riskmgt@sanjoseca.gov, or mailed to 
the following postal address or any subsequent email or postal address as may be directed in 
writing by the City’s Risk Manager: 
 
    The City of San Jose – Finance 
    Risk Management 

200 East Santa Clara Street, 13th Floor Tower 
 San Jose, CA  95113-1905 
 

H. Developer or its contractors shall include all subcontractors as insureds under its policies 
or shall obtain separate certificates and endorsements for each subcontractor.
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