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From: Straka, Stephanie <SStraka@coblentzlaw.com> 
Sent: Monday, March 29, 2021 11:27 AM
To: Phan, Johnny <Johnny.Phan@sanjoseca.gov>
Cc: Miller, Gregg <gmiller@coblentzlaw.com>
Subject: Exhibits E, E6, and M
 
 

 

Johnny,
Revised Exhibit E. See minor edit on page Ex.E-12.
Revised E6 attached. Removed hatching for POPOS TCE as not needed for these spaces.
Revised Exhibit M, a few refinements (Diridon Infra is per discussion with R.Do).
Lmk if final. Thanks.
 
Stephanie R. Straka | Special Counsel 
Coblentz Patch Duffy & Bass LLP
One Montgomery Street, Suite 3000
San Francisco, CA 94104
Direct 415-772-5750 | Cell 951-333-5572 | Office 415-391-4800
sstraka@coblentzlaw.com
www.coblentzlaw.com
 
This transmittal is intended solely for use by its addressee, and may contain confidential or legally privileged information. If you receive
this transmittal in error, please email a reply to the sender and delete the transmittal and any attachments.
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Exhibit M



Exhibit M

List of Applicable City Impact Fees

1. Commercial Linkage Fee as set forth in San Josée Municipal Code Chapter 5.11 as of the Effective Date;

2. Affordable Housing In-Lieu Fee (see Affordable Housing Program at Exhibit D above);

3. Construction Taxes on commercial and residential development pursuant to San Josée Municipal Code Chapter Chapters 4.46, 4.47, 4.54, 4.64;

4. Sanitary Sewer Connection and Storm Drainage Connection Fees pursuant to San Josée Municipal Code Chapter 15.16 subject to rates and capacity which will be confirmed through the subsequent approval pConformance Review Process and as outlined in the Conditions of Approval; and

5. Utility Undergrounding Fees pursuant to San Jose Municipal Code Chapter 15.26.



The following Impact Fees are applicable to the Project, but Developer shall satisfy the obligations through actual construction or other methods, as indicated:



· Diridon Station Infrastructure Fee shall be satisfied in full through construction of in-kind infrastructure, as described in Exhibit I and will be confirmed by the City through the Conformance Review for Horizontal Improvements and specifically through the review of the applicable improvement drawings; and

· Parkland Dedication requirements pursuant to San Jose Municipal Code Chapter 19.38 shall be satisfied in full through a combination of methods as described in Exhibit E.



Ex. M-1




CPDB Draft 3/29/21

Negotiation Period Privilege; CPRA Confidential Treatment Request; Not for Public Release – CPRA Exempt; Confidential and Proprietary Business-Siting Information







Exhibit E











Ex. E-20





RECORDING REQUESTED

BY CITY OF SAN JOSE:



When Recorded, Return To:

City of San José

200 East Santa Clara Street

San José, CA 95113

Attn:  City Clerk, 2nd Floor West Wing











PARKLAND AGREEMENT 

FOR

TENTATIVE MAP NO. ______.

BETWEEN

CITY OF SAN JOSE

AND 

GOOGLE LLC AND

RESTRICTIONS AND COVENANTS RELATING TO

PRIVATE RECREATIONAL IMPROVEMENTS



This Agreement (“Agreement”) is made and entered into by and between the CITY OF SAN JOSE, a municipal corporation of the State of California (“City”), and GOOGLE LLC, a Delaware limited liability company (“Developer”) as of the date of City's execution (“Effective Date”). Each of City and Developer are sometimes hereinafter referred to as a “Party” and collectively as the “Parties.”   

R E C I T A L S 



A. In connection with its Downtown West Mixed-Use Plan (herein, the "Project"), City and Developer have entered into a Development Agreement (the "Development Agreement"), adopted by the City Council on ________, 2021, by Ordinance No. ________, approving the Development Agreement and authorizing the City Manager to execute the Development Agreement on behalf of the City (the "Enacting Ordinance"). The Enacting Ordinance took effect on ____________, 2021. 

B. In connection with the Project, Developer has filed Vesting Tentative Map Number _____ (the “Tentative Map”) with the City’s Planning Department for the subdivision of the Project site, as defined in the Development Agreement, and has obtained Planned Development Permit No. PD19-029 (“PD Permit”) for the Project.  

C. Under the provisions of Chapter 19.38 of the San José Municipal Code (“Parkland Dedication Ordinance”), developers of residential subdivisions are required to dedicate property for neighborhood and community parks, construct park or recreational improvements, and/or pay in-lieu fees (“Parkland Dedication Obligation”).

D. In order for Developer to satisfy Developer’s Parkland Dedication Obligation for the residential units identified on the Tentative Map, Developer and City desire to enter into this Agreement pursuant to which Developer shall satisfy its Parkland Dedication Obligation for development of four thousand (4,000) residential units as follows: (i) Developer shall dedicate a minimum of four and eight-tenths (4.8) acres of real property for public parks and trail to the City of San José; and (ii) Developer shall construct turnkey improvements, enhanced landscaping, and new plantings to these dedicated parks and trail, providing design and programming that would meet or exceed the requirements of the City's Parkland Dedication Ordinance (collectively, the “Park Improvements”, and individually a “Park Improvement”); and (iii) for development of residential units in excess of four thousand (4,000), payment of in-lieu fees ("Parkland Fees") or use of credits as set forth in this Agreement. Park Improvements are to have an average value of One hundred Ninety Five Dollars ($195) per square foot (in 2021 dollars, escalating by the California Construction Cost Index, which is a subset of the Engineering News Record Construction Cost Index), as specified in Table 1 of Exhibit E1 hereto (“Park Improvements Value”). The Park Improvements Value includes, but is not limited to, the City’s Review Fees as defined in Section 3(I), and all fees and costs for design and construction materials and labor incurred by Developer in connection with the Park Improvements,  including direct costs, soft costs, and contingency as reflected in Table 2 of Exhibit E1. Costs associated with any remediation, removal, disposal, or any combination thereof, of contaminated materials to meet applicable regulatory requirements for public park and trails uses shall not be included in the Park Improvements Value or otherwise applied to satisfy the Parkland Dedication Obligation.

E. Developer may also propose certain Private Recreation Improvements as defined in City Resolution No. 73587, dated January 9, 2007 (“Private Recreation Improvements”) within the Project in accordance with the requirements of the PD Permit and for which Developer is also eligible to receive credit against its Parkland Dedication Obligation as set forth in the Parkland Dedication Ordinance and this Agreement.

F. City’s Director of Parks, Recreation and Neighborhood Services ("PRNS") (“PRNS Director”) is charged with the administration of this Agreement in conjunction with the Director of Public Works (“Director of PW”). The Director of PW in coordination with the PRNS Director is responsible for the review, inspection, approval, and acceptance of the proposed City-owned Park Improvements. As described in the Downtown West Planned Development Zoning and General Development Plan for the Plan Area, the Director of PBCE is the decisionmaker for Open Space Conformance Review, following consultation with PRNS Director.

NOW, THEREFORE, in consideration of the mutual covenants set forth in this Agreement and for valuable consideration, receipt and sufficiency of which is hereby acknowledged, the Parties hereby agree as follows:

SECTION 1.    REPRESENTATIONS AND WARRANTIES OF DEVELOPER.

Developer represents and warrants to City that the following facts are true and correct:

A. The statements and certificates made on the Tentative Map and documents filed in conjunction with the Tentative Map remain true and correct.

B. Any and all documents provided to City pursuant to the terms of this Agreement, or in connection with the execution of this Agreement, are now in full force and effect and contain no inaccuracies or misstatements of fact. Developer covenants that at such time City notifies Developer of City's intention to accept any Park Improvements, if any of these documents contain inaccuracies, misstatements, or have become obsolete, Developer shall notify City and provide City with the information required to render the documents accurate, complete, and current.

C. Developer has the legal ability to enter into this Agreement and Developer's signatory(ies) to this Agreement is (are) duly authorized to sign this Agreement on its behalf. In the event the Developer is not the legal owner of the real property identified in the Development or on the Tentative Map and on which any Park Improvements are to be constructed, then the legal owner shall also be required to execute this Agreement and shall be subject to all terms, conditions, and obligations of this Agreement.  

SECTION 2.    COLLABORATION AND OBLIGATIONS REGARDING DISC AND CITY-DEDICATED OPEN SPACE.

A. In furtherance of the collaborative efforts described in Section 3.6 of the Development Agreement, as well as the collective goals of Developer, City, and the other DISC Partner Agencies (California High-Speed Rail Authority; Valley Transportation Authority; Caltrain; Metropolitan Transportation Commission (MTC)) to effectively deliver both the Project and DISC, this section describes the understandings of City and Developer relative to DISC and the City-Dedicated Open Space:

a. The Project proposes to dedicate and improve the following City-Dedicated Open Spaces adjacent to the existing and potential future rail alignment: Northend Park, St. John Triangle, and Los Gatos Creek Connector.

b. DISC Partner Agencies have indicated an intention to elevate the rail tracks and rail structure as part of DISC, providing new opportunities to connect to these concurrently planned parks to uses located  to the west of the current rail alignment.

c. Timing and phasing of DISC and other potential rail or transit projects (including California High Speed Rail) in the vicinity of the Project have not been finalized; and as of the Effective Date of this Agreement a Concept Layout for the Diridon Integrated Station Concept has been approved by the City (February 2020).

d. In order to maximize parks and open space, as well as transit and connectivity in the near- and long-term, Developer and City shall proceed in the manner described in Section 2(B) of this Agreement with respect to any acquisition by a DISC Partner Agency(ies); and with respect to any potential DISC construction needs that may affect a City-Dedicated Open Space, including any temporary construction easement(s) (TCE), Developer and City shall proceed in accordance with Section 2(C) of this Agreement. Such Sections include consultation and meet and confer processes between City and Developer, in addition to the City’s and Developer’s collaborative efforts with the DISC Agency(ies) described in Section 3.6 of the Development Agreement. Any changes to the design of a City-Dedicated Open Space resulting from City and/or Developer collaboration and discussions with a DISC Partner Agency(ies) shall be a subject for any meet and confer process(es) between City and Developer, and City and Developer shall proceed as otherwise described in this Agreement.

e. To maximize functional park space, the Los Gatos Creek Connector has been designed to eventually extend underneath an elevated rail structure, which may require an easement or other ownership structure to be agreed upon by City and other DISC Partner Agency(ies).  During construction, City and Developer anticipate that the DISC Partner Agency(ies) would require a TCE within the Los Gatos Creek Connector.

f. New park spaces at St. John Triangle and the Northend Park have been planned to be outside of the established Transit Project Buffer Zone, as defined in the Development Agreement. City and Developer anticipate that a TCE may be required by a DISC Partner Agency(ies) for California High Speed Rail or other transit projects, at the western edge of the Northend Park.

g. Compensation for any TCE required by a DISC Partner Agency(ies)– including any impact to the City-Dedicated or Privately-Owned Publicly Accessible Open Spaces, or any other private property – would be required consistent with law. In the event of any permanent acquisition by a DISC Partner Agency(ies), Developer or City as landowner, as applicable at the time of acquisition, would proceed in accordance with law and established practices for eminent domain proceedings. 

B. City and Developer acknowledge and understand that the Project and the Parkland Dedication Obligation described herein may be subject to subsequent proceedings initiated by any of the DISC Partner Agencies to acquire one or more portions of the Plan Area, potentially including one or more portions of the proposed City-Dedicated Open Space proximate to an existing rail line. If any DISC Partner Agency(ies) initiates proceedings to acquire any portion of the Plan Area for an approved alignment and expansion of the high speed rail right-of-way or other rail right-of-way, Developer may be unable to proceed in the manner described in this Agreement. In the event that a DISC Partner Agency(ies) initiates acquisition of one or more portions of the proposed City-Dedicated Open Space, City and Developer shall proceed in the following manner.  

a. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated Open Space prior to Developer’s initiation of design for that City-Dedicated Open Space as described in Section 5(B), the Parties understand that Developer shall be compensated by the condemning authority for the land acquired based on its fair market value as defined in California Code of Civil Procedure Section 1263.320, as may be amended from time to time. In the event of such an acquisition, and that acquisition results in a reduction in the size of a City-Dedicated Open Space as reflected in Exhibit E2, Developer shall pay to the City an amount equal to the fair market value received for the acquired land from the DISC Partner Agency(ies) promptly after such value is received by Developer, and that value shall then be available for use as credit toward the Project’s Parkland Obligation for residential units constructed, or otherwise utilized as set forth in Section 3(B) upon termination or expiration of the Development Agreement. Any amounts paid to the City in the manner described in this paragraph shall not be subject to the limitations described in Section 4(F) regarding payment of Parkland Fees and use of Private Recreation Improvements credits, and the amount of the acquired acreage shall be counted toward Developer’s acreage obligations set forth in Sections 3(O), 4(G)(b) and 4(G)(d) upon payment to the City of the fair market value received for the land. Upon payment by Developer as described in this paragraph, any security(ies) provided by Developer for the acquired land shall be released. For the portion of the City-Dedicated Open Space that is not acquired by the DISC Partner Agency(ies), Developer shall construct Park Improvements and dedicate that remaining portion in accordance with this Agreement. In addition to the fair market land value pass-through payment described above, any required payment of Parkland Fees for the Park Improvements Value associated with the acquired portion of the City-Dedicated Open Space shall be paid to City prior to issuance of a building permit for the Building associated with the subject City-Dedicated Open Space in Exhibit E3.1, and such Parkland Fees shall be calculated based on the amount of acquired, or lost acreage, multiplied by one hundred ninety-five dollars ($195), subject to escalation based on the California Construction Cost Index. 

b. At least six (6) months prior to initiating design of a City-Dedicated Open Space, Developer shall consult with Department of Parks, Recreation and Neighborhood Services staff and Department of Transportation staff regarding the status of the DISC. At the time Developer initiates design of a City-Dedicated Open Space as described in Section 5(B), or any time thereafter but prior to City’s issuance of a Notice of Acceptance and recordation of the grant deed for that City-Dedicated Open Space, if Developer and/or City reasonably determines that any portion of the Open Space is reasonably likely to be acquired by a DISC Partner Agency(ies), City and Developer shall meet and confer to reach agreement regarding the manner in which Developer is to satisfy its Parkland Obligation with respect to the subject City-Dedicated Open Space. Such agreement shall be consistent with the intent of this Parkland Agreement, and with the following principles.

1. Developer and City shall remain in a financially neutral position, meaning that Developer shall not be required to incur higher costs or expenses than it otherwise would incur under this Agreement, or to pay amounts in excess of its Parkland Obligation; and Developer shall not be relieved of satisfying the Parkland Dedication Obligation for residential units constructed as part of the Project;

2. Both the Project and DISC are to be effectively delivered and accommodated to the extent feasible; and

3. The Parties intend to minimize impacts of DISC project construction activity on existing and future development within the Project Site boundary.

c. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated Open Space after City’s Acceptance of that City-Dedicated Open Space, Developer shall have no obligation to provide replacement open space area or to pay additional Parkland Fees, and the amounts received by City for the fair market value of the acquired land and for the value of any Park Improvements thereon shall be retained by PRNS.   

C. Prior to commencement of construction of a City-Dedicated Open Space, Developer shall again consult with City Parks, Recreation and Neighborhood Services Department and City Department of Transportation staff regarding the status of the DISC. If Developer and City determine that any portion of the Open Space is reasonably likely to require use by a DISC Agency(ies) for construction staging or similar disruptive construction activity, Developer shall remain obligated to dedicate the land to City, and City shall accept such land, in accordance with the terms of this Agreement, including Exhibit E5 hereto; provided, however, that City and Developer shall meet and confer to mutually determine whether Developer shall delay commencement of construction of the Park Improvements, including demolition and grading activity, until the DISC Agency activity within the Open Space has ceased, or whether Developer shall instead provide the Park Improvements Value to the City so that the City may itself complete the Park Improvements. If the Parties determine that Developer shall delay commencement of construction and Completion of the Park Improvements, Developer's obligation to construct the Park Improvements within the affected portion of the City-Dedicated Open Space shall survive the termination or expiration of the Development Agreement. If City and Developer reasonably determine that use of all or a portion of a City-Dedicated Open Space by a DISC Agency(ies) would delay Completion of construction of the Park Improvements thereon by more than one year beyond the date on which the Development Agreement has terminated or expired, notwithstanding Section 4(F) of this Agreement, at its option Developer shall be permitted to provide the City with the remaining Park Improvements Value for the affected City-Dedicated Open Space, escalated in accordance with the California Construction Cost Index, and the City shall Accept the offer of dedication for the subject City-Dedicated Open Space, or portion thereof, and use the Park Improvements Value to construct the Park Improvements. If this occurs, the City shall release any security associated with such Park Improvements upon receipt of the funds and dedication of the land for City-Dedicated Open Space.

SECTION 3.    DEDICATION OF PARKS; DESIGN AND DEVELOPMENT OF PARK IMPROVEMENTS; CREDIT FOR PRIVATE RECREATIONAL IMPROVEMENTS.

A. Subject to Section 2(B), in satisfaction of its Parkland Dedication Obligation for development of four thousand (4,000) residential units Developer affirms its commitment to dedicate to City a minimum of four and eight-tenths (4.8) acres of real property located on Lots A, B, E, F, H, I, P, Q, R, and airspace parcel of Lot 20 (“City-Dedicated Open Space”) as identified on the Tentative Map for the Project, and as described in the Downtown West Design Standards and Guidelines. An offer of dedication for each City-Dedicated Open Space shall be made concurrent with the final map that contains the subject City-Dedicated Open Space, and shall be recorded immediately following approval of the final map that contains the Building or development parcel that corresponds with the trigger for that City-Dedicated Open Space as reflected in Exhibits E3.1 and E3.2. The offers for dedication shall be substantially in the form as set forth in Exhibit E4, and shall be recorded in the Official Records, as defined in the Development Agreement. City shall accept an offer of dedication by grant deed only after issuance of a Notice of Acceptance of the Park Improvements thereon and in accordance with the timing requirements, and in the delivery condition set forth in Exhibit E5. Subject to Developer’s rights under the Existing Agreements, Developer shall be responsible for all costs incurred in the conveyance of the City-Dedicated Open Space to City in accordance with the requirements and specifications set forth in this Agreement and the Development Agreement. If the construction and Completion of the City-Dedicated Open Space is not triggered pursuant to Exhibits E3.1 and E3.2 prior to the expiration or termination of the Development Agreement, and Developer has not otherwise Completed the City-Dedicated Open Space such that credits would be provided and administered as set forth in Section 3(B), upon the termination or expiration of the Development Agreement the offer of dedication for such City-Dedicated Open Space shall also terminate and be void, and City shall promptly execute and record a notice terminating or vacating the offer of dedication. All City-Dedicated Open Space shall meet the requirements and standards set forth in Exhibit E5. 

B. In the event Developer Completes and dedicates a City-Dedicated Open Space, and the credit value for the improved City-Dedicated Open Space exceeds the Parkland Dedication Obligation for the Project upon the termination or expiration of the Development Agreement, Developer shall receive credit for the City Dedicated-Open Space, including the Park Improvements Value, and such credits shall be applied toward the Project’s Parkland Dedication Obligation as residential units are constructed. Upon the termination or expiration of the Development Agreement, if any credits for land dedication and/or Park Improvements Value remain available and are not utilized to satisfy the Project’s Parkland Dedication Obligation, such credits may be used by Developer, or by another developer(s) if transferred by Developer to that other developer(s), to satisfy the obligations under the City’s Parkland Dedication Ordinance for new residential development within the Downtown West Planned Development District, with such credits provided at a ratio of one-to-one unit basis.

C. Reconfiguration and/or Project redesign of a City-Dedicated Open Space may be necessary in the event Developer is prohibited from building to the maximum heights reflected in the DWDSG as a result of adoption of a construction tower crane policy that prohibits or impacts Developer’s ability to construct to such maximum heights. Any reconfiguration or redesign would have a negative impact on Developer’s master planning efforts, lessening the amount of square footage for both commercial and residential uses, and potentially reducing the number of residential units that may be developed within the Plan Area. Subject to the requirements of Sections 4(F), 4(G), and 4(J) of this Agreement, such reconfiguration and/or reduction in residential development may result in less parkland being constructed either as a result of a trigger building not being built or as a result of fewer residential units being constructed. 

D. As reflected in Exhibits E3.1 and E3.2, the land for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2 is to be dedicated by grant deed to the City prior to construction and dedication to the City of the Park Improvements thereon. The dedication of Los Gatos Creek Trail Connector 1 and Los Gatos Creek Trail Connector 2 shall be accepted by the City in conjunction with a fully executed leaseback agreement. The intent of the leaseback agreement is to enable Developer to Complete the required Park Improvements; allow non-income producing interim uses by Developer, such as landscaping and/or construction staging; require the same insurance and indemnification as set forth in this Agreement; and to require Developer to maintain and manage the property, including any necessary security and fencing, until such time as the Park Improvements are accepted by the City in accordance with the terms of this Agreement. Additionally, the parties have mutually agreed that the agreement between the Parties is for a gross leaseback to Developer for a cost of one dollar ($1.00) per year. To enable Developer’s timely construction and Completion of the Park Improvements on Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2 as set forth in Exhibit E3.1, City shall provide written notice to Developer within ninety (90) days of City’s issuance of a building permit for construction of, and also at issuance of a Certificate of Occupancy for, affordable housing developments on Block H5 and on Block H6. 

E. The Park Improvements to be installed on a City-Dedicated Open Space shall be Completed in accordance with the City-Dedicated Open Space Dedication and Improvements Schedule and Park Dedication/Delivery Triggers Figure set forth in Exhibits E3.1 and E3.2. For clarity, except as otherwise set forth herein, Developer shall not be obligated to install Park Improvements on any City-Dedicated Open Space unless and until Developer undertakes the actions or development set forth in Exhibit E3.1 that corresponds to any such Park Improvements. Subject to approval by the Directors of PRNS and PW, City may elect to extend the Delivery trigger reflected in Exhibit E3.1 by twelve (12) months to allow Developer to complete installation of art, or kiosks/pavilions or other optional structures, that are not essential to the intended use of the park by the public (“Park Art and Optional Structures”). Alternatively, subject to approval of the Directors of PRNS and PW, Completion of Park Improvements upon any City-Dedicated Open Space for purposes of determining compliance with Exhibit E3.1, and issuance of a Notice of Acceptance for such Park Improvements by Director of PW as outlined in Exhibit E5 of this Agreement shall be permitted to occur without first requiring the completed installation of Park Art and Optional Structures, so long as (i) final installation of such Park Art and Optional Structures will not interfere with the safe use of the park by the public, and (ii) Developer provides the Park Art and Optional Structures Security as described in this Agreement so that the City may utilize the Security to complete the installation or construction of the Park Art and Optional Structures following City’s acceptance of the Park Improvements, which City shall complete within twelve (12) months of Developer providing the Security; provided however, that City shall release all other bonds and securities as indicated in Exhibit E5 and in accordance with this Agreement. Separately, Completion also does not include or require relinquishment and improvement of any Park Construction Right of Entry, which Right of Entry areas are depicted in Exhibit E6 (referred to therein as “Temporary Construction Easement (TCE)”), so long as (i) Developer provides the Park Construction Right of Entry Security as described in this Agreement, and (ii) the Park Construction Right of Entry is relinquished and improved within six (6) months of issuance of the temporary certificate of occupancy for the fronting building; provided however, that City shall release all other bonds and securities as indicated in Exhibit E5 and in accordance with this Agreement, except the Park Construction Right of Entry Security as described in Section 6(A)(6) of this Agreement which shall be released as specified in Section 6(C)(6). 

F. As more particularly described in Exhibit E5, Developer shall be responsible for the development of Park Improvements Plans for, and the construction of the Park Improvements on the City-Dedicated Open Space, consistent with the Park Improvements Plans, and as otherwise described in this Agreement and the Development Agreement. Developer shall construct the Park Improvements in conformance with the Park Improvements Plans and Downtown West Design Standards and Guidelines, and all applicable standards and specifications in effect on the Effective Date of this Agreement, except as otherwise set forth herein.  

G. Developer has no obligation to construct other improvements on the City-Dedicated Open Space beyond the Park Improvements.

H. The Parties acknowledge that the exact size, dimensions, and other particular characteristics of the Park Improvements have not been determined as of the Effective Date of this Agreement. The Parties, however, agree that the Park Improvements shall consist of the Park Improvements as conceptually depicted and described in the Downtown West Design Standards and Guidelines, with a minimum cumulative acreage of 4.8 acres for the development of 4,000 units, as reflected on the Tentative Map for the Project and based on the unit equivalent values reflected in Table 1 of Exhibit E1. As described in Section 4(B), any future adjustments to the conceptual City-Dedicated Open Space sizes, as permitted by the General Development Plan, shall be identified and finally approved at the Conformance Review stage or the processing of a final map that includes the subject City-Dedicated Open Space, whichever occurs first, and shall be tracked using Exhibit E7, which Exhibit shall ensure compliance with the requirements of this Agreement.

I. Developer shall be responsible for all costs incurred for planning, design, construction, and supervision of the construction of all Park Improvements, including without limitation, the Review Fees. All such costs are included in, and are part of the Park Improvements Value. For clarity, the Park Improvements Value includes, but is not limited to, the City’s Review Fees and all fees and costs for design and construction materials and labor incurred by Developer in connection with the Park Improvements, including direct costs, soft costs, and contingency as reflected in Table 2 of Exhibit E1. Costs associated with any remediation, removal, disposal, or any combination thereof, of contaminated materials to meet applicable regulatory requirements for public park and trails uses shall not be included in the Park Improvements Value or otherwise applied to satisfy the Parkland Dedication Obligation. Developer and City agree that the Park Improvements Value shall not be less than the values set forth in Table 1 of Exhibit E1. The Review Fees shall be in an amount equal to seventeen and one-half percent (17.5%) of the direct costs, which Review Fees are reflected in Table 2 of Exhibit E1, and which direct costs and Review Fee shall both escalate by the California Construction Cost Index. Twenty percent (20%) of the Review Fees for each City-Dedicated Open Space shall be paid upon submittal of the Vertical Conformance Review application for the Building associated the subject City-Dedicated Open Space in Exhibit E3.1; and the remaining eighty percent (80%) of the Review Fees for each City-Dedicated Open Space shall be paid upon submittal of the Open Space Conformance Review application for the subject City-Dedicated Open Space. Developer shall cause all labor and material incorporated in the Park Improvements to be furnished in accordance with the requirements and specifications set forth in this Agreement.  

J. As described and depicted in the Downtown West Design Standards and Guidelines, kiosks and/or pavilions are included as optional features in some of the City-Dedicated Open Spaces. The improvement value of such kiosks and/or pavilions is not included in the Park Improvements Value and, therefore, it is understood that the improvement value of any kiosk or pavilion constructed within a City-Dedicated Open Space may exceed the Park Improvements Value. In its sole discretion, the City may elect to approve Park Improvements Plans for a City-Dedicated Open Space during Conformance Review with a kiosk and/or pavilion. If the City elects to include a kiosk/pavilion in a City-Dedicated Open Space, the improvement value of such kiosk/pavilion shall be permitted to be used to satisfy any outstanding Parkland Dedication Obligation associated with the development of four thousand (4,000) residential units. In the event the improvement value of such kiosk/pavilion exceeds the value of any remaining Parkland Dedication Obligation, Developer may use such value to satisfy any Parkland Dedication Obligation associated with the development of more than four thousand (4,000) residential units. If Developer does not develop more than four thousand (4,000) residential units, Developer’s shall receive credits for the excess improvement value of a kiosk or pavilion, which shall be available for use consistent with Section 3(B).  

K. Each individual Park Improvement shall be deemed Completed and accepted by City upon recordation of the Notice of Acceptance by Director of PW as outlined in Exhibit E5 of this Agreement. Upon Developer’s request, the PRNS Director, in consultation with the Director of PW, may, at the their discretion, grant extensions of one or more of the Completion requirements specified in this subsection.  

L. With respect to any Park Improvements which are owed but which have not been Completed as specified in Exhibit E3.1 to the Development Agreement, the credits for the incomplete improvements shall be disallowed and Developer and City shall proceed in accordance with Section 7.

M. Subject to Section 3(O), the Project is eligible to receive credit for Private Recreation Improvements pursuant to the Parkland Dedication Ordinance. The description of the Private Recreation Improvements that may be included in the Project by Developer and that, if included, shall receive credit pursuant to Chapter 19.38 as set forth in City Council Resolution No. 73587 dated January 9, 2007. Developer may request Private Recreation Improvements credit for qualifying Private Recreation Improvements in a residential building at the time of Conformance Review for that building by submitting for review by the PRNS Director documentation including, but not limited to: (i) a written summary of all qualifying on-site Private Recreation Improvements, (ii) a table itemizing all proposed Private Recreation Improvements by net square footage, (iii) the location, (iv) classification type (active classification or non-active elements classification), (v) dimensioned and labeled floor plans showing all private recreational amenities, and (vi) photo simulations or other illustrative examples of proposed recreational accessories. The PRNS Director will review the Private Recreation Improvements credit documentation and, if in conformance with the criteria in Resolution No. 73587, tentatively approve the recreation credit. Credits shall be finally approved upon Completion of the Private Recreation Improvements consistent with the Private Recreation Improvements credit documentation and this Agreement, but shall only be available for Developer’s use pursuant to the provisions of Section 3(O) below. Developer shall complete the installation of the Private Recreation Improvements described in Resolution No. 73587 prior to the issuance of a Final Certificate of Occupancy for the residential building(s) in which the Private Recreation Improvements are located or to which the Private Recreation Improvements are tied.   

With respect to any Private Recreation Improvements that have not been Completed prior to the issuance of a Final Certificate of Occupancy for the residential building of which the improvements are a part, the credits for the incomplete improvements shall be disallowed and Developer shall be required to pay Parkland Fees, if any such fee is owed, together with additional charges as set forth in the Parkland Dedication Ordinance.   

N. Developer acknowledges and agrees that Developer shall not receive any credit for eligible Private Recreation Improvements pursuant to the Parkland Dedication Ordinance unless (i) constructed in full compliance with this Agreement, or as otherwise creditable to the satisfaction of PRNS Director; and (ii) subject to a restrictive covenant as set forth below in Section 3(P). 

O. Credit for Private Recreation Improvements constructed in accordance with the requirements of this Agreement and the Exhibits hereto shall not be credited against the Parkland Dedication Obligation unless and until (i) at least two and four tenths (2.4) acres of City-Dedicated Open Space have been dedicated and Park Improvements associated with such acreage have been Completed and Accepted by the City, (ii) at least four (4) acres of Privately-Owned Publicly Accessible Open Space have been Completed and Delivered and a restrictive covenant(s) as described in Section 4.1.3 of the Development Agreement has (have) been recorded to maintain public access, and (iii) either (x) the Development Agreement has expired or terminated, or (y) Developer has satisfied its Parkland Dedication Obligation for the development of four thousand (4,000) residential units and thereafter constructs residential units in excess of those four thousand units. With respect to any Private Recreation Improvements that have not been Completed as specified in this Agreement, the credits for the incomplete improvements shall be disallowed.

P. Prior to receipt of credit for any Private Recreation Improvements, Developer acknowledges and agrees that use of the Private Recreation Improvements shall be restricted for recreation purposes by a recorded covenant which runs with the land for the life of the subject residential building, and which expressly cannot be defeated or eliminated without the written consent of the City as described in the Parkland Dedication Ordinance. For clarity, Private Recreation Improvements for which Developer does not receive credit toward its Parkland Dedication Obligation are not subject to this, or any other requirements of this Agreement.

Q. Developer acknowledges that pursuant to the covenants set forth in Section 3(P) above, the Developer or Owner shall henceforth be required to maintain all such Private Recreation Improvements in safe working order and provide access for regular inspections at the City’s request. After any such inspection and pursuant to written request by the City, the Developer or Owner shall promptly provide for any remedial actions, replacement, and/or repair work as may be necessary to ensure that the improvements remain in safe working order for recreational use.

R. In the event that the project contains Private Recreational Improvements designated in this Agreement or associated exhibits as ‘publicly accessible,’ the Developer or Owner agrees to maintain public access to these amenities for a minimum of 360 days per year. The Developer may however, post reasonable Rules and Regulations for respectful use and maintenance of Private Recreational Improvements and areas as well as conduct occasional extended closures, subject to approval by PRNS Director. This Section shall apply in addition to any Easements or Restrictions which may be in place providing for public access and/or appurtenant uses. 

SECTION 4.    COMPLIANCE WITH THE PARKLAND DEDICATION ORDINANCE AND SATISFACTION OF PARKLAND OBLIGATION.

A. Subject to Section 2(B), the Parties acknowledge and agree that the calculation of the Developer’s Parkland Dedication Obligation for development of four thousand (4,000) residential units is set forth in Exhibit E8, including the calculation of Parkland Fees. As reflected in Exhibit E8, the total Parkland Dedication Obligation, based on the number of type of units to be provided – such as mid-rise, high-rise, market-rate, and affordable – shall be blended across the Project, regardless of unit type, and administered uniformly based on the number of residential units produced, as shown in Table 2 in that Exhibit. The Park Improvements Value is set forth in Table 1 of Exhibit E1. Credits for Private Recreational Improvements, if any, are described in City Council Resolution No. 73587. 

B. The final acreage of each City-Dedicated Open Space shall be verified at the Conformance Review stage or the processing of a final map that includes the subject open space, whichever occurs first. If the size of a City-Dedicated Open Space is different from the acreage set forth in this Agreement and Exhibit E2 hereto, which may occur due to final roadway or parcel alignments, among other reasons, that acreage will be reflected and tracked in Exhibit E7. If the size of a City-Dedicated Open Space is increased or decreased, subject to Section 2(B), Developer shall adjust other City-Dedicated Open Spaces so that the total acreage of City-Dedicated Open Space provided for the development of 4,000 residential units is at least 4.8 acres. Such reallocation shall not require amendment to this Agreement or to the Development Agreement. At the termination or expiration of the Development Agreement, City and Developer shall verify the total City-Dedicated Open Space acreage provided by the Project and calculate any remaining Parkland Dedication Obligation that is owed. Any remaining Parkland Dedication Obligation shall be satisfied in accordance with Section 4(L).

C. Except as otherwise provided herein and in the Development Agreement, provided that Developer is not in material default hereunder, and provided further that Developer satisfies all other terms, conditions, and requirements associated with issuance of a building permit(s), City shall issue all building permits necessary for the residential units identified on the Tentative Map. 

D. City acknowledges and agrees that Developer’s performance of this Agreement shall fully satisfy Developer’s Parkland Dedication Obligation under the City’s Parkland Dedication Ordinance for development of four thousand (4,000) residential units in the Plan Area. The Parties further acknowledge and agree that the Parkland Dedication Obligation set forth in Exhibit E8 for development of four thousand (4,000) residential units is based on and assumes the development of six hundred (600) of the 4,000 residential units as affordable housing units on the affordable housing sites H1, H5, and H6 that Developer will dedicate to the City. In the event the City and/or an affordable housing developer causes more than 600 affordable housing units to be developed on the affordable housing sites, any parkland dedication obligation applicable to such additional affordable housing units shall be the responsibility of, and attributed to the developer of those additional units; and Developer’s Parkland Dedication Obligation shall not be decreased or increased or otherwise affected as a result of such additional affordable housing development on the affordable housing sites, nor shall such additional units be counted toward or otherwise affect any milestones or triggers set forth in this Agreement, including, but not limited to, the requirements contained in Section 4(H) and in Exhibit E8 hereto. 

E. Pursuant to the terms of the Development Agreement, the Parkland Fee in effect upon the Effective Date of the Development Agreement, which Fee is reflected in Exhibit E8, is vested for the term of the Development Agreement, subject to escalation based on the California Construction Cost Index. Upon such escalation of the Parkland Fee, the land value of any City-Dedicated Open Space dedicated thereafter, and the Park Improvements Value for any Park Improvements constructed thereafter shall escalate by a commensurate amount using the California Construction Cost Index. Further, the following underlying assumptions upon which the Parkland Dedication Obligation is based, and which are set forth in Exhibit A to Resolution Number 73587 and Section 1 of Exhibit A of Resolution No. 75346 as amended by Resolution ______ [ADD FINAL RESOLUTION NUMBER], shall be fixed and vested for the term of the Development Agreement: (i) mid-rise residential units have an occupancy rate of two and thirty-four hundredths (2.34) persons per unit; (ii) high-rise residential units have an occupancy rate of one and fifty-one hundredths (1.51) persons per unit; (iii) the Parkland Fees charged for each deed restricted, low income residential unit shall be set at fifty percent (50%) of the otherwise applicable Parkland Fees for each such unit; and (iv) the Parkland Fees charged for each deed restricted, moderate income residential unit shall be set at fifty percent (50%) of the otherwise applicable Parkland Fees for each such unit. 

F. Regardless of any land acquisition or condemnation that may occur as a result of the actions described in Section 2(B) of this Agreement and which affects a portion(s) of the Plan Area anticipated for development of City-Dedicated Open Space, in no event shall Developer be permitted to satisfy more than fifty percent (50%) of its Parkland Dedication Obligation through the combination of (a) payment of Parkland Fees, and (b) Private Recreation Improvements credit. Further, City and Developer acknowledge and agree that, following dedication and acceptance by the City of a City-Dedicated Open Space, the amount of credits received by Developer for such land and any Park Improvements thereon shall be unaffected by any future actions by any DISC Partner Agency that may affect such land. 

G. Developer acknowledges that of the 4,000 housing units covered in this Agreement, approximately 2,900 units are proposed south of Santa Clara Street and approximately 1,100 units are proposed north of Santa Clara Street. While Developer is committed to providing Privately-Owned Publicly Accessible Open Space in addition to its commitments set forth in this Parkland Agreement, as described in Section 4.1.3(a) of the Development Agreement, the Privately-Owned Publicly Accessible Open Space is not counted toward satisfaction of Developer’s Parkland Obligation. As a result, the Parkland Dedication Obligation for units developed south of Santa Clara Street above the 2,000th residential unit cannot be fully met through the proposed City-Dedicated Open Space located south of Santa Clara Street. The following provisions address how the Parkland Dedication Obligation may be met while addressing this imbalance.

a. At the end of the Term of this Agreement, if fewer than two thousand (2,000) residential units are constructed south of Santa Clara Street, the Developer shall dedicate City-Dedicated Open Space and construct Park Improvements thereon sufficient to meet the minimum Parkland Dedication Obligation for the number of residential units constructed no later than thirty (30) years after the Effective Date of the Development Agreement, which Parkland Dedication Obligation for fewer than 2,000 residential units cannot be met by payment of Parkland Fees, use of credits for Private Recreation Improvements, or provision of Privately-Owned Publicly Accessible Open Space; provided, however, if satisfaction of this requirement would obligate Developer to dedicate and/or Complete only a portion of a proposed City-Dedicated Open Space, City and Developer shall cooperate in Good Faith to (i) redesign proposed Park Improvements to Los Gatos Creek Connector 1 and/or Los Gatos Creek Connector 2 so that the land value plus the Park Improvements Value does not exceed, and is equivalent to the remaining Parkland Dedication Obligation, in which case the applicable Park Improvements Value reflected in Table 1 of Exhibit E1 would not apply and certain requirements of the DWDSG may need to be waived as permitted by the DWDSG and/or the General Development Plan; (ii) increase the size of a City-Dedicated Open Space(s), or add a City-Dedicated Open Space adjacent to a residential building, in an amount equal to the remaining Parkland Dedication Obligation, provided the location and size of such space is approved by the Director of PRNS; (iii) dedicate and improve a portion of a Privately-Owned Publicly Accessible Open Space that is equivalent to the remaining Parkland Dedication Obligation, converting that portion to a City-Dedicated Open Space; and/or (iv) pay Parkland Fees to satisfy the remaining obligation. The obligations under this Section 4(G)(a) apply even if the buildings that would otherwise trigger the Parkland Dedication Obligation as set forth in Exhibits E3.1 and E3.2 have not been constructed during the 30-year period after the Effective Date of the Development Agreement.  

b. At the end of the Term of this Agreement, if two thousand (2,000) or more residential units are constructed south of Santa Clara Street and Developer does not develop North of Santa Clara Street, then Developer shall dedicate at least two and four tenths (2.4) acres of City-Dedicated Open Space South of Santa Clara Street and construct Park Improvements thereon to satisfy the Parkland Dedication Obligations for 2,000 residential units, and may improve and dedicate additional parkland, pay Parkland Fees, apply accrued credits for Private Recreation Improvements, or any combination thereof, in order to satisfy the remaining Parkland Dedication Obligation for the residential units constructed in excess of 2,000. The obligations under this Section 4(G)(b) cannot be met by the provision of Privately-Owned Publicly Accessible Open Space. The obligations under this Section 4(G)(b) apply even if 2.4 acres of City-Dedicated Open Space has not otherwise been triggered as set forth in Exhibits E3.1 and E3.2 because construction on the development parcels that correspond to the City-Dedicated Open Space has not occurred during the 30-year period after the Effective Date of the Development Agreement.  

c. At the end of the Term of this Agreement, if more than 2,000 residential units are constructed south of Santa Clara Street and Developer develops any additional buildings North of Santa Clara Street, then Developer shall have dedicated the City-Dedicated Open Spaces and constructed Park Improvements thereon in accordance with this Agreement, including the delivery and Completion triggers set forth in Exhibits E3.1 and E3.2, subject to Section 2(B), which delivery triggers ensure that 2.4 acres of City-Dedicated Open Space is provided for the development of 2,000 residential units. For example, if 2,000 residential units are constructed and a Temporary Certificate of Occupancy for a Building on Block G is not issued, Los Gatos Creek Park and Los Gatos Creek Trail (Block G), which are triggered by issuance of a Temporary Certificate of Occupancy on Block G, would not be required to be built if development also occurs north of Santa Clara (such as on Block A1, which would trigger construction of Northend Park) because the combined acreage would be equal to or greater than 2.4 acres for the 2,000 residential units. Any outstanding Parkland Obligation shall be satisfied in accordance with Section 4(L).  

d. In no event shall the use of Private Recreation Improvements credit be used prior to Developer’s Completion of 2.4 acres of City-Dedicated Open Space and construction of Park Improvements thereon, nor shall any combination of Parkland Fees and Private Recreation Improvements credit be applied to satisfy more than fifty percent (50%) of the Project's Parkland Dedication Obligation, consistent with Section 4(F). 

The obligations of this Section 4(G) shall survive the termination or expiration of this Agreement and/or the Development Agreement.

H. Upon Developer's dedication of three parcels of real property, currently identified as Properties H1, H5 and H6 (the "City-Dedicated Affordable Housing Sites") to the City (or its designee) for use in the production of affordable housing, the combined six hundred (600) affordable housing units that are assumed for these Sites, as reflected in Exhibit E8, shall be counted toward the 1,250 residential units that would trigger the Design Outside Date referenced in Section 5(B) and set forth in Section 5(C) for the Social Heart open space, and toward the 1,500 residential units and 3,250 residential units, respectively, that would trigger the dedication and Completion for the Social Heart open space and the St. John Triangle open space, which triggers are set forth in Exhibits E3.1 and E3.2. For clarity, upon dedication of each of the three City-Dedicated Affordable Housing Sites, it shall be assumed, for the limited purpose of triggering the Design Outside Date, dedication, and Completion of the Social Heart, and the dedication and Completion of St. John Triangle, that the residential units assumed for that Site have received Temporary Certificates of Occupancy. Therefore, upon dedication of all three of the City-Dedicated Affordable Housing Sites and issuance of Temporary Certificates of Occupancy for the balance of the residential units indicated in Exhibit E3.1—whether issuance of Temporary Certificates of Occupancy for such residential units occurs before or after dedication of the City-Dedicated Affordable Housing Sites, and no matter where such units are located within the Project Site—the Design Outside Date, and the dedication and Completion requirements for the Social Heart, respectively, shall be triggered and the Social Heart shall be delivered within twenty-four (24) months of issuance of a Temporary Certificate of Occupancy for the 1,500th residential unit, unless earlier triggered by the issuance of a Temporary Certificate of Occupancy for development on Block D4; and the dedication and Completion of St. John Triangle shall be triggered and St. John Triangle shall be delivered within 12 months of issuance of a Temporary Certificate of Occupancy for the 3,250th residential unit, unless earlier triggered by issuance of a Temporary Certificate of Occupancy for a Building on Block C2.

I. Notwithstanding the Completion timing requirements set forth in Section 4(H), in Exhibits E3.1 and E3.2, or elsewhere in Development Agreement and other Exhibits thereto, if the Completion requirement for the Social Heart is triggered by issuance of a Temporary Certificate of Occupancy for the 1,500th residential unit developed in the Project (rather than for issuance of a Temporary Certificate of Occupancy for a Building on Block D4), the Completion date for the Social Heart (inclusive of the subterranean garage) shall be extended to provide Developer twenty-four (24) months to Complete the Social Heart from the date on which that portion of the VTA's BART Silicon Valley Phase II Extension Project located adjacent to the south side of West Santa Clara Street, between Autumn Street and the San José Diridon Caltrain Station (“BART Project”) is completed, if due to active or reasonably imminent construction staging or other construction-related activity on or in the vicinity of the Social Heart, the BART Project prevents, delays, or otherwise interferes with Developer’s timely construction and Completion of the Social Heart and/or the subterranean garage.

J. In addition to adhering to the schedule set forth in Exhibits E3.1 and E3.2 and the other timing requirements of this Agreement, and the Development Agreement, through Completion and delivery of a combination of (i) City-Dedicated Open Space and (ii) Privately-Owned Publicly Accessible that is subject to recorded restrictive covenant(s) as described in Section 4.1.3 of the Development Agreement and reflected in Exhibit E7 (the "Covenant Privately-Owned Publicly Accessible Open Space"), Developer shall ensure that a cumulative minimum of fifty-two (52) square feet of Completed open space is provided for each residential unit that is constructed. Continued compliance shall be demonstrated and confirmed through the accounting process required as part of the Conformance Review for vertical development. Final acreage of the open spaces shall be verified in the manner set forth in Section 4(B). City shall deny Conformance Review for a subsequent residential building that would cause the cumulative minimum square feet of open space for each residential unit to fall below 52 square feet. Further, pursuant to Section 4.1.3(a)(iii) of the Development Agreement, in the event Developer fails to Complete any Covenant Privately-Owned Publicly Accessible Open Space in accordance with the completion schedule set forth in Section 4.1.3(a)(i) therein, Developer shall be required to pay the Private Open Space Delay Penalty Fee. For clarity, it is understood that Privately-Owned Publicly Accessible Open Space, including Covenant Privately-Owned Publicly Accessible Open Space cannot be used to satisfy Developer’s Parkland Dedication Obligation.

K. Certain exceptions from the Parkland Dedication Ordinance (San José Municipal Code Chapter 19.38) are necessary in order to provide the City-Dedicated Open Spaces in the manner set forth in the Development Agreement and this Agreement. The exceptions from certain provisions of the Parkland Dedication Ordinance are listed in Exhibit E9. The City has agreed to grant the waivers or exceptions listed in Exhibit E9. With respect to items (i) and (ii) listed in Paragraph 2 of Exhibit E9, the City has further agreed that such exceptions shall not impact the amount of credit that Developer is eligible to receive for land and Park Improvements impacted by those exceptions, except that credit shall not be granted for above-grade existing and/or proposed building footprints, vehicular access ways and aprons, elevators and associated lobbies, and similar non-open, non-park or non-recreational features located within any City-Dedicated Open Space; and for item (iii) in Paragraph 2, the exception shall not impact the amount of the credit that Developer is eligible to receive for the Park Improvements, and the City agrees that it shall provide seventy-five percent (75%) credit for the land value of the Social Heart park. For clarity, credits shall be available for land underlying park-related and recreational structures, which structures may include but are not limited to kiosks/pavilions or similar structures permitted by the DWDSG, park maintenance facilities, or restrooms. 

L. Subject to Section 4(G), upon the termination or expiration of the Development Agreement, any outstanding Parkland Dedication Obligation that has accrued based on the number of residential units constructed as of such termination or expiration shall first be satisfied through any then-available credits from dedicated acreage and/or costs of Park Improvements for the City-Dedicated Open Space in accordance with Exhibit E8 and this Agreement. Thereafter, subject to Sections 3(O), 4(F), and 4(J), any remaining Parkland Dedication Obligation for the number of residential units constructed shall be satisfied with Private Recreation Improvements credits, if any, followed by payment of Parkland Fees. This Section 4(L) shall survive the termination or expiration of the Development Agreement. 

M. Subject to the mutual understandings and acknowledgments set forth in Section 4(D) and the other requirements and limitations set forth in this Agreement, in the event Developer intends to develop more than four thousand (4,000) residential units (meaning Developer develops more than 3,400 residential units, subtracting from the 4,000 total units the 600 residential units assumed to be developed on the City-Dedicated Affordable Sites), Developer agrees to immediately notify the PRNS Director. Any additional Parkland Dedication Obligation that may be required shall first be satisfied by excess credit from dedicated acreage and/or costs of Park Improvements for the City-Dedicated Open Space, if any. Any remaining obligation shall then be satisfied by Private Recreation Improvements credits authorized for the first 4,000 units, if any, followed by payment of Parkland Fees. 

N. Because of the benefit to the Development that will result from the Park Improvements and land dedication, Developer agrees to design, develop, and construct the Park Improvements on the City-Dedicated Open Space and to dedicate the City-Dedicated Open Space as specified in this Agreement and the exhibits and attachments hereto, and as provided in the Downtown West Design Standards and Guidelines, without any obligation on the part of City with respect to design, development, or construction except as otherwise provided in this Agreement.

SECTION 5.    REVIEW OF CITY-DEDICATED OPEN SPACE DESIGN; OPEN SPACE IMPROVEMENT CONFORMANCE REVIEW

A. Prior to initiating design of any City-Dedicated Open Space, Developer shall meet with PRNS Staff, after which PRNS Staff will support community outreach and engagement for the park design and naming. Developer agrees to hold two community meetings prior to submittal of an application for Open Space Improvement Conformance Review pursuant to the provisions of the Downtown West Planned Development Zoning and General Development Plan. Developer shall consider the input and comments received from the public during the community meetings when finalizing its application for Open Space Conformance Review. Following submittal of Developer’s Open Space Conformance Review application, which application shall contain the thirty-five percent (35%) Park Improvements Plans described in Section 5(C), below, the Parks and Recreation Commission shall review the application and 35% Park Improvements Plans at a public hearing, and shall thereafter make a recommendation to the Director of PBCE regarding approval or disapproval of the Open Space Conformance Review. If consistent with all applicable design standards, taking into account input from the public and the Parks and Recreation Commission, the Director of PBCE, in consultation with the Director of PRNS, shall approve the Open Space Conformance Review and 35% Park Improvements Plans contained therein. Technical review of the City-Dedicated Open Space design shall occur in accordance with the provisions of Exhibit E5. 

B. In accordance with the Design Outside Date Schedule set forth below, as part of its Open Space Improvement Conformance Review application for the Park Improvements, in addition to paying Review Fees in accordance with Section 3(I), Developer shall submit Park Improvements Plans (defined in Exhibit E5) at thirty-five percent (35%) consistent with the Design Submittal Requirements set forth in the City’s Turnkey Project Process and Submittal Requirements, dated November 5, 2019, and the Conformance Review Implementation Guide for the Project. Following Conformance Review Approval as described in Section 5(A), Developer shall submit Park Improvements Plans at sixty-five percent (65%) and ninety-five percent (95%), consistent with the Design Submittal Requirements set forth in the City’s Turnkey Project Process and Submittal Requirements, dated November 5, 2019, and the Conformance Review Implementation Guide for the Project, which 65% and 95% Plans and technical specifications shall be reviewed by the Director of PW. The 95% Park Improvements Plans for City-Dedicated Open Space shall be reviewed, approved, and signed by the Director of PW, and approval from the Director of PW and issuance of a Notice to Proceed shall authorize construction. 

C. The Design Outside Date Schedule referenced in Section 5(B) sets forth the dates by which the Conformance Review application and 35% Park Improvements Plans for each City-Dedicated Open Space shall be submitted in the manner described in the General Development Plan for the Downtown West Planned Development Zoning District. The Design Outside Date Schedule shall be as follows:

a. Los Gatos Creek Trail (Block E): within six (6) months of Conformance Determination approval for Block E1;

b. Los Gatos Creek Trail (Block G): within six (6) months of Conformance Determination approval for block G1;

c. Los Gatos Creek Park: within six (6) months of Conformance Determination approval for block G1;

d. Los Gatos Creek Connector 1: within six (6) months of Conformance Determination approval for 1st residential building of H3;

e. Social Heart: within six (6) months of the earlier of Temporary Certificate of Occupancy for the twelve hundred fiftieth (1,250th) unit or Conformance Determination approval for Block D4;

f. Northend Park: within six (6) months of Conformance Determination Approval for the first building on Block A1;

g. Los Gatos Creek Connector 2: within six (6) months of Conformance Determination approval for the first (1st) residential building of Block H6;

h. St. John Triangle: within six (6) months of Conformance Determination approval for the first (1st) building of Block C1 or C2.

SECTION 6.    BONDS AND SECURITY.  

Developer shall furnish to City the following security separately for each City-Dedicated Open Space, for the purposes, in the amounts, and under the conditions that follow: 

A. Type and Amounts.

1. Performance Security. To assure the Developer’s faithful performance to the City of this Agreement to Complete the Park Improvements in an amount equal to one hundred percent (100%) of the direct costs reflected in Table 2 of Exhibit E1 for the Park Improvements for the City-Dedicated Open Space(s) included in the final map, subject to escalation based on the California Construction Cost Index (hereinafter “Performance Security”), which shall be furnished by Developer to the City prior to approval of the final map and shall be subject to adjustment pursuant to Section 6(B)(2); and

2. Payment Security. To secure Developer’s payment to any contractor, subcontractor, person renting or supplying equipment, or furnishing labor and materials for completion of the Park Improvements included in the final map, in the additional amount of one hundred percent (100%) of the direct cost reflected in Table 2 of Exhibit E1 for the subject Park Improvements for the subject City-Dedicated Open Space, subject to escalation based on the California Construction Cost Index (hereinafter “Payment Security”), which shall be furnished by Developer to the City prior approval of the final map; and

3. Warranty Security. To warranty the Developer’s work to the City with respect to Park Improvements included in the final map, for a period of one (1) year following recordation of the Notice of Acceptance against any defective work or labor done or defective materials furnished in the additional amount of twenty-five percent (25%) of the direct costs reflected in Table 2 of Exhibit E1 for the Park Improvements for the subject City-Dedicated Open Space, subject to escalation based on the California Construction Cost Index (hereinafter “Warranty Security”). The Warranty Security shall be furnished by Developer to the City prior to issuance of the Notice of Acceptance.

4. Landscaping Security. To secure Developer’s installation and maintenance of landscaping as may be required by the landscaping specifications in the Park Improvement Plans, at such time as any drought restrictions on landscaping installation have been rescinded (hereinafter “Landscaping Security”). The Parties acknowledge that any City restrictions on the installation of landscaping because of drought conditions may delay Developer's installation of the landscaping contemplated by this Agreement. If, due to drought restrictions, Developer is unable to install the landscaping in time to be inspected by the Director of PW for the purposes of accepting the Completed Park Improvements, Developer shall post a bond or other form of security acceptable to the Director of PW.  

5. Park Art and Optional Structures Security. To allow for City to install or construct any remaining Park Art and Optional Structures following Completion of a City-Dedicated Open Space, Developer shall post a bond or other form of security acceptable to the Director of PW, and in an amount equal to the cost at that time of the remaining Park Art and Optional Structures. The Park Art and Optional Structures Security shall be furnished by Developer to the City prior to the final Notice of Acceptance for a Park Improvement within the subject City-Dedicated Open Space.

6. Park Construction Right of Entry Security. To allow for City to Accept a Completed City-Dedicated Open Space within which Developer retains a Park Construction Right of Entry as described in Section 3(E), Developer shall post a bond or other form of security acceptable to the Director of PW for the portion of the City-Dedicated Open Space subject to the Construction Right of Entry (the “Right of Entry area”), and in an amount equal to one hundred percent (100%) of the direct costs for the Park Improvements Value attributable to the Right of Entry Area. Such amount shall be determined by dividing the direct costs for the Park Improvements Value reflected in Table 2 of Exhibit E1 for the subject City-Dedicated Open Space (which costs are subject to escalation based on the California Construction Cost Index) by the total square footage of that City-Dedicated Open Space, and multiplying that value by the total square footage of the Right of Entry Area ([direct costs/total square footage] * Right of Entry area square footage). The Park Construction Right of Entry Security shall be furnished by Developer to the City prior to the final Notice of Acceptance for a Park Improvement within the subject City-Dedicated Open Space.

B. Conditions.  

1. Developer shall provide the required security on forms approved by City and from sureties authorized by the California Insurance Commissioner to transact the business of insurance. Any bonds furnished by Developer to satisfy the security requirements in this Section 6 shall be in the forms attached hereto as Exhibit E10, as may be amended by City from time to time. 

2. A condition of the Developer’s security is that any changes in the Park Improvements cost as reflected in the construction contract that do not exceed ten percent (10%) of the original estimated hard cost of the Park Improvements as reflected in Table 2 of Exhibit E1 shall not relieve the security. In the event that the construction contract indicates that the Park Improvements cost is more than ten percent (10%) over the original estimated cost of the Park Improvements, Developer shall provide security as required by Section 6(A) of this Agreement for One Hundred Percent (100%) of the total estimated cost of the Park Improvements as reflected in the construction contract.

3. Developer’s Performance Security pursuant to Section 6(A)(1) shall compensate City for the actual cost of Completing the required Park Improvements in the Event of Default, as defined in Section 7 below, by Developer in the performance of this Agreement, regardless of whether City’s cost of Completion exceeds the Park Improvements Value of the Park Improvements.

4. A condition of Developer’s security is that any request by Developer for an extension of time for the commencement or Completion of the work under this Agreement may be granted by City without notice to Developer’s surety and such extensions shall not affect the validity of this Agreement or release the surety or sureties on any security given for this Agreement.

5. As a condition of granting any extension for the commencement or Completion of any work under this Agreement, Director of PW may require Developer to furnish new security guaranteeing performance of this Agreement, as extended, in an increased amount to compensate for any increase in construction costs as determined by Director of PW.

6. If Developer seeks to replace any security with another security or securities, the replacement shall: (1) comply with all the requirements for security in this Agreement; (2) be provided by Developer to Director of PW; and (3) upon its written acceptance by Director of PW, be deemed to be a part of this Agreement. Upon Director of PW’s acceptance of a replacement security, the former security may be released by City.

7. Upon a Transfer that includes the Transfer of Developer’s obligations with respect to a City-Dedicated Open Space that has not yet been Completed, (i) Transferee shall provide security in accordance with the requirements of this Agreement, or (ii) if Developer has previously provided security in accordance with this Agreement for the subject City-Dedicated Open Space, Transferee shall promptly provide new security, which security shall replace the security provided by Developer for the subject City-Dedicated Open Space. If Transferee provides security as required by (ii), above, upon Director of PW’s acceptance of the new security from Transferee, the former security provided by Developer/Transferor shall be released by the City.

C. Release of Securities. City shall release the securities required by this Agreement as follows:

1. Performance Security. City shall release each Performance Security for a Park Improvement upon recordation of the Notice of Acceptance for that Park Improvement, or any portion thereof, or as may otherwise be authorized in accordance with California Government Code Sections 66499.7(a)–(g).

2. Payment Security. City shall release the Payment Security for a Park Improvement included in a final map in accordance with California Government Code Section 66499.7(h).

3. Warranty Security. City shall release the Warranty Security for a Park Improvement upon expiration of the warranty period for that Park Improvement and settlement of any claims filed during the warranty period. City may retain from any security released, an amount sufficient to cover costs and reasonable expenses and fees, including reasonable attorney’s fees, for any claims filed during the warranty period.  

4. Landscaping Security. City shall release the Landscaping Security at such time when the drought restrictions have been rescinded as further described in Section F(3) of Exhibit E5.  

5. Park Art and Optional Structures Security. City shall release the Park Art and Optional Structures Security upon its completed installation or construction of the remaining Park Art and Optional Structures.

6. Park Construction Right of Entry Security. City shall release the Park Construction Right of Entry Security upon Developer's relinquishment of the Park Construction Right of Entry and Completion of Park Improvements within the Right of Entry area in accordance with this Agreement.

D. Injury to Park Improvements, Public Property, or Public Utility Facilities. Until recordation of the Notice of Acceptance of the Park Improvements as provided in Exhibit E5, Developer assumes responsibility for the care and maintenance of, and any damage to, the Park Improvements. Developer shall replace or repair all Park Improvements, public utility facilities, and surveying or subdivision monuments and benchmarks that are destroyed or damaged for any reason, regardless of whether resulting from the acts of the Developer, prior to the recordation of the Notice of Acceptance; provided, however, that if Developer identifies a responsible third party for such damage, Developer may pursue recovery of its repair costs and expenses from such responsible third party at its sole cost and expense. Developer shall bear the entire cost of such replacement or repairs regardless of what entity owns the underlying property. Any repair or replacement shall be to the satisfaction, and subject to the approval of the Director of PW. 

Neither the City, nor any officer or employee thereof, shall be liable or responsible for any accident, loss, or damage, regardless of cause, occurring to the work or Park Improvements prior to recordation of the Notice of Acceptance of the work or improvements. 

SECTION 7.    DEFAULT.

A. Developer shall be in default hereunder upon the occurrence of any one or more of the following events (“Event of Default”):

1. Developer’s failure to timely Complete construction of one of more Park Improvements under this Agreement;

2. Developer’s failure to timely cure any defect in any Park Improvement;

3. Developer’s failure to perform construction work for a period of twenty (20) business days after commencement of work;

4. Developer’s insolvency, appointment of receiver, or the filing of any petition in bankruptcy, either voluntary or involuntary, which Developer fails to discharge within sixty (60) days;

5. Developer assigns this Agreement in violation of Section 10; or

6. Developer fails to perform or satisfy any other term, condition, or obligation under this Agreement. 

B. If an Event of Default occurs and the Event of Default is not cured by Developer in accordance with Section 7(E) below, City in its sole discretion shall be entitled to terminate Developer’s control over the Park Improvements described herein and hold Developer and its surety liable for all damages suffered by City as a result of the Event of Default. City shall have the right, at its sole discretion, to draw upon or use the appropriate security to mitigate City’s damages in the Event of Default by Developer. City may use the sums provided by the Performance Security in addition to any other remedies available at law or in equity to City for the Completion of the Park Improvements in accordance with the Park Improvements Plans. The Parties acknowledge and agree that the estimated costs and security amounts may not reflect the actual cost of construction of any specific Park Improvement for which the security is provided, and therefore, City’s damages in the Event of Default by Developer shall be measured by the actual cost of Completing the required Park Improvements to the satisfaction of City. City may use the sums provided by the securities for the Completion of the Park Improvements for which the security is provided in accordance with the Project Specifications.  

C. City may take over the work and Complete the Park Improvements for which the security is provided, by contract or by any other method City deems appropriate, at the sole cost and expense of Developer. In such event, City, without any liability for any work or actions previously performed by Developer with respect to the subject Park Improvements, may Complete the Park Improvements using any of Developer’s materials, appliances, plans, or other property located at the Park Site and that are necessary to Complete the Park Improvements. The rights and remedies set forth in this Section 7 shall affect and concern only the specific Park Improvement(s) that are the subject of the specific Event of Default. 

D. Unless the PRNS Director determines that the circumstances warrant immediate enforcement of the provisions of this Section 7 in order to preserve the public health, safety, and welfare, the PRNS Director shall give twenty (20) working days' prior written notice of termination to Developer (“Notice Period”), which notice shall state in reasonable detail the nature of Developer's default and the manner in which Developer can cure the default. During the Notice Period, Developer shall have the right to cure any such default; provided, however, if a default is of a nature which cannot reasonably be cured within the Notice Period, Developer shall be deemed to have timely cured such default for purposes of this Section if Developer commences to cure the default within the Notice Period, and prosecutes the same to completion within a reasonable time thereafter. 

E. If an Event of Default occurs and the Event of Default is not cured by Developer in accordance with Section 7(D) above, City in its sole discretion shall be entitled to terminate Developer’s control over the specific Park Improvement(s) that is the subject of the Event of Default and hold Developer and its surety liable for all damages suffered by City as a result of the Event of Default. City shall have the right, at its sole discretion, to draw upon or use the appropriate security to mitigate City’s damages in the Event of Default by Developer. City may use the sums provided by the Performance Security for the Completion of the Park Improvements in accordance with the Park Improvements Plans. 

Following an Event of Default and Developer’s failure to cure, City may take over the work and Complete the Park Improvements, by contract or by any other method City deems appropriate. In such event, City may Complete the Park Improvements using any of Developer’s materials and/or plans that are necessary to Complete the Park Improvements.   

F. If an Event of Default occurs, Developer agrees to pay any and all costs and expenses incurred by City in securing performance of such terms, conditions, or obligations giving rise to the Event of Default, including but not limited to, fees and charges of architects, engineers, contractors, and other professionals but specifically excluding legal costs and expenses including attorneys' fees and court costs.

G. City's rights and remedies specified in this Section 7 shall be deemed cumulative and in addition to any rights or remedies City may have at law or in equity, including but not limited to withholding the approval of Conformance Review for a subsequent residential building.

SECTION 8.    INDEMNITY/HOLD HARMLESS.

City, or any officer, employee, or agent thereof shall not be liable for any loss or injury to persons or property occasioned by reason of the acts or omissions of Developer, its agents, employees, contractors, or subcontractors in the performance of this Agreement. Developer further acknowledges and agrees to protect, indemnify, defend and hold City, its officers, agents and employees harmless from and against any and all liability, loss, cost and obligations on account of or arising out of or resulting from any injury or loss caused directly or indirectly by any cause whatsoever in connection with or incidental to the activities performed by Developer under this Agreement, except to the extent such injury or harm is caused by the sole active negligence or willful misconduct of City, its officers, agents, or employees. This Section 8 shall survive the recordation of the Notice of Acceptance, acceptance of any Park Improvement as to that Park Improvement, or sooner termination of this Agreement for a period of one (1) year from the date of such acceptance or termination. Recordation of the Notice of Acceptance by City of any Park Improvement shall not constitute an assumption by City of any responsibility or liability for any loss or damages covered by this Section 8. 

Developer shall reimburse City for all reasonable costs and expenses, including but not limited to fees and charges of architects, engineers, attorneys, and other professionals, and court costs, incurred by City in enforcing this Section 8. 

SECTION 9.    NOTICES.



Any notice required or permitted to be given under this Agreement shall be in writing and personally served or sent by U.S. mail, postage prepaid, addressed as follows:

		To PRNS Director:

		City of San José 

Department of Parks, Recreation and Neighborhood Services

Attn: PRNS Parks Planning Division Manager

200 East Santa Clara Street, Tower-9th Floor

San José, CA 95113





		To Director of PW:

		City of San José

Department of Public Works

Attn:  City Facilities Architectural Services Deputy Director                                    

200 East Santa Clara Street, Tower-6th Floor

San José, CA 95113





		To Developer:  

		Google LLC

1600 Amphitheatre Parkway

Mountain View, Ca 94043

Attn:  REWS Department / Downtown West SJ Project Executive



with a copy to:



Google LLC

1600 Amphitheatre Parkway

Mountain View, Ca 94043

Attn: Legal Department / R/E Matters



Attn:  Gregg Miller

Coblentz Patch Duffy & Bass LLP

One Montgomery Street, Suite 3000

San Francisco, CA 94104







Notice shall be deemed given upon receipt. The Parties shall notify each other of changes in either their respective addresses or their representatives subject to notification in accordance with the provisions of this Section. 

SECTION 10.    TRANSFER AND RELEASE.

This Agreement may not be assigned or transferred in part or in whole by Developer except as allowed by the Development Agreement. Any attempts to assign or transfer any terms, conditions, or obligations under this Agreement without compliance with the requirements set forth in the Development Agreement shall be voidable at City’s sole discretion.    

SECTION 11.    BINDING UPON SUCCESSORS.

Subject to Section 10, this Agreement shall be binding upon and shall inure to the benefit of the Parties' respective successors, assignees, transferees, and legal representatives.

SECTION 12.    GOVERNING LAW.

This Agreement shall be governed by and construed in accordance with California law.

SECTION 13.    ENTIRE AGREEMENT.

The Development Agreement and this Agreement, including the exhibits, attachments and appendices, contain the entire agreement of the Parties with respect to the satisfaction of the requirements of the Parkland Dedication Ordinance for the Project and supersedes all prior understandings or representations of the Parties, whether written or oral. Any subsequent modification of this Agreement must be made in writing and signed by all Parties hereto.

SECTION 14.    TIME OF ESSENCE.

Time is of the essence in the performance of this Agreement.

SECTION 15.    FORCE MAJEURE.

A. “Force Majeure” has the meaning as set forth in the Development Agreement.

B. Should a Force Majeure Event prevent performance of this Agreement, in whole or in part, the Party affected by the Force Majeure Event shall be excused or performance under this Agreement shall be suspended to the extent commensurate with the Force Majeure Event; provided that the Party availing itself of this Section promptly notifies the other Party after learning of the occurrence of a Force Majeure Event that actually causes delay; and provided further that the time of suspension or excuse shall not extend beyond that reasonably necessitated by the Force Majeure Event.

C. Notwithstanding the foregoing, the following shall not excuse or suspend performance under this Agreement:

1. Performance under this Agreement shall not be suspended or excused for a Force Majeure Event pertaining to the Work if such event is not defined as a Force Majeure Event under the applicable contract for the Work.

2. Negligence or failure of Developer to perform its obligations under a contract for the Work (other than for a Force Majeure Event as defined under the applicable contract) shall not constitute a Force Majeure Event.

3. The inability of Developer for any reason to have access to funds necessary to carry out its obligations under this Agreement or the termination of any contract for the prosecution of the Work for such reason or for Developer's default under such contract shall not constitute a Force Majeure Event. 

SECTION 16.    BOOKS AND RECORDS.

A. Developer shall be solely responsible to implement internal controls and record keeping procedures in order to comply with this Agreement and all applicable laws. Developer shall maintain any and all ledgers, books of account, invoices, vouchers, bids, cancelled checks, and other records or documents evidencing or relating to the activities performed by Developer under this Agreement, including without limitation those relating to the construction of the Park Improvements, for a minimum period of three (3) years, or for any longer period required by law, from the date of termination of this Agreement or the date of the City’s acceptance of the Park Improvements, whichever is longer. Notwithstanding this previous sentence, Developer shall retain such records beyond three (3) years so long as any litigation, audit, dispute, or claim is pending.

B. Any records or documents required to be maintained pursuant to this Agreement shall be made available for inspection or audit at no cost to City, at any time during regular business hours, upon written request by the City Attorney, City Auditor, City Manager, or a designated representative of any of these officers. Copies of such documents shall be provided to City for inspection at City Hall when it is practical to do so. Otherwise, unless an alternative is mutually agreed upon, the records shall be available at Developer's address indicated for receipt of notices in this Agreement.

C. Where City has reason to believe that such records or documents may be lost or discarded due to dissolution, disbandment or termination of Developer’s business, City may, by written request by any of the above-named officers, require that custody of the records be given to City and that the records and documents be maintained in City Hall. Access to such records and documents shall be granted to any party authorized in writing by Developer, Developer’s representatives, or Developer's successor-in-interest.

D. Developer’s obligations under this Section shall be in addition to Developer’s obligations specified in Exhibit E5.

SECTION 17.    MISCELLANEOUS PROVISIONS.

A. Captions. Captions and Sections of this Agreement are for convenience only and shall not be considered in resolving any questions of interpretation or construction.

B. Incorporation of Recitals. The Recitals in this Agreement are hereby incorporated into the terms of this Agreement.  

C. Jurisdiction. In the event that suit shall be brought by any of the Parties, the Parties agree that venue shall be exclusively vested in the state courts of the County of Santa Clara, or if federal jurisdiction is appropriate, exclusively in the United States District Court, Northern District of California, San José, California.

D. Waiver. Developer agrees that waiver by City of any breach or violation or any term, condition, or obligation of this Agreement shall not be deemed to be a waiver of any other term, condition, or obligation contained herein or a waiver of any subsequent breach or violation of the same term, condition, or obligation.

E. Plurality. As used in this Agreement and when required by the context, each number (singular and plural) shall include all numbers.

F. Compliance with Laws. Developer, its employees, agents, representatives, contractors, and subcontractors shall comply with all local, state and federal laws in the performance of this Agreement.

G. Nondiscrimination. Developer, its employees, agents, representatives, contractors, and subcontractors shall not discriminate, in any way, against any person on the basis of age, sex, race, color, religion, sexual orientation, actual or perceived gender identity, disability, ethnicity, national origin, or any other recognized or protected class in connection with or related to the performance of this Agreement. Developer shall expressly require compliance with the provisions of this Section 1(G) in all agreements with contractors and subcontractors for the performance of the improvements hereunder.  

H. Developer has read each and every part of this Agreement, including without limitation, its exhibits, and Developer freely and voluntarily has entered into this Agreement. This Agreement is a negotiated document and shall not be interpreted for or against any party by reason of the fact that such Party may have drafted this Agreement or any of its provisions.

I. Whenever in this Agreement words of obligation or duty are used, such words shall have the force and effect of covenants. Any obligation imposed by either Party shall include the imposition on such Party of the obligation to pay all costs  and expenses necessary to perform such obligation, except as otherwise provided herein.

J. Severability. If any provisions or portions of this Agreement are held to be invalid by a court of competent jurisdiction, the remaining provisions or portions of this Agreement shall remain in full force and effect unless amended or modified by mutual written consent of the Parties.

K. This Agreement is entered into pursuant to and shall be governed by the Parkland Dedication Ordinance and the Development Agreement. If not otherwise defined in this Agreement or in the Development Agreement, capitalized terms shall have the meanings set forth in Chapter 19.38 of the San José Municipal Code.

SECTION 18.    AGREEMENT'S EXHIBITS.

This Agreement includes the following Exhibits:

	E1	Park Improvements Value and Costs

	E2	Public and Private Open Space Approximate Acreage

	E3	Delivery of City-Dedicated Open Space

		E3.1	City-Dedicated Open Space Dedication and Improvements Schedule

		E3.2	Park Dedication/Delivery Triggers Figure

	E4	Dedication Form

	E5	Design and Construction Requirements

	E6	Diagram of Construction Right of Entry Area

	E7	Park Dedication Tracking and Verification Table

	E8	Parkland Dedication Obligation

	E9	List of Required Exceptions from Parkland Dedication Ordinance

	E10	Bond Forms




WITNESS THE EXECUTION HEREOF the day and year hereinafter written by City.

		APPROVED AS TO FORM:





_______________________________

Johnny V. Phan

Chief Deputy City Attorney



		CITY OF SAN JOSE, a municipal corporation



By: _____________________________

	

	City Clerk



Date:  ___________________________







		

		



		

		DEVELOPER



GOOGLE LLC, a Delaware limited liability company



By: _____________________________

Name:___________________________

Title:____________________________











* 	All Developer’s signatures must be accompanied by an attached notary acknowledgement.

*   	Proof of authorization for Developer’s signatures is required to be submitted concurrently with this Agreement.









Ex. E-1





STATE OF CALIFORNIA		)

					)	SS

COUNTY OF SANTA CLARA	)









On _________________ before me __________________________________,

(Name, Title of officer – e.g. Jane Doe, Notary Public)

personally appeared ____________________________________ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.



I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.



	WITNESS my hand and official seal.



	_________________________________       (Seal)

(Signature of Notary)







	





Ex E1-4



Exhibit E1



Park Improvements Value and Costs





		Table 1 - Estimated Credits, Park Improvements Value, and Unit Equivalency[footnoteRef:1] [1:  The cost of the Park Improvements (the “Park Improvements Value”) reflected in Table 1 includes, but is not limited to, the City’s Review Fees, direct costs, soft costs, and contingency reflected in Table 2 of this Exhibit E1. ] 




		Parks and Open Space



		Acreage Credit

		Units Equivalent

		Improvement Costs

		Units Equivalent

		Total Credits

		Total Units Equivalent



		LGC Connector[footnoteRef:2] [2:   As set forth in Exhibit E3.1, Los Gatos Creek Connector is anticipated to be improved in two parts -- Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2, which each have different Completion triggers. Upon Completion of Park Improvements in accordance with Exhibit E3.1, each of these spaces shall result in a proportional share of the aggregated Improvement Value credits.] 


		$2,936,320

		210

		$5,647,039

		405

		$8,583,359

		615



		LGC Park on G

		$1,189,476

		85

		$3,669,093

		263

		$4,858,569

		348



		Social Heart

		$1,387,223

		99

		$7,221,778

		517

		$8,609,000

		617



		St. John Triangle

		$4,943,422

		354

		$14,544,521

		1,042

		$19,487,943

		1,396



		Northend Park

		$2,856,030

		205

		$5,225,147

		374

		$8,081,177

		579



		Subtotal Parks OS

		$13,312,471

		954

		$36,307,578

		2,601

		$49,620,048

		3,555



		Los Gatos Creek Trail (E)

		$821,178

		59

		$1,781,907

		128

		$2,603,085

		187



		Los Gatos Creek Trail (G)

		$890,886

		64

		$2,713,981

		194

		$3,604,867

		258



		Subtotal Trails OS

		$1,712,064

		123

		$4,495,888

		322

		$6,207,952

		445



		Total OS

		$15,024,535

		1,076

		$40,803,466

		2,924

		$55,828,000

		4,000

































		Table 2 - Detailed Cost Estimates



		City-Dedicated Open Spaces

		Baseline Direct

		Soft Cost

(18%)

		Project Contingency

(25%)

		City Review Fee

(17.5%)

		Baseline Construction Budget

		Cost/Acre

		Cost/SF



		Los Gatos Creek Connector

		$3,422,448

		$616,041

		$1,009,622

		$598,928

		$5,647,039

		$6,205,475

		$142



		Supply & Installation of Hard Landscaping

		$492,034

		$88,566

		$145,150

		$86,106

		$811,856

		

		



		Supply & Installation of Semi Permeable

		$730,136

		$131,425

		$215,390

		$127,774

		$1,204,725

		

		



		Supply & Installation of Softscape including Trees & Plant

		$1,104,154

		$198,748

		$325,726

		$193,227

		$1,821,855

		

		



		Supply & Installation of FF&E

		$1,096,123

		$197,302

		$323,356

		$191,822

		$1,808,603

		

		



		Los Gatos Creek Park on G

		$2,223,693

		$400,265

		$655,989

		$389,146

		$3,669,093

		$9,916,591

		$228



		Supply & Installation of Hard Landscaping

		$265,481

		$47,787

		$78,317

		$46,459

		$438,044

		

		



		Supply & Installation of Semi Permeable

		$123,376

		$22,208

		$36,396

		$21,591

		$203,571

		

		



		Supply & Installation of Softscape including Trees & Plant

		$810,600

		$145,908

		$239,127

		$141,855

		$1,337,489

		

		



		Supply & Installation of FF&E

		$1,024,236

		$184,362

		$302,150

		$179,241

		$1,689,989

		

		



		Social Heart

		$4,376,832

		$787,830

		$1,291,165

		$765,946

		$7,221,773

		$12,669,879

		$291



		Supply & Installation of Hard Landscaping

		$1,261,386

		$227,050

		$372,109

		$220,743

		$2,081,288

		

		



		Supply & Installation of Semi Permeable

		$59,570

		$10,723

		$17,573

		$10,425

		$98,291

		

		



		Supply & Installation of Softscape including Trees & Plant

		$704,559

		$126,821

		$207,845

		$123,298

		$1,162,523

		

		



		Supply & Installation of FF&E

		$2,351,316

		$423,237

		$693,638

		$411,480

		$3,879,671

		

		



		St John Triangle

		$8,814,863

		$1,586,675

		$2,600,384

		$1,542,601

		$14,544,523

		$9,506,196

		$218



		Supply & Installation of Hard Landscaping

		$1,844,446

		$332,000

		$544,112

		$322,778

		$3,043,336

		

		



		Supply & Installation of Semi Permeable

		$437,400

		$78,732

		$129,033

		$76,545

		$721,710

		

		



		Supply & Installation of Softscape including Trees & Plant

		$2,550,958

		$459,172

		$752,533

		$446,418

		$4,209,081

		

		



		Supply & Installation of FF&E

		$3,982,059

		$716,771

		$1,174,707

		$696,860

		$6,570,397

		

		



		Northend Park

		$3,166,751

		$570,015

		$934,191

		$554,181

		$5,225,139

		$5,871,003

		$135



		Supply & Installation of Hard Landscaping

		$249,520

		$44,914

		$73,609

		$43,666

		$411,709

		

		



		Supply & Installation of Semi Permeable

		$763,579

		$137,444

		$225,256

		$133,626

		$1,259,906

		

		



		Supply & Installation of Softscape including Trees & Plant

		$1,231,738

		$221,713

		$363,363

		$215,554

		$2,032,368

		

		



		Supply & Installation of FF&E

		$921,913

		$165,944

		$271,964

		$161,335

		$1,521,156

		

		



		Los Gatos Creek Trail on E

		$1,079,944

		$194,390

		$318,584

		$188,990

		$1,781,908

		$7,127,632

		$164



		Supply & Installation of Hard Landscaping

		$678,167

		$122,070

		$200,059

		$118,679

		$1,118,975

		

		



		Supply & Installation of Softscape including Trees & Plant

		$127,238

		$22,903

		$37,535

		$22,267

		$209,942

		

		



		Supply & Installation of FF&E

		$274,540

		$49,417

		$80,989

		$48,045

		$452,991

		

		



		Los Gatos Creek Trail on G

		$1,644,837

		$296,071

		$485,227

		$287,846

		$2,713,980

		$9,692,787

		$223



		Supply & Installation of Hard Landscaping

		$1,033,114

		$185,961

		$304,769

		$180,795

		$1,704,638

		

		



		Supply & Installation of Softscape including Trees & Plant

		$193,793

		$34,883

		$57,169

		$33,914

		$319,758

		

		



		Supply & Installation of FF&E

		$417,930

		$75,227

		$123,289

		$73,138

		$689,585

		

		



		GRAND TOTAL

		$24,729,367

		$4,451,286

		$7,295,163

		$4,327,639

		$40,803,456

		$8,500,728

		$195
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Exhibit E2



City-Dedicated Open Space and 

Covenant Privately-Owned Publicly Accessible Open Space Approximate Acreages





		Open Space

		City-Dedicated Acreage1

(AC)

		Privately-Owned Open Space Acreage Subject to Restrictive Covenant1,2 (AC)



		Los Gatos Creek Connector

		0.91 

		0.33



		Los Gatos Creek Park

		0.37

		1.58



		The Meander

		-

		0.87



		Social Heart

		0.57

		-



		Creekside Walk 

		-

		1.24



		Los Gatos Creek East

		-

		1.09



		Gateway Plaza

		-

		1.01



		St. John Triangle

		1.53

		-



		North Montgomery Pocket Park

		-

		-



		Northend Park

		0.89

		0.88



		Los Gatos Creek Trail (E)

		0.25

		-



		Los Gatos Creek Trail (G)

		0.28

		-



		Total

		4.80

		7.0









1 Acreages are approximate and will be confirmed pursuant to the verification process described in Section 4(B) and Exhibit E7.

2 Acreage for Privately-Owned Publicly Accessible include the following typologies as defined by the DWDSG: Privately-owned Public Park, Los Gatos Creek Riparian Setback, and Los Gatos Creek Riparian Corridor 
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Delivery of City-Dedicated Open Space

 	Ex. E3

Exhibit E3.1



City-Dedicated Open Space Dedication and Improvement Schedule*





		Open Space

		Outside Date

		EIR Phasing

		Dedication and Delivery Trigger (Building Parcels)



		Los Gatos Creek Trail (E)

		12 months after TCO

		1

		First TCO for any building in E1



		Los Gatos Creek Trail (G)

		12 months after TCO

		1

		First TCO for any building in G1



		Los Gatos Creek Park

		18 months after TCO

		1

		First TCO for any building in G1



		Los Gatos Creek Connector 1

		12 months after TCO

		1

		Dedication of land with 2nd market-rate residential building within the project;

Improvements with first TCO for any building in the later of H3 or H5



		Social Heart

		24 months after TCO

		1

		Earlier of TCO for 1,500th Units1, or First TCO for any building in D4



		Northend Park

		18 months after TCO

		2

		First TCO for any building in A1



		Los Gatos Creek Connector 2

		12 months after TCO

		2

		Dedication of land with 2nd market-rate residential building within the project;

Improvements with first TCO for any building in H6



		St. John Triangle

		12 months after TCO

		3

		Earlier of first TCO for any building in C2, or 3,250 Units1







1 Trigger by residential unit count is subject to the requirements of Section 4(H).

*Except for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2, offers of dedication shall be made as set forth in Section 3(A) of the Parkland Agreement. The dedication schedule for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2 is as set forth herein and described in Section 3(D) of the Parkland Agreement. 
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Park Dedication/Delivery Triggers Figure
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Dedication Form

 	Ex. E.4



		RECORDED WITHOUT FEE UNDER SECTION 6103 GOVERNMENT CODE OF THE STATE OF CALIFORNIA



RECORDING REQUESTED BY,

AND WHEN RECORDED MAIL TO,

AND MAIL TAX/ASSESSMENT STATEMENTS TO:



City of San Josè – Public Works

200 East Santa Clara Street, 3rd Floor

San Josè, CA  95113-1905



Deed No: _________________

3 Dash No: ________________



APN(s):

		























	Space above this line for Recorder's use



The Undersigned Grantee(s) Declare(s): DOCUMENTARY TRANSFER TAX $0; CITY TRANSFER TAX $0; Recorded for the benefit of the City of San Jose and is exempt from fee per Government Code Sections 27383 and 6103.

 

[  ] computed on the consideration or full value of property conveyed, OR 

[  ] computed on the consideration or full value less value of liens and/or encumbrances remaining at time of sale, 

[  ] unincorporated area;   [X]  City of San Josè, and 

[  ] __________________________________

         Signature of Declarant





OFFER OF DEDICATION



GOOGLE LLC, a Delaware limited liability company (“GRANTOR”) does hereby OFFER TO DEDICATE to the CITY OF SAN JOSÈ, a municipal corporation of the State of California (“CITY”) the real property described in the attached Exhibit “A” for park and open space purposes (the “Park Property”).  



Such dedication of the Park Property shall be deemed to have been accepted by CITY upon recordation of a grant deed (“Grant Deed”) in the Santa Clara County, Office of the County-Recorder and the issuance to CITY at GRANTOR’S expense of an owner’s title policy (“Title Policy”) in the amount of the [value of the Property] by [a title company selected by CITY] [________________] [NAME THE TITLE COMPANY WHO WILL HAVE ISSUED THE PTR FROM WHICH THE TITLE EXCEPTIONS ON THE EXHIBIT WILL HAVE BEEN OBTAINED], with the title company’s standard printed title exceptions and the title exceptions described on Exhibit “B” attached hereto, but without any title exceptions that would be omitted based on the title company’s owner’s certificate/affidavit (“Certificate”). 



The Certificate and Grant Deed shall be promptly and diligently completed, executed and delivered to the title company by GRANTOR, duly acknowledged, in accordance with Section 3(A) of the Parkland Agreement included as Exhibit E to the Development Agreement between GRANTOR and CITY dated _____, 202__, recorded on _____, 202__ as Document Number Number _____ in the Official Records of Santa Clara County (the “DA”). If necessary for the issuance of the Title Policy, City will provide the title company with a Certificate of Acceptance for the Grant Deed, and GRANTOR shall provide the title company with organizational documents and evidence of duly authorized execution of the Grant Deed and Certificate and any other documents typically required by the title company in order to issue an owner’s title policy.



The Grant Deed shall be recorded in such Official Records, and the Title Policy shall be issued, in accordance with written recording instructions by CITY to the title company, which shall condition the recording upon the commitment of the title company to issue the Title Policy at GRANTOR’s expense, and which may also condition the recording upon the satisfaction of all or any of the conditions described on EXHIBIT “C”.



GRANTOR, with respect to such offer of dedication, retains the right to control the Park Property until this offer of dedication is accepted and the Grant Deed is recorded as described herein. Accordingly, until such Grant Deed is recorded, CITY shall not be responsible for and shall incur no liability with respect to the Park Property, and GRANTOR shall defend, indemnify and hold CITY harmless from and against any and all claims, liabilities, losses, damages, costs and expenses arising from or relating to conditions of the Park Property or events occurring on or about the Park Property prior to such recordation (and GRANTOR’s obligations hereunder shall survive the recording and acceptance of the Grant Deed).  



In accordance with Section 3(A) of the Parkland Agreement included as Exhibit E to the DA, if prior to the expiration or termination of the DA GRANTOR has not undertaken the specific actions set forth in the Parkland Agreement as conditions precedent to CITY’S acceptance of this Offer of Dedication, upon the termination or expiration of the DA this Offer of Dedication shall also terminate and be void regardless of CITY’S later recordation of a notice terminating or vacating this Offer of Dedication.

The provisions hereof shall inure to the benefit of and be binding upon the heirs, successors, assigns and personal representatives of the respective parties hereto, and shall bind the Park Property, and all successors to any portion of or interest in the Park Property.



		

_____________________, 20_____

		

GOOGLE LLC,

a Delaware limited liability company



By: ____________________________

Print Name:  _____________________

Title:  __________________________

Address: 1600 Amphitheatre Parkway

	Mountain View, CA 94043

  Attn: ________________

	





*Proof of authorization for GRANTOR’s

signature(s) is required to be submitted

concurrently with this Agreement.



*All of GRANTOR’s signatures must be

accompanied by an attached notary

acknowledgement.



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.





State of California	)

County of ______________	)

On _________________________, before me, 	,

	(insert name and title of the officer)

Notary Public, personally appeared 	, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature		(Seal)





A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.





State of California	)

County of ______________	)

On _________________________, before me, 	,

	(insert name and title of the officer)

Notary Public, personally appeared 	, who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature		(Seal)





 









































EXHIBIT “A”



                                                         LEGAL DESCRIPTION

























































































EXHIBIT “B”



PERMITTED TITLE EXCEPTIONS





[INSERT LIST OF TITLE EXCEPTIONS FROM A PTR FROM THE TITLE COMPANY THAT HAVE BEEN REVIEWED AND APPROVED BY CITY; TITLE COMPANY WILL NEED LEGAL DESCRIPTION OF PROPERTY IN ORDER TO PREPARE THE PTR]













































































EXHIBIT “C”



ADDITIONAL CONDITIONS TO RECORDING





[ INCLUDE HERE CONFIRMATION BY CITY AFTER FURTHER INSPECTION OF THE PROPERTY THAT THE CONDITION OF PROPERTY: (I) COMPLIES WITH RELEVANT SECTION OF THE DA, AND/OR (II) THAT GRANTOR HAS NOT VIOLATED THE DA SECTION REQUIRING THAT GRANTOR NOT ALTER OR PERMIT ALTERATION OF THE PROPERTY, OR RELEASE HAZMAT OR PERMIT THE RELEASE OF HAZMAT ON THE PROPERTY] 





1. _____________________





Any of the foregoing conditions __,__, or ___ may be waived by the City Manager, provided that the applicable waiver is in writing.
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EXHIBIT E5 

Design and Construction Requirements
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Exhibit E6



Diagram of Construction Right of Entry Area
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Exhibit E7



Parkland Dedication Tracking and Verification Table



Note: City-Dedicated Open Space (CDOS) sizes as of the Effective Date of this Agreement are listed in the table below. When a CDOS receives approval of Conformance Review, the size will be filled in in column D. The Actual CDOS Size (column D) is calculated by measuring the final land area, subject to any exclusions set forth in the Agreements.  Column B lists expected acreages stated in Exhibit E2. Column C lists unit equivalents stated in Table 1 of Exhibit E1. For the purposes of Column F, an Average Unit Equivalent/Acre (AC) has been calculated equal to 833 ⅓ units and will be applied to the adjustment to determine the Final Park Credit value per CDOS. This was derived by dividing 4,000 units by 4.8 acres.  Subject to the other requirements, limitations, and/ or exclusions of this Agreement, if the Actual CDOS Size (column D) is less than the Land Expected (column B if in acres), one or more other CDOS areas shall be increased in size such that a minimum of 4.8 acres of CDOS are provided in the Project for the development of 4,000 residential units, subject to the requirements, allowances, and limitations set forth in the Parkland Agreement, including Section 2. In the event that Developer pays Parkland Fees pursuant to Section 2, such fees shall be calculated based on the amount of acquired, or lost acreage, multiplied by one hundred ninety-five dollars ($195).

		A. CDOS Name

		B.  Expected CDOS Size (AC)

		C. Estimated Total Residential Unit Equivalent Per Expected Park

		D. Actual CDOS Size (AC)

		E. Adjustment

(Column D - Column B)

		F. Final Park Credit

(Column E x Average Unit Equivalent/AC + Column C) 



		Los Gatos Creek Connector

		0.91 

		615

		

		

		



		Los Gatos Creek Park 

		0.37

		348

		

		

		



		Trail on G in Los Gatos Creek Park

		0.28 

		258

		

		

		



		Social Heart

		0.57 

		617

		

		

		



		Trail on E in Los Gatos Creek East

		0.25 

		187

		

		

		



		St. John Triangle

		1.53 

		1,396

		

		

		



		Northend Park

		0.89 

		579

		

		

		



		Total

		4.80

		4,000
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Exhibit E8



Parkland Dedication Obligation



		Table 1  Calculation of Total Parkland Dedication Obligation



		Assumptions

		Mid-Rise

		High-Rise

		Total



		In-Lieu Fee $/Unit - Market Rate

		$22,600

		$14,600

		



		In-Lieu Fee $/Unit - Moderate Income Rate (50% Credits)

		$11,300

		$7,300

		



		In-Lieu Fee $/Unit - Affordable BMR Rate (50% Credits)

		$11,300

		$7,300

		



		MR to HR Ratio - Market Rate Units

		3%

		97%

		



		MR to HR Ratio - Moderate Income Units

		4%

		97%

		



		MR to HR Ratio - Land Dedicated BMR Units

		100%

		0%

		



		



		# of Market Rate Unit

		105

		3,095

		3,200



		# of Moderate Income Unit

		7

		193

		200



		# of Land Dedicated BMR Unit

		600

		-

		600



		Total Units

		712

		3,288

		4,000



		



		Population/Unit

		2.34

		1.51

		



		Total Population (# of Units x Population Ratio)

		1,666

		4,965

		6,631



		Parkland Required (0.003 ac/person)

		5.00 ac

		14.89 ac

		19.89 ac



		



		In-Lieu Fee - Market Rate Units

		$2.4M

		$45.2M

		$47.6M



		In-Lieu Fee - Inclusionary Units

		$.1M

		$1.4M

		$1.5M



		In-Lieu Fee - Land Dedicated BMR Unit

		$6.8M

		-

		$6.8M



		Total Net In-Lieu Fee

		$9.2M

		$46.6M

		$55.8M







		Table 2 Blended Per Unit In-Lieu Fee Obligation*



		In-Lieu Fee

		$13,957





*The Parkland Dedication Obligation, based on the number of type of units to be provided – such as mid-rise, high-rise, market-rate, and affordable – shall be blended across the Project, regardless of unit type, and administered uniformly based on the number of residential units produced, as reflected in Table 2 to this Exhibit.
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Exhibit E9



List of Required Exceptions from Parkland Dedication Ordinance 





1. San Jose Municipal Code Section 19.38.300(A) - The Park Improvements to be installed on the City-Dedicated Open Space shall be Completed in accordance with the City-Dedicated Open Space Dedication and Improvements Schedule included as Exhibit E3 to this Agreement. Although the City has determined that dedication of the open spaces and Completion of the Park Improvements in accordance with the Schedule set forth in Exhibit E3 is in the public interest and ultimately will be beneficial to the City, Completion and delivery is not tied directly to production of residential units in the same manner described in Section 19.38.300(A). Therefore, an exception from Section 19.38.300(A) is required to allow Completion and delivery of open space in the manner depicted in Exhibits E3.1 and E3.2.



2. San Jose Municipal Code Section 19.38.330 (B) - The Project requires a waiver from the requirement that real property conveyed to the City be dedicated free and clear of encumbrances. Development of the Project requires (i) utilities easements through portions of some of the City-Dedicated Open Spaces to serve the Project buildings; (ii) emergency vehicle access easements to serve Project buildings and/or DISC Agency facilities; and (iii) easements for utilities, vehicle and pedestrian ingress and egress, and elevator access, among other potential easements and encumbrances, to allow for development of the Social Heart City-Dedicated Open Space, provided however, that surface areas dedicated to such uses set forth in this provision (iii) shall not count toward the Parkland Dedication Obligation. 
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Bond Forms



 	Ex. E10

Bond No. _______________

Premium _______________



FAITHFUL PERFORMANCE BOND



WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), and [insert name of Developer or Contractor, type of entity, and state of incorporation if applicable] as principal ("Principal") have entered into an agreement entitled [insert title of turnkey agreement and identifying development permit number, tract map or tentative map number or some other identifier unique to this project], incorporated herein by reference and referred to as the “Contract,” which requires Principal to dedicate real property for neighborhood and community parks, construct park or recreational improvements and/or pay parkland in-lieu fees; and, 



WHEREAS, under the terms of the Contract and prior to commencing any work under the Contract, Principal is required to furnish a bond to City for faithful performance of the Contract;



NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City in the sum of [insert bond amount], for the payment of which sum well and truly to be made, we the Principal and Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally.



The condition of this obligation is such that, if the Principal, Principal’s heirs, executors, administrators, successors, or assigns shall in all things stand to and abide by, and well and truly keep and perform all covenants, conditions, and agreements required to be kept and performed by Principal in the Contract and any changes, additions, or alterations made thereto, to be kept and performed at the time and in the manner therein specified, and in all respects according to their true intent and meanings, and shall indemnify and save harmless City, its officers, employees, and agents, as therein provided, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.



As a part of the obligation secured hereby and in addition to the sum specified above, there shall be included all costs, expenses, and fees, including attorney's fees, reasonably incurred by City in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered.



The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder or to the specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby waive notice of any such change, extension, alteration, or addition.



IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on ____________________, 20______.



		PRINCIPAL:





________________________________	

(Principal name)			(Seal)





BY: _____________________________

(Signature)

		SURETY:





_______________________________

(Surety name)                   (Seal)





BY: ____________________________	

Signature)





		



(Print name and title)





Principal address and telephone:	

		

____________________________	

(Print name and title)





Surety address and telephone:







Affix Corporate Seals

Attach Notary Acknowledgments for All Signatures

Attach Power-of-Attorney if executed by Attorney-in-Fact

	


Bond No. _______________

Premium _______________



PAYMENT (LABOR AND MATERIALS) BOND



WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), and [insert name of Developer or Contractor, type of entity, and state of incorporation if applicable], as principal ("Principal") have entered into an agreement entitled [insert title of turnkey agreement and identifying development permit number, tract map or tentative map number or some other identifier unique to this project], incorporated herein by reference and referred to as the “Contract,” which requires Principal to dedicate real property for neighborhood and community parks, construct park or recreational improvements and/or pay parkland in-lieu fees; and,



	WHEREAS, under the terms of the Contract and prior to commencing any work under the Contract, Principal is required to furnish a good and sufficient payment bond to the City to secure the claims to which reference is made in Title 15 (commencing with Section 3082) of Part 4 of Division 3 of the California Civil Code. 



	NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City, and unto all contractors, subcontractors, suppliers, laborers, materialmen and other persons employed in the performance of the Contract and referred to in the aforesaid Civil Code, as obligees, in the sum of [insert bond amount], on the condition that if Principal shall fail to pay for any materials or equipment furnished or used or for any work or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to such work or labor, or for any amounts required to be deducted, withheld, and paid over to the Employment Development Department from the wages of employees of the Principal and all subcontractors with respect to such work or labor, then the Surety shall pay the same in an amount not exceeding the sum specified above. If suit is brought upon this bond, Surety shall pay, in addition to the above sum, all costs, expenses, and fees, including attorney's fees, reasonably incurred by any obligee in successfully enforcing the obligation secured hereby, all to be taxed as costs and included in the judgment rendered. Should the condition of this bond be fully performed, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect, and shall bind Principal, Surety, their heirs, executors, administrators, successors, and assigns, jointly and severally.



IT IS HEREBY EXPRESSLY STIPULATED AND AGREED that this bond shall inure to the benefit of all persons, companies, corporations, political subdivisions, and State agencies entitled to file claims under Title 15 (commencing with Section 3082) of Part 4 of Division 3 of the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this bond. The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby waive notice of any such change, extension, alteration or addition.



IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on _____________________, 20______.



		PRINCIPAL:

		SURETY:



		

Principal name)			(Seal)



BY: _________________________

	(Signature)

	_____________________________

Print name and title)

		

(Surety name)                         (Seal)



BY: ________________________

	(Signature)

________________________      ___

Print name and title)



		Principal address and telephone:



		Surety address and telephone:





		

		





Affix Corporate Seals

Attach Notary Acknowledgments for All Signatures

Attach Power-of-Attorney if executed by Attorney-in-Fact








Bond No. _______________

Premium _______________



WARRANTY BOND



	WHEREAS, the City of San Jose, a municipal corporation of the State of California (“City”) and [insert name of Developer/Contractor, type of entity, and state of incorporation if applicable] as principal (“Principal”) have entered into an agreement entitled [insert title of turnkey agreement and identifying development permit number, tract map or tentative map number or some other identifier unique to this project], incorporated herein by reference and referred to as the “Contract,” which requires Principal to dedicate real property for neighborhood and community parks, construct park or recreational improvements and/or pay parkland in-lieu fees; and,



	WHEREAS, under the terms of the Contract, Principal is required to furnish a bond to City to make good and protect the City against the results of any work or labor done or materials or equipment furnished which are defective or not in accordance with the terms of the Contract having been used or incorporated in any part of the work so contracted for, which shall have appeared or been discovered, within the period of one (1) year from and after the completion and final acceptance of the work done under the Contract.



	NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City in the sum of [insert bond amount – 25% of Faithful Performance Bond], for the payment of which sum well and truly to be made, we the Principal and Surety bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally.



The condition of this obligation is such that, if the Principal shall well and truly make good and protect the City against the results of any work or labor done or materials or equipment furnished which are defective or not in accordance with the terms of the Contract having been used or incorporated in any part of the work performed under the Contract, which shall have appeared or been discovered within said one-year period from and after completion of all work under the Contract and final acceptance by City of said work, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.



The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way affect its obligations on this bond, and it does hereby waive notice of any change, extension of time, alteration or addition.



IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on ___________________, 20______.



		PRINCIPAL:



________________________________	

(Principal name)			(Seal)





BY: _____________________________

	(Signature)





(Print name and title)



Principal address and telephone:

		SURETY:



_______________________________

(Surety name)                    (Seal)





BY: ____________________________	

(Signature)



____________________________	

(Print name and title)



Surety address and telephone:



		

		













Affix Corporate Seals

Attach Notary Acknowledgments for All Signatures

Attach Power-of-Attorney if executed by Attorney-in-Fact
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Exhibit M 

List of Applicable City Impact Fees 

1. Commercial Linkage Fee as set forth in San José Municipal Code Chapter 5.11 as of the 
Effective Date; 

2. Affordable Housing In-Lieu Fee (see Affordable Housing Program at Exhibit D above); 
3. Construction Taxes on commercial and residential development pursuant to San José 

Municipal Code Chapter Chapters 4.46, 4.47, 4.54, 4.64; 
4. Sanitary Sewer Connection and Storm Drainage Connection Fees pursuant to San José 

Municipal Code Chapter 15.16 which will be confirmed through the Conformance 
Review Process and as outlined in the Conditions of Approval; and 

5. Utility Undergrounding Fees pursuant to San Jose Municipal Code Chapter 15.26. 
 
The following Impact Fees are applicable to the Project, but Developer shall satisfy the 
obligations through actual construction or other methods, as indicated: 
 

● Diridon Station Infrastructure Fee shall be satisfied in full through construction of in-kind 
infrastructure, as described in Exhibit I and will be confirmed by the City through the 
Conformance Review for Horizontal Improvements and specifically through the review 
of the applicable improvement drawings; and 

● Parkland Dedication requirements pursuant to San Jose Municipal Code Chapter 19.38 
shall be satisfied in full through a combination of methods as described in Exhibit E. 
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RECORDING REQUESTED 
BY CITY OF SAN JOSE: 
 
When Recorded, Return To: 
City of San José 
200 East Santa Clara Street 
San José, CA 95113 
Attn:  City Clerk, 2nd Floor West Wing 
 
 
 
 
 

PARKLAND AGREEMENT  
FOR 

TENTATIVE MAP NO. ______. 
BETWEEN 

CITY OF SAN JOSE 
AND  

GOOGLE LLC AND 
RESTRICTIONS AND COVENANTS RELATING TO 

PRIVATE RECREATIONAL IMPROVEMENTS 
 
This Agreement (“Agreement”) is made and entered into by and between the CITY OF SAN JOSE, 

a municipal corporation of the State of California (“City”), and GOOGLE LLC, a Delaware limited 

liability company (“Developer”) as of the date of City's execution (“Effective Date”). Each of City 

and Developer are sometimes hereinafter referred to as a “Party” and collectively as the “Parties.”    

R E C I T A L S  

 

A. In connection with its Downtown West Mixed-Use Plan (herein, the "Project"), City and 

Developer have entered into a Development Agreement (the "Development Agreement"), 

adopted by the City Council on ________, 2021, by Ordinance No. ________, approving 

the Development Agreement and authorizing the City Manager to execute the 

Development Agreement on behalf of the City (the "Enacting Ordinance"). The Enacting 

Ordinance took effect on ____________, 2021.  

B. In connection with the Project, Developer has filed Vesting Tentative Map Number _____ 

(the “Tentative Map”) with the City’s Planning Department for the subdivision of the 
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Project site, as defined in the Development Agreement, and has obtained Planned 

Development Permit No. PD19-029 (“PD Permit”) for the Project.   

C. Under the provisions of Chapter 19.38 of the San José Municipal Code (“Parkland 

Dedication Ordinance”), developers of residential subdivisions are required to dedicate 

property for neighborhood and community parks, construct park or recreational 

improvements, and/or pay in-lieu fees (“Parkland Dedication Obligation”). 

D. In order for Developer to satisfy Developer’s Parkland Dedication Obligation for the 

residential units identified on the Tentative Map, Developer and City desire to enter into 

this Agreement pursuant to which Developer shall satisfy its Parkland Dedication 

Obligation for development of four thousand (4,000) residential units as follows: (i) 

Developer shall dedicate a minimum of four and eight-tenths (4.8) acres of real property 

for public parks and trail to the City of San José; and (ii) Developer shall construct turnkey 

improvements, enhanced landscaping, and new plantings to these dedicated parks and trail, 

providing design and programming that would meet or exceed the requirements of the 

City's Parkland Dedication Ordinance (collectively, the “Park Improvements”, and 

individually a “Park Improvement”); and (iii) for development of residential units in excess 

of four thousand (4,000), payment of in-lieu fees ("Parkland Fees") or use of credits as set 

forth in this Agreement. Park Improvements are to have an average value of One hundred 

Ninety Five Dollars ($195) per square foot (in 2021 dollars, escalating by the California 

Construction Cost Index, which is a subset of the Engineering News Record Construction 

Cost Index), as specified in Table 1 of Exhibit E1 hereto (“Park Improvements Value”). 

The Park Improvements Value includes, but is not limited to, the City’s Review Fees as 

defined in Section 3(I), and all fees and costs for design and construction materials and 

labor incurred by Developer in connection with the Park Improvements,  including direct 

costs, soft costs, and contingency as reflected in Table 2 of Exhibit E1. Costs associated 

with any remediation, removal, disposal, or any combination thereof, of contaminated 

materials to meet applicable regulatory requirements for public park and trails uses shall 

not be included in the Park Improvements Value or otherwise applied to satisfy the 

Parkland Dedication Obligation. 
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E. Developer may also propose certain Private Recreation Improvements as defined in City 

Resolution No. 73587, dated January 9, 2007 (“Private Recreation Improvements”) within 

the Project in accordance with the requirements of the PD Permit and for which Developer 

is also eligible to receive credit against its Parkland Dedication Obligation as set forth in 

the Parkland Dedication Ordinance and this Agreement. 

F. City’s Director of Parks, Recreation and Neighborhood Services ("PRNS") (“PRNS 

Director”) is charged with the administration of this Agreement in conjunction with the 

Director of Public Works (“Director of PW”). The Director of PW in coordination with the 

PRNS Director is responsible for the review, inspection, approval, and acceptance of the 

proposed City-owned Park Improvements. As described in the Downtown West Planned 

Development Zoning and General Development Plan for the Plan Area, the Director of 

PBCE is the decisionmaker for Open Space Conformance Review, following consultation 

with PRNS Director. 

NOW, THEREFORE, in consideration of the mutual covenants set forth in this Agreement and for 

valuable consideration, receipt and sufficiency of which is hereby acknowledged, the Parties 

hereby agree as follows: 

SECTION 1.    REPRESENTATIONS AND WARRANTIES OF DEVELOPER. 

Developer represents and warrants to City that the following facts are true and correct: 

A. The statements and certificates made on the Tentative Map and documents filed in 

conjunction with the Tentative Map remain true and correct. 

B. Any and all documents provided to City pursuant to the terms of this Agreement, or in 

connection with the execution of this Agreement, are now in full force and effect and 

contain no inaccuracies or misstatements of fact. Developer covenants that at such time 

City notifies Developer of City's intention to accept any Park Improvements, if any of these 

documents contain inaccuracies, misstatements, or have become obsolete, Developer shall 

notify City and provide City with the information required to render the documents 

accurate, complete, and current. 
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C. Developer has the legal ability to enter into this Agreement and Developer's signatory(ies) 

to this Agreement is (are) duly authorized to sign this Agreement on its behalf. In the event 

the Developer is not the legal owner of the real property identified in the Development or 

on the Tentative Map and on which any Park Improvements are to be constructed, then the 

legal owner shall also be required to execute this Agreement and shall be subject to all 

terms, conditions, and obligations of this Agreement.   

SECTION 2.    COLLABORATION AND OBLIGATIONS REGARDING DISC AND 

CITY-DEDICATED OPEN SPACE. 

A. In furtherance of the collaborative efforts described in Section 3.6 of the Development 

Agreement, as well as the collective goals of Developer, City, and the other DISC Partner 

Agencies (California High-Speed Rail Authority; Valley Transportation Authority; 

Caltrain; Metropolitan Transportation Commission (MTC)) to effectively deliver both the 

Project and DISC, this section describes the understandings of City and Developer relative 

to DISC and the City-Dedicated Open Space: 

a. The Project proposes to dedicate and improve the following City-Dedicated Open 

Spaces adjacent to the existing and potential future rail alignment: Northend Park, 

St. John Triangle, and Los Gatos Creek Connector. 

b. DISC Partner Agencies have indicated an intention to elevate the rail tracks and rail 

structure as part of DISC, providing new opportunities to connect to these 

concurrently planned parks to uses located  to the west of the current rail alignment. 

c. Timing and phasing of DISC and other potential rail or transit projects (including 

California High Speed Rail) in the vicinity of the Project have not been finalized; 

and as of the Effective Date of this Agreement a Concept Layout for the Diridon 

Integrated Station Concept has been approved by the City (February 2020). 

d. In order to maximize parks and open space, as well as transit and connectivity in 

the near- and long-term, Developer and City shall proceed in the manner described 

in Section 2(B) of this Agreement with respect to any acquisition by a DISC Partner 
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Agency(ies); and with respect to any potential DISC construction needs that may 

affect a City-Dedicated Open Space, including any temporary construction 

easement(s) (TCE), Developer and City shall proceed in accordance with Section 

2(C) of this Agreement. Such Sections include consultation and meet and confer 

processes between City and Developer, in addition to the City’s and Developer’s 

collaborative efforts with the DISC Agency(ies) described in Section 3.6 of the 

Development Agreement. Any changes to the design of a City-Dedicated Open 

Space resulting from City and/or Developer collaboration and discussions with a 

DISC Partner Agency(ies) shall be a subject for any meet and confer process(es) 

between City and Developer, and City and Developer shall proceed as otherwise 

described in this Agreement. 

e. To maximize functional park space, the Los Gatos Creek Connector has been 

designed to eventually extend underneath an elevated rail structure, which may 

require an easement or other ownership structure to be agreed upon by City and 

other DISC Partner Agency(ies).  During construction, City and Developer 

anticipate that the DISC Partner Agency(ies) would require a TCE within the Los 

Gatos Creek Connector. 

f. New park spaces at St. John Triangle and the Northend Park have been planned to 

be outside of the established Transit Project Buffer Zone, as defined in the 

Development Agreement. City and Developer anticipate that a TCE may be 

required by a DISC Partner Agency(ies) for California High Speed Rail or other 

transit projects, at the western edge of the Northend Park. 

g. Compensation for any TCE required by a DISC Partner Agency(ies)– including any 

impact to the City-Dedicated or Privately-Owned Publicly Accessible Open 

Spaces, or any other private property – would be required consistent with law. In 

the event of any permanent acquisition by a DISC Partner Agency(ies), Developer 

or City as landowner, as applicable at the time of acquisition, would proceed in 

accordance with law and established practices for eminent domain proceedings.  
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B. City and Developer acknowledge and understand that the Project and the Parkland 

Dedication Obligation described herein may be subject to subsequent proceedings initiated 

by any of the DISC Partner Agencies to acquire one or more portions of the Plan Area, 

potentially including one or more portions of the proposed City-Dedicated Open Space 

proximate to an existing rail line. If any DISC Partner Agency(ies) initiates proceedings to 

acquire any portion of the Plan Area for an approved alignment and expansion of the high 

speed rail right-of-way or other rail right-of-way, Developer may be unable to proceed in 

the manner described in this Agreement. In the event that a DISC Partner Agency(ies) 

initiates acquisition of one or more portions of the proposed City-Dedicated Open Space, 

City and Developer shall proceed in the following manner.   

a. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated 

Open Space prior to Developer’s initiation of design for that City-Dedicated Open 

Space as described in Section 5(B), the Parties understand that Developer shall be 

compensated by the condemning authority for the land acquired based on its fair 

market value as defined in California Code of Civil Procedure Section 1263.320, 

as may be amended from time to time. In the event of such an acquisition, and that 

acquisition results in a reduction in the size of a City-Dedicated Open Space as 

reflected in Exhibit E2, Developer shall pay to the City an amount equal to the fair 

market value received for the acquired land from the DISC Partner Agency(ies) 

promptly after such value is received by Developer, and that value shall then be 

available for use as credit toward the Project’s Parkland Obligation for residential 

units constructed, or otherwise utilized as set forth in Section 3(B) upon termination 

or expiration of the Development Agreement. Any amounts paid to the City in the 

manner described in this paragraph shall not be subject to the limitations described 

in Section 4(F) regarding payment of Parkland Fees and use of Private Recreation 

Improvements credits, and the amount of the acquired acreage shall be counted 

toward Developer’s acreage obligations set forth in Sections 3(O), 4(G)(b) and 

4(G)(d) upon payment to the City of the fair market value received for the land. 

Upon payment by Developer as described in this paragraph, any security(ies) 
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provided by Developer for the acquired land shall be released. For the portion of 

the City-Dedicated Open Space that is not acquired by the DISC Partner 

Agency(ies), Developer shall construct Park Improvements and dedicate that 

remaining portion in accordance with this Agreement. In addition to the fair market 

land value pass-through payment described above, any required payment of 

Parkland Fees for the Park Improvements Value associated with the acquired 

portion of the City-Dedicated Open Space shall be paid to City prior to issuance of 

a building permit for the Building associated with the subject City-Dedicated Open 

Space in Exhibit E3.1, and such Parkland Fees shall be calculated based on the 

amount of acquired, or lost acreage, multiplied by one hundred ninety-five dollars 

($195), subject to escalation based on the California Construction Cost Index.  

b. At least six (6) months prior to initiating design of a City-Dedicated Open Space, 

Developer shall consult with Department of Parks, Recreation and Neighborhood 

Services staff and Department of Transportation staff regarding the status of the 

DISC. At the time Developer initiates design of a City-Dedicated Open Space as 

described in Section 5(B), or any time thereafter but prior to City’s issuance of a 

Notice of Acceptance and recordation of the grant deed for that City-Dedicated 

Open Space, if Developer and/or City reasonably determines that any portion of the 

Open Space is reasonably likely to be acquired by a DISC Partner Agency(ies), 

City and Developer shall meet and confer to reach agreement regarding the manner 

in which Developer is to satisfy its Parkland Obligation with respect to the subject 

City-Dedicated Open Space. Such agreement shall be consistent with the intent of 

this Parkland Agreement, and with the following principles. 

1. Developer and City shall remain in a financially neutral position, meaning 

that Developer shall not be required to incur higher costs or expenses than 

it otherwise would incur under this Agreement, or to pay amounts in excess 

of its Parkland Obligation; and Developer shall not be relieved of satisfying 

the Parkland Dedication Obligation for residential units constructed as part 

of the Project; 
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2. Both the Project and DISC are to be effectively delivered and 

accommodated to the extent feasible; and 

3. The Parties intend to minimize impacts of DISC project construction 

activity on existing and future development within the Project Site 

boundary. 

c. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated 

Open Space after City’s Acceptance of that City-Dedicated Open Space, Developer 

shall have no obligation to provide replacement open space area or to pay additional 

Parkland Fees, and the amounts received by City for the fair market value of the 

acquired land and for the value of any Park Improvements thereon shall be retained 

by PRNS.    

C. Prior to commencement of construction of a City-Dedicated Open Space, Developer shall 

again consult with City Parks, Recreation and Neighborhood Services Department and City 

Department of Transportation staff regarding the status of the DISC. If Developer and City 

determine that any portion of the Open Space is reasonably likely to require use by a DISC 

Agency(ies) for construction staging or similar disruptive construction activity, Developer 

shall remain obligated to dedicate the land to City, and City shall accept such land, in 

accordance with the terms of this Agreement, including Exhibit E5 hereto; provided, 

however, that City and Developer shall meet and confer to mutually determine whether 

Developer shall delay commencement of construction of the Park Improvements, including 

demolition and grading activity, until the DISC Agency activity within the Open Space has 

ceased, or whether Developer shall instead provide the Park Improvements Value to the 

City so that the City may itself complete the Park Improvements. If the Parties determine 

that Developer shall delay commencement of construction and Completion of the Park 

Improvements, Developer's obligation to construct the Park Improvements within the 

affected portion of the City-Dedicated Open Space shall survive the termination or 

expiration of the Development Agreement. If City and Developer reasonably determine 

that use of all or a portion of a City-Dedicated Open Space by a DISC Agency(ies) would 
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delay Completion of construction of the Park Improvements thereon by more than one year 

beyond the date on which the Development Agreement has terminated or expired, 

notwithstanding Section 4(F) of this Agreement, at its option Developer shall be permitted 

to provide the City with the remaining Park Improvements Value for the affected City-

Dedicated Open Space, escalated in accordance with the California Construction Cost 

Index, and the City shall Accept the offer of dedication for the subject City-Dedicated Open 

Space, or portion thereof, and use the Park Improvements Value to construct the Park 

Improvements. If this occurs, the City shall release any security associated with such Park 

Improvements upon receipt of the funds and dedication of the land for City-Dedicated 

Open Space. 

SECTION 3.    DEDICATION OF PARKS; DESIGN AND DEVELOPMENT OF PARK 

IMPROVEMENTS; CREDIT FOR PRIVATE RECREATIONAL 

IMPROVEMENTS. 

A. Subject to Section 2(B), in satisfaction of its Parkland Dedication Obligation for 

development of four thousand (4,000) residential units Developer affirms its commitment 

to dedicate to City a minimum of four and eight-tenths (4.8) acres of real property located 

on Lots A, B, E, F, H, I, P, Q, R, and airspace parcel of Lot 20 (“City-Dedicated Open 

Space”) as identified on the Tentative Map for the Project, and as described in the 

Downtown West Design Standards and Guidelines. An offer of dedication for each City-

Dedicated Open Space shall be made concurrent with the final map that contains the subject 

City-Dedicated Open Space, and shall be recorded immediately following approval of the 

final map that contains the Building or development parcel that corresponds with the trigger 

for that City-Dedicated Open Space as reflected in Exhibits E3.1 and E3.2. The offers for 

dedication shall be substantially in the form as set forth in Exhibit E4, and shall be recorded 

in the Official Records, as defined in the Development Agreement. City shall accept an 

offer of dedication by grant deed only after issuance of a Notice of Acceptance of the Park 

Improvements thereon and in accordance with the timing requirements, and in the delivery 

condition set forth in Exhibit E5. Subject to Developer’s rights under the Existing 

Agreements, Developer shall be responsible for all costs incurred in the conveyance of the 

City-Dedicated Open Space to City in accordance with the requirements and specifications 
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set forth in this Agreement and the Development Agreement. If the construction and 

Completion of the City-Dedicated Open Space is not triggered pursuant to Exhibits E3.1 

and E3.2 prior to the expiration or termination of the Development Agreement, and 

Developer has not otherwise Completed the City-Dedicated Open Space such that credits 

would be provided and administered as set forth in Section 3(B), upon the termination or 

expiration of the Development Agreement the offer of dedication for such City-Dedicated 

Open Space shall also terminate and be void, and City shall promptly execute and record a 

notice terminating or vacating the offer of dedication. All City-Dedicated Open Space shall 

meet the requirements and standards set forth in Exhibit E5.  

B. In the event Developer Completes and dedicates a City-Dedicated Open Space, and the 

credit value for the improved City-Dedicated Open Space exceeds the Parkland Dedication 

Obligation for the Project upon the termination or expiration of the Development 

Agreement, Developer shall receive credit for the City Dedicated-Open Space, including 

the Park Improvements Value, and such credits shall be applied toward the Project’s 

Parkland Dedication Obligation as residential units are constructed. Upon the termination 

or expiration of the Development Agreement, if any credits for land dedication and/or Park 

Improvements Value remain available and are not utilized to satisfy the Project’s Parkland 

Dedication Obligation, such credits may be used by Developer, or by another developer(s) 

if transferred by Developer to that other developer(s), to satisfy the obligations under the 

City’s Parkland Dedication Ordinance for new residential development within the 

Downtown West Planned Development District, with such credits provided at a ratio of 

one-to-one unit basis. 

C. Reconfiguration and/or Project redesign of a City-Dedicated Open Space may be necessary 

in the event Developer is prohibited from building to the maximum heights reflected in the 

DWDSG as a result of adoption of a construction tower crane policy that prohibits or 

impacts Developer’s ability to construct to such maximum heights. Any reconfiguration or 

redesign would have a negative impact on Developer’s master planning efforts, lessening 

the amount of square footage for both commercial and residential uses, and potentially 

reducing the number of residential units that may be developed within the Plan Area. 



 

Ex. E-11 
 

 

Subject to the requirements of Sections 4(F), 4(G), and 4(J) of this Agreement, such 

reconfiguration and/or reduction in residential development may result in less parkland 

being constructed either as a result of a trigger building not being built or as a result of 

fewer residential units being constructed.  

D. As reflected in Exhibits E3.1 and E3.2, the land for Los Gatos Creek Connector 1 and Los 

Gatos Creek Connector 2 is to be dedicated by grant deed to the City prior to construction 

and dedication to the City of the Park Improvements thereon. The dedication of Los Gatos 

Creek Trail Connector 1 and Los Gatos Creek Trail Connector 2 shall be accepted by the 

City in conjunction with a fully executed leaseback agreement. The intent of the leaseback 

agreement is to enable Developer to Complete the required Park Improvements; allow non-

income producing interim uses by Developer, such as landscaping and/or construction 

staging; require the same insurance and indemnification as set forth in this Agreement; and 

to require Developer to maintain and manage the property, including any necessary security 

and fencing, until such time as the Park Improvements are accepted by the City in 

accordance with the terms of this Agreement. Additionally, the parties have mutually 

agreed that the agreement between the Parties is for a gross leaseback to Developer for a 

cost of one dollar ($1.00) per year. To enable Developer’s timely construction and 

Completion of the Park Improvements on Los Gatos Creek Connector 1 and Los Gatos 

Creek Connector 2 as set forth in Exhibit E3.1, City shall provide written notice to 

Developer within ninety (90) days of City’s issuance of a building permit for construction 

of, and also at issuance of a Certificate of Occupancy for, affordable housing developments 

on Block H5 and on Block H6.  

E. The Park Improvements to be installed on a City-Dedicated Open Space shall be 

Completed in accordance with the City-Dedicated Open Space Dedication and 

Improvements Schedule and Park Dedication/Delivery Triggers Figure set forth in Exhibits 

E3.1 and E3.2. For clarity, except as otherwise set forth herein, Developer shall not be 

obligated to install Park Improvements on any City-Dedicated Open Space unless and until 

Developer undertakes the actions or development set forth in Exhibit E3.1 that corresponds 

to any such Park Improvements. Subject to approval by the Directors of PRNS and PW, 
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City may elect to extend the Delivery trigger reflected in Exhibit E3.1 by twelve (12) 

months to allow Developer to complete installation of art, or kiosks/pavilions or other 

optional structures, that are not essential to the intended use of the park by the public (“Park 

Art and Optional Structures”). Alternatively, subject to approval of the Directors of PRNS 

and PW, Completion of Park Improvements upon any City-Dedicated Open Space for 

purposes of determining compliance with Exhibit E3.1, and issuance of a Notice of 

Acceptance for such Park Improvements by Director of PW as outlined in Exhibit E5 of 

this Agreement shall be permitted to occur without first requiring the completed installation 

of Park Art and Optional Structures, so long as (i) final installation of such Park Art and 

Optional Structures will not interfere with the safe use of the park by the public, and (ii) 

Developer provides the Park Art and Optional Structures Security as described in this 

Agreement so that the City may utilize the Security to complete the installation or 

construction of the Park Art and Optional Structures following City’s acceptance of the 

Park Improvements, which City shall complete within twelve (12) months of Developer 

providing the Security; provided however, that City shall release all other bonds and 

securities as indicated in Exhibit E5 and in accordance with this Agreement. Separately, 

Completion also does not include or require relinquishment and improvement of any Park 

Construction Right of Entry, which Right of Entry areas are depicted in Exhibit E6 

(referred to therein as “Temporary Construction Easement (TCE)”), so long as (i) 

Developer provides the Park Construction Right of Entry Security as described in this 

Agreement, and (ii) the Park Construction Right of Entry is relinquished and improved 

within six (6) months of issuance of the temporary certificate of occupancy for the fronting 

building; provided however, that City shall release all other bonds and securities as 

indicated in Exhibit E5 and in accordance with this Agreement, except the Park 

Construction Right of Entry Security as described in Section 6(A)(6) of this Agreement 

which shall be released as specified in Section 6(C)(6).  

F. As more particularly described in Exhibit E5, Developer shall be responsible for the 

development of Park Improvements Plans for, and the construction of the Park 

Improvements on the City-Dedicated Open Space, consistent with the Park Improvements 



 

Ex. E-13 
 

 

Plans, and as otherwise described in this Agreement and the Development Agreement. 

Developer shall construct the Park Improvements in conformance with the Park 

Improvements Plans and Downtown West Design Standards and Guidelines, and all 

applicable standards and specifications in effect on the Effective Date of this Agreement, 

except as otherwise set forth herein.   

G. Developer has no obligation to construct other improvements on the City-Dedicated Open 

Space beyond the Park Improvements. 

H. The Parties acknowledge that the exact size, dimensions, and other particular 

characteristics of the Park Improvements have not been determined as of the Effective Date 

of this Agreement. The Parties, however, agree that the Park Improvements shall consist 

of the Park Improvements as conceptually depicted and described in the Downtown West 

Design Standards and Guidelines, with a minimum cumulative acreage of 4.8 acres for the 

development of 4,000 units, as reflected on the Tentative Map for the Project and based on 

the unit equivalent values reflected in Table 1 of Exhibit E1. As described in Section 4(B), 

any future adjustments to the conceptual City-Dedicated Open Space sizes, as permitted 

by the General Development Plan, shall be identified and finally approved at the 

Conformance Review stage or the processing of a final map that includes the subject City-

Dedicated Open Space, whichever occurs first, and shall be tracked using Exhibit E7, 

which Exhibit shall ensure compliance with the requirements of this Agreement. 

I. Developer shall be responsible for all costs incurred for planning, design, construction, and 

supervision of the construction of all Park Improvements, including without limitation, the 

Review Fees. All such costs are included in, and are part of the Park Improvements Value. 

For clarity, the Park Improvements Value includes, but is not limited to, the City’s Review 

Fees and all fees and costs for design and construction materials and labor incurred by 

Developer in connection with the Park Improvements, including direct costs, soft costs, 

and contingency as reflected in Table 2 of Exhibit E1. Costs associated with any 

remediation, removal, disposal, or any combination thereof, of contaminated materials to 

meet applicable regulatory requirements for public park and trails uses shall not be included 
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in the Park Improvements Value or otherwise applied to satisfy the Parkland Dedication 

Obligation. Developer and City agree that the Park Improvements Value shall not be less 

than the values set forth in Table 1 of Exhibit E1. The Review Fees shall be in an amount 

equal to seventeen and one-half percent (17.5%) of the direct costs, which Review Fees are 

reflected in Table 2 of Exhibit E1, and which direct costs and Review Fee shall both 

escalate by the California Construction Cost Index. Twenty percent (20%) of the Review 

Fees for each City-Dedicated Open Space shall be paid upon submittal of the Vertical 

Conformance Review application for the Building associated the subject City-Dedicated 

Open Space in Exhibit E3.1; and the remaining eighty percent (80%) of the Review Fees 

for each City-Dedicated Open Space shall be paid upon submittal of the Open Space 

Conformance Review application for the subject City-Dedicated Open Space. Developer 

shall cause all labor and material incorporated in the Park Improvements to be furnished in 

accordance with the requirements and specifications set forth in this Agreement.   

J. As described and depicted in the Downtown West Design Standards and Guidelines, kiosks 

and/or pavilions are included as optional features in some of the City-Dedicated Open 

Spaces. The improvement value of such kiosks and/or pavilions is not included in the Park 

Improvements Value and, therefore, it is understood that the improvement value of any 

kiosk or pavilion constructed within a City-Dedicated Open Space may exceed the Park 

Improvements Value. In its sole discretion, the City may elect to approve Park 

Improvements Plans for a City-Dedicated Open Space during Conformance Review with 

a kiosk and/or pavilion. If the City elects to include a kiosk/pavilion in a City-Dedicated 

Open Space, the improvement value of such kiosk/pavilion shall be permitted to be used 

to satisfy any outstanding Parkland Dedication Obligation associated with the development 

of four thousand (4,000) residential units. In the event the improvement value of such 

kiosk/pavilion exceeds the value of any remaining Parkland Dedication Obligation, 

Developer may use such value to satisfy any Parkland Dedication Obligation associated 

with the development of more than four thousand (4,000) residential units. If Developer 

does not develop more than four thousand (4,000) residential units, Developer’s shall 



 

Ex. E-15 
 

 

receive credits for the excess improvement value of a kiosk or pavilion, which shall be 

available for use consistent with Section 3(B).   

K. Each individual Park Improvement shall be deemed Completed and accepted by City upon 

recordation of the Notice of Acceptance by Director of PW as outlined in Exhibit E5 of 

this Agreement. Upon Developer’s request, the PRNS Director, in consultation with the 

Director of PW, may, at the their discretion, grant extensions of one or more of the 

Completion requirements specified in this subsection.   

L. With respect to any Park Improvements which are owed but which have not been 

Completed as specified in Exhibit E3.1 to the Development Agreement, the credits for the 

incomplete improvements shall be disallowed and Developer and City shall proceed in 

accordance with Section 7. 

M. Subject to Section 3(O), the Project is eligible to receive credit for Private Recreation 

Improvements pursuant to the Parkland Dedication Ordinance. The description of the 

Private Recreation Improvements that may be included in the Project by Developer and 

that, if included, shall receive credit pursuant to Chapter 19.38 as set forth in City Council 

Resolution No. 73587 dated January 9, 2007. Developer may request Private Recreation 

Improvements credit for qualifying Private Recreation Improvements in a residential 

building at the time of Conformance Review for that building by submitting for review by 

the PRNS Director documentation including, but not limited to: (i) a written summary of 

all qualifying on-site Private Recreation Improvements, (ii) a table itemizing all proposed 

Private Recreation Improvements by net square footage, (iii) the location, (iv) classification 

type (active classification or non-active elements classification), (v) dimensioned and 

labeled floor plans showing all private recreational amenities, and (vi) photo simulations 

or other illustrative examples of proposed recreational accessories. The PRNS Director will 

review the Private Recreation Improvements credit documentation and, if in conformance 

with the criteria in Resolution No. 73587, tentatively approve the recreation credit. Credits 

shall be finally approved upon Completion of the Private Recreation Improvements 

consistent with the Private Recreation Improvements credit documentation and this 



 

Ex. E-16 
 

 

Agreement, but shall only be available for Developer’s use pursuant to the provisions of 

Section 3(O) below. Developer shall complete the installation of the Private Recreation 

Improvements described in Resolution No. 73587 prior to the issuance of a Final 

Certificate of Occupancy for the residential building(s) in which the Private Recreation 

Improvements are located or to which the Private Recreation Improvements are tied.    

With respect to any Private Recreation Improvements that have not been Completed prior 

to the issuance of a Final Certificate of Occupancy for the residential building of which the 

improvements are a part, the credits for the incomplete improvements shall be disallowed 

and Developer shall be required to pay Parkland Fees, if any such fee is owed, together 

with additional charges as set forth in the Parkland Dedication Ordinance.    

N. Developer acknowledges and agrees that Developer shall not receive any credit for eligible 

Private Recreation Improvements pursuant to the Parkland Dedication Ordinance unless 

(i) constructed in full compliance with this Agreement, or as otherwise creditable to the 

satisfaction of PRNS Director; and (ii) subject to a restrictive covenant as set forth below 

in Section 3(P).  

O. Credit for Private Recreation Improvements constructed in accordance with the 

requirements of this Agreement and the Exhibits hereto shall not be credited against the 

Parkland Dedication Obligation unless and until (i) at least two and four tenths (2.4) acres 

of City-Dedicated Open Space have been dedicated and Park Improvements associated 

with such acreage have been Completed and Accepted by the City, (ii) at least four (4) 

acres of Privately-Owned Publicly Accessible Open Space have been Completed and 

Delivered and a restrictive covenant(s) as described in Section 4.1.3 of the Development 

Agreement has (have) been recorded to maintain public access, and (iii) either (x) the 

Development Agreement has expired or terminated, or (y) Developer has satisfied its 

Parkland Dedication Obligation for the development of four thousand (4,000) residential 

units and thereafter constructs residential units in excess of those four thousand units. With 

respect to any Private Recreation Improvements that have not been Completed as specified 

in this Agreement, the credits for the incomplete improvements shall be disallowed. 
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P. Prior to receipt of credit for any Private Recreation Improvements, Developer 

acknowledges and agrees that use of the Private Recreation Improvements shall be 

restricted for recreation purposes by a recorded covenant which runs with the land for the 

life of the subject residential building, and which expressly cannot be defeated or 

eliminated without the written consent of the City as described in the Parkland Dedication 

Ordinance. For clarity, Private Recreation Improvements for which Developer does not 

receive credit toward its Parkland Dedication Obligation are not subject to this, or any other 

requirements of this Agreement. 

Q. Developer acknowledges that pursuant to the covenants set forth in Section 3(P) above, the 

Developer or Owner shall henceforth be required to maintain all such Private Recreation 

Improvements in safe working order and provide access for regular inspections at the City’s 

request. After any such inspection and pursuant to written request by the City, the 

Developer or Owner shall promptly provide for any remedial actions, replacement, and/or 

repair work as may be necessary to ensure that the improvements remain in safe working 

order for recreational use. 

R. In the event that the project contains Private Recreational Improvements designated in this 

Agreement or associated exhibits as ‘publicly accessible,’ the Developer or Owner agrees 

to maintain public access to these amenities for a minimum of 360 days per year. The 

Developer may however, post reasonable Rules and Regulations for respectful use and 

maintenance of Private Recreational Improvements and areas as well as conduct occasional 

extended closures, subject to approval by PRNS Director. This Section shall apply in 

addition to any Easements or Restrictions which may be in place providing for public 

access and/or appurtenant uses.  

SECTION 4.    COMPLIANCE WITH THE PARKLAND DEDICATION ORDINANCE 

AND SATISFACTION OF PARKLAND OBLIGATION. 

A. Subject to Section 2(B), the Parties acknowledge and agree that the calculation of the 

Developer’s Parkland Dedication Obligation for development of four thousand (4,000) 

residential units is set forth in Exhibit E8, including the calculation of Parkland Fees. As 
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reflected in Exhibit E8, the total Parkland Dedication Obligation, based on the number of 

type of units to be provided – such as mid-rise, high-rise, market-rate, and affordable – 

shall be blended across the Project, regardless of unit type, and administered uniformly 

based on the number of residential units produced, as shown in Table 2 in that Exhibit. The 

Park Improvements Value is set forth in Table 1 of Exhibit E1. Credits for Private 

Recreational Improvements, if any, are described in City Council Resolution No. 73587.  

B. The final acreage of each City-Dedicated Open Space shall be verified at the Conformance 

Review stage or the processing of a final map that includes the subject open space, 

whichever occurs first. If the size of a City-Dedicated Open Space is different from the 

acreage set forth in this Agreement and Exhibit E2 hereto, which may occur due to final 

roadway or parcel alignments, among other reasons, that acreage will be reflected and 

tracked in Exhibit E7. If the size of a City-Dedicated Open Space is increased or decreased, 

subject to Section 2(B), Developer shall adjust other City-Dedicated Open Spaces so that 

the total acreage of City-Dedicated Open Space provided for the development of 4,000 

residential units is at least 4.8 acres. Such reallocation shall not require amendment to this 

Agreement or to the Development Agreement. At the termination or expiration of the 

Development Agreement, City and Developer shall verify the total City-Dedicated Open 

Space acreage provided by the Project and calculate any remaining Parkland Dedication 

Obligation that is owed. Any remaining Parkland Dedication Obligation shall be satisfied 

in accordance with Section 4(L). 

C. Except as otherwise provided herein and in the Development Agreement, provided that 

Developer is not in material default hereunder, and provided further that Developer 

satisfies all other terms, conditions, and requirements associated with issuance of a building 

permit(s), City shall issue all building permits necessary for the residential units identified 

on the Tentative Map.  

D. City acknowledges and agrees that Developer’s performance of this Agreement shall fully 

satisfy Developer’s Parkland Dedication Obligation under the City’s Parkland Dedication 

Ordinance for development of four thousand (4,000) residential units in the Plan Area. The 
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Parties further acknowledge and agree that the Parkland Dedication Obligation set forth in 

Exhibit E8 for development of four thousand (4,000) residential units is based on and 

assumes the development of six hundred (600) of the 4,000 residential units as affordable 

housing units on the affordable housing sites H1, H5, and H6 that Developer will dedicate 

to the City. In the event the City and/or an affordable housing developer causes more than 

600 affordable housing units to be developed on the affordable housing sites, any parkland 

dedication obligation applicable to such additional affordable housing units shall be the 

responsibility of, and attributed to the developer of those additional units; and Developer’s 

Parkland Dedication Obligation shall not be decreased or increased or otherwise affected 

as a result of such additional affordable housing development on the affordable housing 

sites, nor shall such additional units be counted toward or otherwise affect any milestones 

or triggers set forth in this Agreement, including, but not limited to, the requirements 

contained in Section 4(H) and in Exhibit E8 hereto.  

E. Pursuant to the terms of the Development Agreement, the Parkland Fee in effect upon the 

Effective Date of the Development Agreement, which Fee is reflected in Exhibit E8, is 

vested for the term of the Development Agreement, subject to escalation based on the 

California Construction Cost Index. Upon such escalation of the Parkland Fee, the land 

value of any City-Dedicated Open Space dedicated thereafter, and the Park Improvements 

Value for any Park Improvements constructed thereafter shall escalate by a commensurate 

amount using the California Construction Cost Index. Further, the following underlying 

assumptions upon which the Parkland Dedication Obligation is based, and which are set 

forth in Exhibit A to Resolution Number 73587 and Section 1 of Exhibit A of Resolution 

No. 75346 as amended by Resolution ______ [ADD FINAL RESOLUTION NUMBER], 

shall be fixed and vested for the term of the Development Agreement: (i) mid-rise 

residential units have an occupancy rate of two and thirty-four hundredths (2.34) persons 

per unit; (ii) high-rise residential units have an occupancy rate of one and fifty-one 

hundredths (1.51) persons per unit; (iii) the Parkland Fees charged for each deed restricted, 

low income residential unit shall be set at fifty percent (50%) of the otherwise applicable 

Parkland Fees for each such unit; and (iv) the Parkland Fees charged for each deed 
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restricted, moderate income residential unit shall be set at fifty percent (50%) of the 

otherwise applicable Parkland Fees for each such unit.  

F. Regardless of any land acquisition or condemnation that may occur as a result of the actions 

described in Section 2(B) of this Agreement and which affects a portion(s) of the Plan Area 

anticipated for development of City-Dedicated Open Space, in no event shall Developer be 

permitted to satisfy more than fifty percent (50%) of its Parkland Dedication Obligation 

through the combination of (a) payment of Parkland Fees, and (b) Private Recreation 

Improvements credit. Further, City and Developer acknowledge and agree that, following 

dedication and acceptance by the City of a City-Dedicated Open Space, the amount of 

credits received by Developer for such land and any Park Improvements thereon shall be 

unaffected by any future actions by any DISC Partner Agency that may affect such land.  

G. Developer acknowledges that of the 4,000 housing units covered in this Agreement, 

approximately 2,900 units are proposed south of Santa Clara Street and approximately 

1,100 units are proposed north of Santa Clara Street. While Developer is committed to 

providing Privately-Owned Publicly Accessible Open Space in addition to its 

commitments set forth in this Parkland Agreement, as described in Section 4.1.3(a) of the 

Development Agreement, the Privately-Owned Publicly Accessible Open Space is not 

counted toward satisfaction of Developer’s Parkland Obligation. As a result, the Parkland 

Dedication Obligation for units developed south of Santa Clara Street above the 2,000th 

residential unit cannot be fully met through the proposed City-Dedicated Open Space 

located south of Santa Clara Street. The following provisions address how the Parkland 

Dedication Obligation may be met while addressing this imbalance. 

a. At the end of the Term of this Agreement, if fewer than two thousand (2,000) 

residential units are constructed south of Santa Clara Street, the Developer 

shall dedicate City-Dedicated Open Space and construct Park Improvements 

thereon sufficient to meet the minimum Parkland Dedication Obligation for the 

number of residential units constructed no later than thirty (30) years after the 

Effective Date of the Development Agreement, which Parkland Dedication 
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Obligation for fewer than 2,000 residential units cannot be met by payment of 

Parkland Fees, use of credits for Private Recreation Improvements, or provision of 

Privately-Owned Publicly Accessible Open Space; provided, however, if 

satisfaction of this requirement would obligate Developer to dedicate and/or 

Complete only a portion of a proposed City-Dedicated Open Space, City and 

Developer shall cooperate in Good Faith to (i) redesign proposed Park 

Improvements to Los Gatos Creek Connector 1 and/or Los Gatos Creek Connector 

2 so that the land value plus the Park Improvements Value does not exceed, and is 

equivalent to the remaining Parkland Dedication Obligation, in which case the 

applicable Park Improvements Value reflected in Table 1 of Exhibit E1 would not 

apply and certain requirements of the DWDSG may need to be waived as permitted 

by the DWDSG and/or the General Development Plan; (ii) increase the size of a 

City-Dedicated Open Space(s), or add a City-Dedicated Open Space adjacent to a 

residential building, in an amount equal to the remaining Parkland Dedication 

Obligation, provided the location and size of such space is approved by the Director 

of PRNS; (iii) dedicate and improve a portion of a Privately-Owned Publicly 

Accessible Open Space that is equivalent to the remaining Parkland Dedication 

Obligation, converting that portion to a City-Dedicated Open Space; and/or (iv) pay 

Parkland Fees to satisfy the remaining obligation. The obligations under this 

Section 4(G)(a) apply even if the buildings that would otherwise trigger the 

Parkland Dedication Obligation as set forth in Exhibits E3.1 and E3.2 have not been 

constructed during the 30-year period after the Effective Date of the Development 

Agreement.   

b. At the end of the Term of this Agreement, if two thousand (2,000) or more 

residential units are constructed south of Santa Clara Street and Developer 

does not develop North of Santa Clara Street, then Developer shall dedicate at 

least two and four tenths (2.4) acres of City-Dedicated Open Space South of Santa 

Clara Street and construct Park Improvements thereon to satisfy the Parkland 

Dedication Obligations for 2,000 residential units, and may improve and dedicate 
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additional parkland, pay Parkland Fees, apply accrued credits for Private 

Recreation Improvements, or any combination thereof, in order to satisfy the 

remaining Parkland Dedication Obligation for the residential units constructed in 

excess of 2,000. The obligations under this Section 4(G)(b) cannot be met by the 

provision of Privately-Owned Publicly Accessible Open Space. The obligations 

under this Section 4(G)(b) apply even if 2.4 acres of City-Dedicated Open Space 

has not otherwise been triggered as set forth in Exhibits E3.1 and E3.2 because 

construction on the development parcels that correspond to the City-Dedicated 

Open Space has not occurred during the 30-year period after the Effective Date of 

the Development Agreement.   

c. At the end of the Term of this Agreement, if more than 2,000 residential units 

are constructed south of Santa Clara Street and Developer develops any 

additional buildings North of Santa Clara Street, then Developer shall have 

dedicated the City-Dedicated Open Spaces and constructed Park Improvements 

thereon in accordance with this Agreement, including the delivery and Completion 

triggers set forth in Exhibits E3.1 and E3.2, subject to Section 2(B), which delivery 

triggers ensure that 2.4 acres of City-Dedicated Open Space is provided for the 

development of 2,000 residential units. For example, if 2,000 residential units are 

constructed and a Temporary Certificate of Occupancy for a Building on Block G 

is not issued, Los Gatos Creek Park and Los Gatos Creek Trail (Block G), which 

are triggered by issuance of a Temporary Certificate of Occupancy on Block G, 

would not be required to be built if development also occurs north of Santa Clara 

(such as on Block A1, which would trigger construction of Northend Park) because 

the combined acreage would be equal to or greater than 2.4 acres for the 2,000 

residential units. Any outstanding Parkland Obligation shall be satisfied in 

accordance with Section 4(L).   

d. In no event shall the use of Private Recreation Improvements credit be used prior 

to Developer’s Completion of 2.4 acres of City-Dedicated Open Space and 

construction of Park Improvements thereon, nor shall any combination of Parkland 
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Fees and Private Recreation Improvements credit be applied to satisfy more than 

fifty percent (50%) of the Project's Parkland Dedication Obligation, consistent with 

Section 4(F).  

The obligations of this Section 4(G) shall survive the termination or expiration of 

this Agreement and/or the Development Agreement. 

H. Upon Developer's dedication of three parcels of real property, currently identified as 

Properties H1, H5 and H6 (the "City-Dedicated Affordable Housing Sites") to the City (or 

its designee) for use in the production of affordable housing, the combined six hundred 

(600) affordable housing units that are assumed for these Sites, as reflected in Exhibit E8, 

shall be counted toward the 1,250 residential units that would trigger the Design Outside 

Date referenced in Section 5(B) and set forth in Section 5(C) for the Social Heart open 

space, and toward the 1,500 residential units and 3,250 residential units, respectively, that 

would trigger the dedication and Completion for the Social Heart open space and the St. 

John Triangle open space, which triggers are set forth in Exhibits E3.1 and E3.2. For clarity, 

upon dedication of each of the three City-Dedicated Affordable Housing Sites, it shall be 

assumed, for the limited purpose of triggering the Design Outside Date, dedication, and 

Completion of the Social Heart, and the dedication and Completion of St. John Triangle, 

that the residential units assumed for that Site have received Temporary Certificates of 

Occupancy. Therefore, upon dedication of all three of the City-Dedicated Affordable 

Housing Sites and issuance of Temporary Certificates of Occupancy for the balance of the 

residential units indicated in Exhibit E3.1—whether issuance of Temporary Certificates of 

Occupancy for such residential units occurs before or after dedication of the City-

Dedicated Affordable Housing Sites, and no matter where such units are located within the 

Project Site—the Design Outside Date, and the dedication and Completion requirements 

for the Social Heart, respectively, shall be triggered and the Social Heart shall be delivered 

within twenty-four (24) months of issuance of a Temporary Certificate of Occupancy for 

the 1,500th residential unit, unless earlier triggered by the issuance of a Temporary 

Certificate of Occupancy for development on Block D4; and the dedication and 

Completion of St. John Triangle shall be triggered and St. John Triangle shall be delivered 
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within 12 months of issuance of a Temporary Certificate of Occupancy for the 3,250th 

residential unit, unless earlier triggered by issuance of a Temporary Certificate of 

Occupancy for a Building on Block C2. 

I. Notwithstanding the Completion timing requirements set forth in Section 4(H), in Exhibits 

E3.1 and E3.2, or elsewhere in Development Agreement and other Exhibits thereto, if the 

Completion requirement for the Social Heart is triggered by issuance of a Temporary 

Certificate of Occupancy for the 1,500th residential unit developed in the Project (rather 

than for issuance of a Temporary Certificate of Occupancy for a Building on Block D4), 

the Completion date for the Social Heart (inclusive of the subterranean garage) shall be 

extended to provide Developer twenty-four (24) months to Complete the Social Heart from 

the date on which that portion of the VTA's BART Silicon Valley Phase II Extension 

Project located adjacent to the south side of West Santa Clara Street, between Autumn 

Street and the San José Diridon Caltrain Station (“BART Project”) is completed, if due to 

active or reasonably imminent construction staging or other construction-related activity 

on or in the vicinity of the Social Heart, the BART Project prevents, delays, or otherwise 

interferes with Developer’s timely construction and Completion of the Social Heart and/or 

the subterranean garage. 

J. In addition to adhering to the schedule set forth in Exhibits E3.1 and E3.2 and the other 

timing requirements of this Agreement, and the Development Agreement, through 

Completion and delivery of a combination of (i) City-Dedicated Open Space and (ii) 

Privately-Owned Publicly Accessible that is subject to recorded restrictive covenant(s) as 

described in Section 4.1.3 of the Development Agreement and reflected in Exhibit E7 (the 

"Covenant Privately-Owned Publicly Accessible Open Space"), Developer shall ensure 

that a cumulative minimum of fifty-two (52) square feet of Completed open space is 

provided for each residential unit that is constructed. Continued compliance shall be 

demonstrated and confirmed through the accounting process required as part of the 

Conformance Review for vertical development. Final acreage of the open spaces shall be 

verified in the manner set forth in Section 4(B). City shall deny Conformance Review for 

a subsequent residential building that would cause the cumulative minimum square feet of 
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open space for each residential unit to fall below 52 square feet. Further, pursuant to 

Section 4.1.3(a)(iii) of the Development Agreement, in the event Developer fails to 

Complete any Covenant Privately-Owned Publicly Accessible Open Space in accordance 

with the completion schedule set forth in Section 4.1.3(a)(i) therein, Developer shall be 

required to pay the Private Open Space Delay Penalty Fee. For clarity, it is understood that 

Privately-Owned Publicly Accessible Open Space, including Covenant Privately-Owned 

Publicly Accessible Open Space cannot be used to satisfy Developer’s Parkland Dedication 

Obligation. 

K. Certain exceptions from the Parkland Dedication Ordinance (San José Municipal Code 

Chapter 19.38) are necessary in order to provide the City-Dedicated Open Spaces in the 

manner set forth in the Development Agreement and this Agreement. The exceptions from 

certain provisions of the Parkland Dedication Ordinance are listed in Exhibit E9. The City 

has agreed to grant the waivers or exceptions listed in Exhibit E9. With respect to items (i) 

and (ii) listed in Paragraph 2 of Exhibit E9, the City has further agreed that such exceptions 

shall not impact the amount of credit that Developer is eligible to receive for land and Park 

Improvements impacted by those exceptions, except that credit shall not be granted for 

above-grade existing and/or proposed building footprints, vehicular access ways and 

aprons, elevators and associated lobbies, and similar non-open, non-park or non-

recreational features located within any City-Dedicated Open Space; and for item (iii) in 

Paragraph 2, the exception shall not impact the amount of the credit that Developer is 

eligible to receive for the Park Improvements, and the City agrees that it shall provide 

seventy-five percent (75%) credit for the land value of the Social Heart park. For clarity, 

credits shall be available for land underlying park-related and recreational structures, which 

structures may include but are not limited to kiosks/pavilions or similar structures 

permitted by the DWDSG, park maintenance facilities, or restrooms.  

L. Subject to Section 4(G), upon the termination or expiration of the Development 

Agreement, any outstanding Parkland Dedication Obligation that has accrued based on the 

number of residential units constructed as of such termination or expiration shall first be 

satisfied through any then-available credits from dedicated acreage and/or costs of Park 
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Improvements for the City-Dedicated Open Space in accordance with Exhibit E8 and this 

Agreement. Thereafter, subject to Sections 3(O), 4(F), and 4(J), any remaining Parkland 

Dedication Obligation for the number of residential units constructed shall be satisfied with 

Private Recreation Improvements credits, if any, followed by payment of Parkland Fees. 

This Section 4(L) shall survive the termination or expiration of the Development 

Agreement.  

M. Subject to the mutual understandings and acknowledgments set forth in Section 4(D) and 

the other requirements and limitations set forth in this Agreement, in the event Developer 

intends to develop more than four thousand (4,000) residential units (meaning Developer 

develops more than 3,400 residential units, subtracting from the 4,000 total units the 600 

residential units assumed to be developed on the City-Dedicated Affordable Sites), 

Developer agrees to immediately notify the PRNS Director. Any additional Parkland 

Dedication Obligation that may be required shall first be satisfied by excess credit from 

dedicated acreage and/or costs of Park Improvements for the City-Dedicated Open Space, 

if any. Any remaining obligation shall then be satisfied by Private Recreation 

Improvements credits authorized for the first 4,000 units, if any, followed by payment of 

Parkland Fees.  

N. Because of the benefit to the Development that will result from the Park Improvements and 

land dedication, Developer agrees to design, develop, and construct the Park Improvements 

on the City-Dedicated Open Space and to dedicate the City-Dedicated Open Space as 

specified in this Agreement and the exhibits and attachments hereto, and as provided in the 

Downtown West Design Standards and Guidelines, without any obligation on the part of 

City with respect to design, development, or construction except as otherwise provided in 

this Agreement. 

SECTION 5.    REVIEW OF CITY-DEDICATED OPEN SPACE DESIGN; OPEN 

SPACE IMPROVEMENT CONFORMANCE REVIEW 

A. Prior to initiating design of any City-Dedicated Open Space, Developer shall meet with 

PRNS Staff, after which PRNS Staff will support community outreach and engagement for 
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the park design and naming. Developer agrees to hold two community meetings prior to 

submittal of an application for Open Space Improvement Conformance Review pursuant 

to the provisions of the Downtown West Planned Development Zoning and General 

Development Plan. Developer shall consider the input and comments received from the 

public during the community meetings when finalizing its application for Open Space 

Conformance Review. Following submittal of Developer’s Open Space Conformance 

Review application, which application shall contain the thirty-five percent (35%) Park 

Improvements Plans described in Section 5(C), below, the Parks and Recreation 

Commission shall review the application and 35% Park Improvements Plans at a public 

hearing, and shall thereafter make a recommendation to the Director of PBCE regarding 

approval or disapproval of the Open Space Conformance Review. If consistent with all 

applicable design standards, taking into account input from the public and the Parks and 

Recreation Commission, the Director of PBCE, in consultation with the Director of PRNS, 

shall approve the Open Space Conformance Review and 35% Park Improvements Plans 

contained therein. Technical review of the City-Dedicated Open Space design shall occur 

in accordance with the provisions of Exhibit E5.  

B. In accordance with the Design Outside Date Schedule set forth below, as part of its Open 

Space Improvement Conformance Review application for the Park Improvements, in 

addition to paying Review Fees in accordance with Section 3(I), Developer shall submit 

Park Improvements Plans (defined in Exhibit E5) at thirty-five percent (35%) consistent 

with the Design Submittal Requirements set forth in the City’s Turnkey Project Process 

and Submittal Requirements, dated November 5, 2019, and the Conformance Review 

Implementation Guide for the Project. Following Conformance Review Approval as 

described in Section 5(A), Developer shall submit Park Improvements Plans at sixty-five 

percent (65%) and ninety-five percent (95%), consistent with the Design Submittal 

Requirements set forth in the City’s Turnkey Project Process and Submittal Requirements, 

dated November 5, 2019, and the Conformance Review Implementation Guide for the 

Project, which 65% and 95% Plans and technical specifications shall be reviewed by the 

Director of PW. The 95% Park Improvements Plans for City-Dedicated Open Space shall 
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be reviewed, approved, and signed by the Director of PW, and approval from the Director 

of PW and issuance of a Notice to Proceed shall authorize construction.  

C. The Design Outside Date Schedule referenced in Section 5(B) sets forth the dates by which 

the Conformance Review application and 35% Park Improvements Plans for each City-

Dedicated Open Space shall be submitted in the manner described in the General 

Development Plan for the Downtown West Planned Development Zoning District. The 

Design Outside Date Schedule shall be as follows: 

a. Los Gatos Creek Trail (Block E): within six (6) months of Conformance 

Determination approval for Block E1; 

b. Los Gatos Creek Trail (Block G): within six (6) months of Conformance 

Determination approval for block G1; 

c. Los Gatos Creek Park: within six (6) months of Conformance Determination 

approval for block G1; 

d. Los Gatos Creek Connector 1: within six (6) months of Conformance 

Determination approval for 1st residential building of H3; 

e. Social Heart: within six (6) months of the earlier of Temporary Certificate of 

Occupancy for the twelve hundred fiftieth (1,250th) unit or Conformance 

Determination approval for Block D4; 

f. Northend Park: within six (6) months of Conformance Determination Approval for 

the first building on Block A1; 

g. Los Gatos Creek Connector 2: within six (6) months of Conformance 

Determination approval for the first (1st) residential building of Block H6; 

h. St. John Triangle: within six (6) months of Conformance Determination approval 

for the first (1st) building of Block C1 or C2. 
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SECTION 6.    BONDS AND SECURITY.   

Developer shall furnish to City the following security separately for each City-Dedicated Open 

Space, for the purposes, in the amounts, and under the conditions that follow:  

A. Type and Amounts. 

1. Performance Security. To assure the Developer’s faithful performance to the City 

of this Agreement to Complete the Park Improvements in an amount equal to one 

hundred percent (100%) of the direct costs reflected in Table 2 of Exhibit E1 for 

the Park Improvements for the City-Dedicated Open Space(s) included in the final 

map, subject to escalation based on the California Construction Cost Index 

(hereinafter “Performance Security”), which shall be furnished by Developer to the 

City prior to approval of the final map and shall be subject to adjustment pursuant 

to Section 6(B)(2); and 

2. Payment Security. To secure Developer’s payment to any contractor, subcontractor, 

person renting or supplying equipment, or furnishing labor and materials for 

completion of the Park Improvements included in the final map, in the additional 

amount of one hundred percent (100%) of the direct cost reflected in Table 2 of 

Exhibit E1 for the subject Park Improvements for the subject City-Dedicated Open 

Space, subject to escalation based on the California Construction Cost Index 

(hereinafter “Payment Security”), which shall be furnished by Developer to the City 

prior approval of the final map; and 

3. Warranty Security. To warranty the Developer’s work to the City with respect to 

Park Improvements included in the final map, for a period of one (1) year following 

recordation of the Notice of Acceptance against any defective work or labor done 

or defective materials furnished in the additional amount of twenty-five percent 

(25%) of the direct costs reflected in Table 2 of Exhibit E1 for the Park 

Improvements for the subject City-Dedicated Open Space, subject to escalation 

based on the California Construction Cost Index (hereinafter “Warranty Security”). 
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The Warranty Security shall be furnished by Developer to the City prior to issuance 

of the Notice of Acceptance. 

4. Landscaping Security. To secure Developer’s installation and maintenance of 

landscaping as may be required by the landscaping specifications in the Park 

Improvement Plans, at such time as any drought restrictions on landscaping 

installation have been rescinded (hereinafter “Landscaping Security”). The Parties 

acknowledge that any City restrictions on the installation of landscaping because 

of drought conditions may delay Developer's installation of the landscaping 

contemplated by this Agreement. If, due to drought restrictions, Developer is 

unable to install the landscaping in time to be inspected by the Director of PW for 

the purposes of accepting the Completed Park Improvements, Developer shall post 

a bond or other form of security acceptable to the Director of PW.   

5. Park Art and Optional Structures Security. To allow for City to install or construct 

any remaining Park Art and Optional Structures following Completion of a City-

Dedicated Open Space, Developer shall post a bond or other form of security 

acceptable to the Director of PW, and in an amount equal to the cost at that time of 

the remaining Park Art and Optional Structures. The Park Art and Optional 

Structures Security shall be furnished by Developer to the City prior to the final 

Notice of Acceptance for a Park Improvement within the subject City-Dedicated 

Open Space. 

6. Park Construction Right of Entry Security. To allow for City to Accept a Completed 

City-Dedicated Open Space within which Developer retains a Park Construction 

Right of Entry as described in Section 3(E), Developer shall post a bond or other 

form of security acceptable to the Director of PW for the portion of the City-

Dedicated Open Space subject to the Construction Right of Entry (the “Right of 

Entry area”), and in an amount equal to one hundred percent (100%) of the direct 

costs for the Park Improvements Value attributable to the Right of Entry Area. Such 

amount shall be determined by dividing the direct costs for the Park Improvements 
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Value reflected in Table 2 of Exhibit E1 for the subject City-Dedicated Open Space 

(which costs are subject to escalation based on the California Construction Cost 

Index) by the total square footage of that City-Dedicated Open Space, and 

multiplying that value by the total square footage of the Right of Entry Area ([direct 

costs/total square footage] * Right of Entry area square footage). The Park 

Construction Right of Entry Security shall be furnished by Developer to the City 

prior to the final Notice of Acceptance for a Park Improvement within the subject 

City-Dedicated Open Space. 

B. Conditions.   

1. Developer shall provide the required security on forms approved by City and from 

sureties authorized by the California Insurance Commissioner to transact the 

business of insurance. Any bonds furnished by Developer to satisfy the security 

requirements in this Section 6 shall be in the forms attached hereto as Exhibit E10, 

as may be amended by City from time to time.  

2. A condition of the Developer’s security is that any changes in the Park 

Improvements cost as reflected in the construction contract that do not exceed ten 

percent (10%) of the original estimated hard cost of the Park Improvements as 

reflected in Table 2 of Exhibit E1 shall not relieve the security. In the event that the 

construction contract indicates that the Park Improvements cost is more than ten 

percent (10%) over the original estimated cost of the Park Improvements, 

Developer shall provide security as required by Section 6(A) of this Agreement for 

One Hundred Percent (100%) of the total estimated cost of the Park Improvements 

as reflected in the construction contract. 

3. Developer’s Performance Security pursuant to Section 6(A)(1) shall compensate 

City for the actual cost of Completing the required Park Improvements in the Event 

of Default, as defined in Section 7 below, by Developer in the performance of this 

Agreement, regardless of whether City’s cost of Completion exceeds the Park 

Improvements Value of the Park Improvements. 
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4. A condition of Developer’s security is that any request by Developer for an 

extension of time for the commencement or Completion of the work under this 

Agreement may be granted by City without notice to Developer’s surety and such 

extensions shall not affect the validity of this Agreement or release the surety or 

sureties on any security given for this Agreement. 

5. As a condition of granting any extension for the commencement or Completion of 

any work under this Agreement, Director of PW may require Developer to furnish 

new security guaranteeing performance of this Agreement, as extended, in an 

increased amount to compensate for any increase in construction costs as 

determined by Director of PW. 

6. If Developer seeks to replace any security with another security or securities, the 

replacement shall: (1) comply with all the requirements for security in this 

Agreement; (2) be provided by Developer to Director of PW; and (3) upon its 

written acceptance by Director of PW, be deemed to be a part of this Agreement. 

Upon Director of PW’s acceptance of a replacement security, the former security 

may be released by City. 

7. Upon a Transfer that includes the Transfer of Developer’s obligations with respect 

to a City-Dedicated Open Space that has not yet been Completed, (i) Transferee 

shall provide security in accordance with the requirements of this Agreement, or 

(ii) if Developer has previously provided security in accordance with this 

Agreement for the subject City-Dedicated Open Space, Transferee shall promptly 

provide new security, which security shall replace the security provided by 

Developer for the subject City-Dedicated Open Space. If Transferee provides 

security as required by (ii), above, upon Director of PW’s acceptance of the new 

security from Transferee, the former security provided by Developer/Transferor 

shall be released by the City. 

C. Release of Securities. City shall release the securities required by this Agreement as 

follows: 
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1. Performance Security. City shall release each Performance Security for a Park 

Improvement upon recordation of the Notice of Acceptance for that Park 

Improvement, or any portion thereof, or as may otherwise be authorized in 

accordance with California Government Code Sections 66499.7(a)–(g). 

2. Payment Security. City shall release the Payment Security for a Park Improvement 

included in a final map in accordance with California Government Code Section 

66499.7(h). 

3. Warranty Security. City shall release the Warranty Security for a Park Improvement 

upon expiration of the warranty period for that Park Improvement and settlement 

of any claims filed during the warranty period. City may retain from any security 

released, an amount sufficient to cover costs and reasonable expenses and fees, 

including reasonable attorney’s fees, for any claims filed during the warranty 

period.   

4. Landscaping Security. City shall release the Landscaping Security at such time 

when the drought restrictions have been rescinded as further described in Section 

F(3) of Exhibit E5.   

5. Park Art and Optional Structures Security. City shall release the Park Art and 

Optional Structures Security upon its completed installation or construction of the 

remaining Park Art and Optional Structures. 

6. Park Construction Right of Entry Security. City shall release the Park Construction 

Right of Entry Security upon Developer's relinquishment of the Park Construction 

Right of Entry and Completion of Park Improvements within the Right of Entry 

area in accordance with this Agreement. 

D. Injury to Park Improvements, Public Property, or Public Utility Facilities. Until recordation 

of the Notice of Acceptance of the Park Improvements as provided in Exhibit E5, 

Developer assumes responsibility for the care and maintenance of, and any damage to, the 
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Park Improvements. Developer shall replace or repair all Park Improvements, public utility 

facilities, and surveying or subdivision monuments and benchmarks that are destroyed or 

damaged for any reason, regardless of whether resulting from the acts of the Developer, 

prior to the recordation of the Notice of Acceptance; provided, however, that if Developer 

identifies a responsible third party for such damage, Developer may pursue recovery of its 

repair costs and expenses from such responsible third party at its sole cost and expense. 

Developer shall bear the entire cost of such replacement or repairs regardless of what entity 

owns the underlying property. Any repair or replacement shall be to the satisfaction, and 

subject to the approval of the Director of PW.  

Neither the City, nor any officer or employee thereof, shall be liable or responsible for any 

accident, loss, or damage, regardless of cause, occurring to the work or Park Improvements 

prior to recordation of the Notice of Acceptance of the work or improvements.  

SECTION 7.    DEFAULT. 

A. Developer shall be in default hereunder upon the occurrence of any one or more of the 

following events (“Event of Default”): 

1. Developer’s failure to timely Complete construction of one of more Park 

Improvements under this Agreement; 

2. Developer’s failure to timely cure any defect in any Park Improvement; 

3. Developer’s failure to perform construction work for a period of twenty (20) 

business days after commencement of work; 

4. Developer’s insolvency, appointment of receiver, or the filing of any petition in 

bankruptcy, either voluntary or involuntary, which Developer fails to discharge 

within sixty (60) days; 

5. Developer assigns this Agreement in violation of Section 10; or 
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6. Developer fails to perform or satisfy any other term, condition, or obligation under 

this Agreement.  

B. If an Event of Default occurs and the Event of Default is not cured by Developer in 

accordance with Section 7(E) below, City in its sole discretion shall be entitled to terminate 

Developer’s control over the Park Improvements described herein and hold Developer and 

its surety liable for all damages suffered by City as a result of the Event of Default. City 

shall have the right, at its sole discretion, to draw upon or use the appropriate security to 

mitigate City’s damages in the Event of Default by Developer. City may use the sums 

provided by the Performance Security in addition to any other remedies available at law or 

in equity to City for the Completion of the Park Improvements in accordance with the Park 

Improvements Plans. The Parties acknowledge and agree that the estimated costs and 

security amounts may not reflect the actual cost of construction of any specific Park 

Improvement for which the security is provided, and therefore, City’s damages in the Event 

of Default by Developer shall be measured by the actual cost of Completing the required 

Park Improvements to the satisfaction of City. City may use the sums provided by the 

securities for the Completion of the Park Improvements for which the security is provided 

in accordance with the Project Specifications.   

C. City may take over the work and Complete the Park Improvements for which the security 

is provided, by contract or by any other method City deems appropriate, at the sole cost 

and expense of Developer. In such event, City, without any liability for any work or actions 

previously performed by Developer with respect to the subject Park Improvements, may 

Complete the Park Improvements using any of Developer’s materials, appliances, plans, or 

other property located at the Park Site and that are necessary to Complete the Park 

Improvements. The rights and remedies set forth in this Section 7 shall affect and concern 

only the specific Park Improvement(s) that are the subject of the specific Event of Default.  

D. Unless the PRNS Director determines that the circumstances warrant immediate 

enforcement of the provisions of this Section 7 in order to preserve the public health, safety, 

and welfare, the PRNS Director shall give twenty (20) working days' prior written notice 
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of termination to Developer (“Notice Period”), which notice shall state in reasonable detail 

the nature of Developer's default and the manner in which Developer can cure the default. 

During the Notice Period, Developer shall have the right to cure any such default; provided, 

however, if a default is of a nature which cannot reasonably be cured within the Notice 

Period, Developer shall be deemed to have timely cured such default for purposes of this 

Section if Developer commences to cure the default within the Notice Period, and 

prosecutes the same to completion within a reasonable time thereafter.  

E. If an Event of Default occurs and the Event of Default is not cured by Developer in 

accordance with Section 7(D) above, City in its sole discretion shall be entitled to terminate 

Developer’s control over the specific Park Improvement(s) that is the subject of the Event 

of Default and hold Developer and its surety liable for all damages suffered by City as a 

result of the Event of Default. City shall have the right, at its sole discretion, to draw upon 

or use the appropriate security to mitigate City’s damages in the Event of Default by 

Developer. City may use the sums provided by the Performance Security for the 

Completion of the Park Improvements in accordance with the Park Improvements Plans.  

Following an Event of Default and Developer’s failure to cure, City may take over the 

work and Complete the Park Improvements, by contract or by any other method City deems 

appropriate. In such event, City may Complete the Park Improvements using any of 

Developer’s materials and/or plans that are necessary to Complete the Park Improvements.    

F. If an Event of Default occurs, Developer agrees to pay any and all costs and expenses 

incurred by City in securing performance of such terms, conditions, or obligations giving 

rise to the Event of Default, including but not limited to, fees and charges of architects, 

engineers, contractors, and other professionals but specifically excluding legal costs and 

expenses including attorneys' fees and court costs. 

G. City's rights and remedies specified in this Section 7 shall be deemed cumulative and in 

addition to any rights or remedies City may have at law or in equity, including but not 

limited to withholding the approval of Conformance Review for a subsequent residential 

building. 
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SECTION 8.    INDEMNITY/HOLD HARMLESS. 

City, or any officer, employee, or agent thereof shall not be liable for any loss or injury to persons 

or property occasioned by reason of the acts or omissions of Developer, its agents, employees, 

contractors, or subcontractors in the performance of this Agreement. Developer further 

acknowledges and agrees to protect, indemnify, defend and hold City, its officers, agents and 

employees harmless from and against any and all liability, loss, cost and obligations on account of 

or arising out of or resulting from any injury or loss caused directly or indirectly by any cause 

whatsoever in connection with or incidental to the activities performed by Developer under this 

Agreement, except to the extent such injury or harm is caused by the sole active negligence or 

willful misconduct of City, its officers, agents, or employees. This Section 8 shall survive the 

recordation of the Notice of Acceptance, acceptance of any Park Improvement as to that Park 

Improvement, or sooner termination of this Agreement for a period of one (1) year from the date 

of such acceptance or termination. Recordation of the Notice of Acceptance by City of any Park 

Improvement shall not constitute an assumption by City of any responsibility or liability for any 

loss or damages covered by this Section 8.  

Developer shall reimburse City for all reasonable costs and expenses, including but not limited to 

fees and charges of architects, engineers, attorneys, and other professionals, and court costs, 

incurred by City in enforcing this Section 8.  

SECTION 9.    NOTICES. 
 
Any notice required or permitted to be given under this Agreement shall be in writing and 

personally served or sent by U.S. mail, postage prepaid, addressed as follows: 

To PRNS Director: City of San José  
Department of Parks, Recreation and Neighborhood Services 
Attn: PRNS Parks Planning Division Manager 
200 East Santa Clara Street, Tower-9th Floor 
San José, CA 95113 
 

To Director of PW: City of San José 
Department of Public Works 
Attn:  City Facilities Architectural Services Deputy Director                                     
200 East Santa Clara Street, Tower-6th Floor 
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San José, CA 95113 
 

To Developer:   Google LLC 
1600 Amphitheatre Parkway 
Mountain View, Ca 94043 
Attn:  REWS Department / Downtown West SJ Project 
Executive 
 
with a copy to: 
 
Google LLC 
1600 Amphitheatre Parkway 
Mountain View, Ca 94043 
Attn: Legal Department / R/E Matters 
 
Attn:  Gregg Miller 
Coblentz Patch Duffy & Bass LLP 
One Montgomery Street, Suite 3000 
San Francisco, CA 94104 
 

Notice shall be deemed given upon receipt. The Parties shall notify each other of changes in either 

their respective addresses or their representatives subject to notification in accordance with the 

provisions of this Section.  

SECTION 10.    TRANSFER AND RELEASE. 

This Agreement may not be assigned or transferred in part or in whole by Developer except as 

allowed by the Development Agreement. Any attempts to assign or transfer any terms, conditions, 

or obligations under this Agreement without compliance with the requirements set forth in the 

Development Agreement shall be voidable at City’s sole discretion.     

SECTION 11.    BINDING UPON SUCCESSORS. 

Subject to Section 10, this Agreement shall be binding upon and shall inure to the benefit of the 

Parties' respective successors, assignees, transferees, and legal representatives. 

SECTION 12.    GOVERNING LAW. 

This Agreement shall be governed by and construed in accordance with California law. 
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SECTION 13.    ENTIRE AGREEMENT. 

The Development Agreement and this Agreement, including the exhibits, attachments and 

appendices, contain the entire agreement of the Parties with respect to the satisfaction of the 

requirements of the Parkland Dedication Ordinance for the Project and supersedes all prior 

understandings or representations of the Parties, whether written or oral. Any subsequent 

modification of this Agreement must be made in writing and signed by all Parties hereto. 

SECTION 14.    TIME OF ESSENCE. 

Time is of the essence in the performance of this Agreement. 

SECTION 15.    FORCE MAJEURE. 

A. “Force Majeure” has the meaning as set forth in the Development Agreement. 

B. Should a Force Majeure Event prevent performance of this Agreement, in whole or in part, 

the Party affected by the Force Majeure Event shall be excused or performance under this 

Agreement shall be suspended to the extent commensurate with the Force Majeure Event; 

provided that the Party availing itself of this Section promptly notifies the other Party after 

learning of the occurrence of a Force Majeure Event that actually causes delay; and 

provided further that the time of suspension or excuse shall not extend beyond that 

reasonably necessitated by the Force Majeure Event. 

C. Notwithstanding the foregoing, the following shall not excuse or suspend performance 

under this Agreement: 

1. Performance under this Agreement shall not be suspended or excused for a Force 

Majeure Event pertaining to the Work if such event is not defined as a Force 

Majeure Event under the applicable contract for the Work. 

2. Negligence or failure of Developer to perform its obligations under a contract for 

the Work (other than for a Force Majeure Event as defined under the applicable 

contract) shall not constitute a Force Majeure Event. 
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3. The inability of Developer for any reason to have access to funds necessary to carry 

out its obligations under this Agreement or the termination of any contract for the 

prosecution of the Work for such reason or for Developer's default under such 

contract shall not constitute a Force Majeure Event.  

SECTION 16.    BOOKS AND RECORDS. 

A. Developer shall be solely responsible to implement internal controls and record keeping 

procedures in order to comply with this Agreement and all applicable laws. Developer shall 

maintain any and all ledgers, books of account, invoices, vouchers, bids, cancelled checks, 

and other records or documents evidencing or relating to the activities performed by 

Developer under this Agreement, including without limitation those relating to the 

construction of the Park Improvements, for a minimum period of three (3) years, or for any 

longer period required by law, from the date of termination of this Agreement or the date 

of the City’s acceptance of the Park Improvements, whichever is longer. Notwithstanding 

this previous sentence, Developer shall retain such records beyond three (3) years so long 

as any litigation, audit, dispute, or claim is pending. 

B. Any records or documents required to be maintained pursuant to this Agreement shall be 

made available for inspection or audit at no cost to City, at any time during regular business 

hours, upon written request by the City Attorney, City Auditor, City Manager, or a 

designated representative of any of these officers. Copies of such documents shall be 

provided to City for inspection at City Hall when it is practical to do so. Otherwise, unless 

an alternative is mutually agreed upon, the records shall be available at Developer's address 

indicated for receipt of notices in this Agreement. 

C. Where City has reason to believe that such records or documents may be lost or discarded 

due to dissolution, disbandment or termination of Developer’s business, City may, by 

written request by any of the above-named officers, require that custody of the records be 

given to City and that the records and documents be maintained in City Hall. Access to 

such records and documents shall be granted to any party authorized in writing by 

Developer, Developer’s representatives, or Developer's successor-in-interest. 



 

Ex. E-41 
 

 

D. Developer’s obligations under this Section shall be in addition to Developer’s obligations 

specified in Exhibit E5. 

SECTION 17.    MISCELLANEOUS PROVISIONS. 

A. Captions. Captions and Sections of this Agreement are for convenience only and shall not 

be considered in resolving any questions of interpretation or construction. 

B. Incorporation of Recitals. The Recitals in this Agreement are hereby incorporated into the 

terms of this Agreement.   

C. Jurisdiction. In the event that suit shall be brought by any of the Parties, the Parties agree 

that venue shall be exclusively vested in the state courts of the County of Santa Clara, or if 

federal jurisdiction is appropriate, exclusively in the United States District Court, Northern 

District of California, San José, California. 

D. Waiver. Developer agrees that waiver by City of any breach or violation or any term, 

condition, or obligation of this Agreement shall not be deemed to be a waiver of any other 

term, condition, or obligation contained herein or a waiver of any subsequent breach or 

violation of the same term, condition, or obligation. 

E. Plurality. As used in this Agreement and when required by the context, each number 

(singular and plural) shall include all numbers. 

F. Compliance with Laws. Developer, its employees, agents, representatives, contractors, and 

subcontractors shall comply with all local, state and federal laws in the performance of this 

Agreement. 

G. Nondiscrimination. Developer, its employees, agents, representatives, contractors, and 

subcontractors shall not discriminate, in any way, against any person on the basis of age, 

sex, race, color, religion, sexual orientation, actual or perceived gender identity, disability, 

ethnicity, national origin, or any other recognized or protected class in connection with or 

related to the performance of this Agreement. Developer shall expressly require 
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compliance with the provisions of this Section 1(G) in all agreements with contractors and 

subcontractors for the performance of the improvements hereunder.   

H. Developer has read each and every part of this Agreement, including without limitation, its 

exhibits, and Developer freely and voluntarily has entered into this Agreement. This 

Agreement is a negotiated document and shall not be interpreted for or against any party 

by reason of the fact that such Party may have drafted this Agreement or any of its 

provisions. 

I. Whenever in this Agreement words of obligation or duty are used, such words shall have 

the force and effect of covenants. Any obligation imposed by either Party shall include the 

imposition on such Party of the obligation to pay all costs  and expenses necessary to 

perform such obligation, except as otherwise provided herein. 

J. Severability. If any provisions or portions of this Agreement are held to be invalid by a 

court of competent jurisdiction, the remaining provisions or portions of this Agreement 

shall remain in full force and effect unless amended or modified by mutual written consent 

of the Parties. 

K. This Agreement is entered into pursuant to and shall be governed by the Parkland 

Dedication Ordinance and the Development Agreement. If not otherwise defined in this 

Agreement or in the Development Agreement, capitalized terms shall have the meanings 

set forth in Chapter 19.38 of the San José Municipal Code. 

SECTION 18.    AGREEMENT'S EXHIBITS. 

This Agreement includes the following Exhibits: 

 E1 Park Improvements Value and Costs 

 E2 Public and Private Open Space Approximate Acreage 

 E3 Delivery of City-Dedicated Open Space 

  E3.1 City-Dedicated Open Space Dedication and Improvements Schedule 
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  E3.2 Park Dedication/Delivery Triggers Figure 

 E4 Dedication Form 

 E5 Design and Construction Requirements 

 E6 Diagram of Construction Right of Entry Area 

 E7 Park Dedication Tracking and Verification Table 

 E8 Parkland Dedication Obligation 

 E9 List of Required Exceptions from Parkland Dedication Ordinance 

 E10 Bond Forms 
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WITNESS THE EXECUTION HEREOF the day and year hereinafter written by City. 

APPROVED AS TO FORM: 
 
 
_______________________________ 
Johnny V. Phan 
Chief Deputy City Attorney 
 

CITY OF SAN JOSE, a municipal corporation 
 
By: _____________________________ 
  
 City Clerk 
 
Date:  ___________________________ 
 
 

  
 DEVELOPER 

 
GOOGLE LLC, a Delaware limited liability 
company 
 
By: _____________________________ 
Name:___________________________ 
Title:____________________________ 
 
 

 
*  All Developer’s signatures must be accompanied by an attached notary acknowledgement. 
*    Proof of authorization for Developer’s signatures is required to be submitted concurrently 
with this Agreement. 
 



 

  
 

 

STATE OF CALIFORNIA  ) 
     ) SS 
COUNTY OF SANTA CLARA ) 
 
 
 
 
On _________________ before me __________________________________, 
(Name, Title of officer – e.g. Jane Doe, Notary Public) 

personally appeared ____________________________________ who proved to me on the basis 

of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within 

instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized 

capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity 

upon behalf of which the person(s) acted, executed the instrument. 

 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 

foregoing paragraph is true and correct. 

 

 WITNESS my hand and official seal. 

 

 _________________________________       (Seal) 
(Signature of Notary) 
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Exhibit E1 
 

Park Improvements Value and Costs 
 

 
Table 1 - Estimated Credits, Park Improvements Value, and Unit Equivalency1 

Parks and Open Space 
 Acreage 

Credit 

Units 
Equivalen

t 
Improvement 

Costs 
Units 

Equivalent 
Total 

Credits 
Total Units 
Equivalent 

LGC Connector2 $2,936,320 210 $5,647,039 405 $8,583,359 615 

LGC Park on G $1,189,476 85 $3,669,093 263 $4,858,569 348 

Social Heart $1,387,223 99 $7,221,778 517 $8,609,000 617 

St. John Triangle $4,943,422 354 $14,544,521 1,042 $19,487,943 1,396 

Northend Park $2,856,030 205 $5,225,147 374 $8,081,177 579 

Subtotal Parks OS $13,312,471 954 $36,307,578 2,601 $49,620,048 3,555 

Los Gatos Creek Trail (E) $821,178 59 $1,781,907 128 $2,603,085 187 

Los Gatos Creek Trail (G) $890,886 64 $2,713,981 194 $3,604,867 258 

Subtotal Trails OS $1,712,064 123 $4,495,888 322 $6,207,952 445 

Total OS $15,024,535 1,076 $40,803,466 2,924 $55,828,000 4,000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 The cost of the Park Improvements (the “Park Improvements Value”) reflected in Table 1 includes, but is not 
limited to, the City’s Review Fees, direct costs, soft costs, and contingency reflected in Table 2 of this Exhibit E1.  

2  As set forth in Exhibit E3.1, Los Gatos Creek Connector is anticipated to be improved in two parts -- Los Gatos 
Creek Connector 1 and Los Gatos Creek Connector 2, which each have different Completion triggers. Upon 
Completion of Park Improvements in accordance with Exhibit E3.1, each of these spaces shall result in a 
proportional share of the aggregated Improvement Value credits. 



 

Ex E1-2 
 

Table 2 - Detailed Cost Estimates 

City-
Dedicated 
Open Spaces 

Baseline 
Direct 

Soft Cost 
(18%) 

Project 
Contingency 

(25%) 

City Review 
Fee 

(17.5%) 

Baseline 
Construction 

Budget 
Cost/Acre Cost/SF 

Los Gatos 
Creek 
Connector 

$3,422,448 $616,041 $1,009,622 $598,928 $5,647,039 $6,205,475 $142 

Supply & 
Installation of 
Hard 
Landscaping $492,034 $88,566 $145,150 $86,106 $811,856   
Supply & 
Installation of 
Semi 
Permeable $730,136 $131,425 $215,390 $127,774 $1,204,725   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $1,104,154 $198,748 $325,726 $193,227 $1,821,855   
Supply & 
Installation of 
FF&E $1,096,123 $197,302 $323,356 $191,822 $1,808,603   
Los Gatos 
Creek Park on 
G 

$2,223,693 $400,265 $655,989 $389,146 $3,669,093 $9,916,591 $228 

Supply & 
Installation of 
Hard 
Landscaping $265,481 $47,787 $78,317 $46,459 $438,044   
Supply & 
Installation of 
Semi 
Permeable $123,376 $22,208 $36,396 $21,591 $203,571   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $810,600 $145,908 $239,127 $141,855 $1,337,489   
Supply & 
Installation of 
FF&E $1,024,236 $184,362 $302,150 $179,241 $1,689,989   

Social Heart $4,376,832 $787,830 $1,291,165 $765,946 $7,221,773 $12,669,879 $291 
Supply & 
Installation of 
Hard 
Landscaping $1,261,386 $227,050 $372,109 $220,743 $2,081,288   
Supply & 
Installation of 
Semi 
Permeable $59,570 $10,723 $17,573 $10,425 $98,291   
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Supply & 
Installation of 
Softscape 
including Trees 
& Plant $704,559 $126,821 $207,845 $123,298 $1,162,523   
Supply & 
Installation of 
FF&E $2,351,316 $423,237 $693,638 $411,480 $3,879,671   
St John 
Triangle $8,814,863 $1,586,675 $2,600,384 $1,542,601 $14,544,523 $9,506,196 $218 

Supply & 
Installation of 
Hard 
Landscaping $1,844,446 $332,000 $544,112 $322,778 $3,043,336   
Supply & 
Installation of 
Semi 
Permeable $437,400 $78,732 $129,033 $76,545 $721,710   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $2,550,958 $459,172 $752,533 $446,418 $4,209,081   
Supply & 
Installation of 
FF&E $3,982,059 $716,771 $1,174,707 $696,860 $6,570,397   
Northend 
Park $3,166,751 $570,015 $934,191 $554,181 $5,225,139 $5,871,003 $135 

Supply & 
Installation of 
Hard 
Landscaping $249,520 $44,914 $73,609 $43,666 $411,709   
Supply & 
Installation of 
Semi 
Permeable $763,579 $137,444 $225,256 $133,626 $1,259,906   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $1,231,738 $221,713 $363,363 $215,554 $2,032,368   
Supply & 
Installation of 
FF&E $921,913 $165,944 $271,964 $161,335 $1,521,156   
Los Gatos 
Creek Trail 
on E 

$1,079,944 $194,390 $318,584 $188,990 $1,781,908 $7,127,632 $164 

Supply & 
Installation of 
Hard 
Landscaping $678,167 $122,070 $200,059 $118,679 $1,118,975   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $127,238 $22,903 $37,535 $22,267 $209,942   
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Supply & 
Installation of 
FF&E $274,540 $49,417 $80,989 $48,045 $452,991   
Los Gatos 
Creek Trail 
on G 

$1,644,837 $296,071 $485,227 $287,846 $2,713,980 $9,692,787 $223 

Supply & 
Installation of 
Hard 
Landscaping $1,033,114 $185,961 $304,769 $180,795 $1,704,638   
Supply & 
Installation of 
Softscape 
including Trees 
& Plant $193,793 $34,883 $57,169 $33,914 $319,758   
Supply & 
Installation of 
FF&E $417,930 $75,227 $123,289 $73,138 $689,585   
GRAND 
TOTAL $24,729,367 $4,451,286 $7,295,163 $4,327,639 $40,803,456 $8,500,728 $195 
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Exhibit E2 
 

City-Dedicated Open Space and  
Covenant Privately-Owned Publicly Accessible Open Space Approximate Acreages 

 
 
Open Space City-Dedicated Acreage1 

(AC) 
Privately-Owned Open 
Space Acreage Subject to 
Restrictive Covenant1,2 (AC) 

Los Gatos Creek Connector 0.91  0.33 

Los Gatos Creek Park 0.37 1.58 

The Meander - 0.87 

Social Heart 0.57 - 

Creekside Walk  - 1.24 

Los Gatos Creek East - 1.09 

Gateway Plaza - 1.01 

St. John Triangle 1.53 - 

North Montgomery Pocket 
Park 

- - 

Northend Park 0.89 0.88 

Los Gatos Creek Trail (E) 0.25 - 

Los Gatos Creek Trail (G) 0.28 - 

Total 4.80 7.0 
 
 
1 Acreages are approximate and will be confirmed pursuant to the verification process described in Section 4(B) and 
Exhibit E7. 
2 Acreage for Privately-Owned Publicly Accessible include the following typologies as defined by the DWDSG: 
Privately-owned Public Park, Los Gatos Creek Riparian Setback, and Los Gatos Creek Riparian Corridor  
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Delivery of City-Dedicated Open Space
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Exhibit E3.1 
 

City-Dedicated Open Space Dedication and Improvement Schedule* 
 

 

Open Space Outside Date 
EIR 
Phasing 

Dedication and Delivery Trigger (Building 
Parcels) 

Los Gatos Creek 
Trail (E) 

12 months 
after TCO 1 First TCO for any building in E1 

Los Gatos Creek 
Trail (G) 

12 months 
after TCO 1 First TCO for any building in G1 

Los Gatos Creek 
Park 

18 months 
after TCO 1 First TCO for any building in G1 

Los Gatos Creek 
Connector 1 

12 months 
after TCO 1 

Dedication of land with 2nd market-rate 
residential building within the project; 
Improvements with first TCO for any 
building in the later of H3 or H5 

Social Heart 
24 months 
after TCO 1 

Earlier of TCO for 1,500th Units1, or First 
TCO for any building in D4 

Northend Park 
18 months 
after TCO 2 First TCO for any building in A1 

Los Gatos Creek 
Connector 2 

12 months 
after TCO 2 

Dedication of land with 2nd market-rate 
residential building within the project; 
Improvements with first TCO for any 
building in H6 

St. John Triangle 
12 months 
after TCO 3 

Earlier of first TCO for any building in C2, 
or 3,250 Units1 

 
1 Trigger by residential unit count is subject to the requirements of Section 4(H). 
*Except for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2, offers of dedication shall be made as 
set forth in Section 3(A) of the Parkland Agreement. The dedication schedule for Los Gatos Creek Connector 1 and 
Los Gatos Creek Connector 2 is as set forth herein and described in Section 3(D) of the Parkland Agreement.  
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Exhibit E3.2 
 

Park Dedication/Delivery Triggers Figure 
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Exhibit E4 
 

Dedication Form
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RECORDED WITHOUT FEE UNDER 
SECTION 6103 GOVERNMENT CODE 
OF THE STATE OF CALIFORNIA 
 
RECORDING REQUESTED BY, 
AND WHEN RECORDED MAIL TO, 
AND MAIL TAX/ASSESSMENT 
STATEMENTS TO: 
 
City of San Josè – Public Works 
200 East Santa Clara Street, 3rd Floor 
San Josè, CA  95113-1905 
 
Deed No: _________________ 
3 Dash No: ________________ 
 
APN(s): 

 
 
 
 
 
 
 
 
 
 

 Space above this line for Recorder's use 

 
The Undersigned Grantee(s) Declare(s): DOCUMENTARY TRANSFER TAX $0; CITY TRANSFER TAX $0; Recorded for 
the benefit of the City of San Jose and is exempt from fee per Government Code Sections 27383 and 6103. 
  
[  ] computed on the consideration or full value of property conveyed, OR  

[  ] computed on the consideration or full value less value of liens and/or encumbrances remaining at time of sale,  

[  ] unincorporated area;   [X]  City of San Josè, and  

[  ] __________________________________ 
         Signature of Declarant 
 

 
OFFER OF DEDICATION 

 
GOOGLE LLC, a Delaware limited liability company (“GRANTOR”) does hereby OFFER TO 
DEDICATE to the CITY OF SAN JOSÈ, a municipal corporation of the State of California 
(“CITY”) the real property described in the attached Exhibit “A” for park and open space purposes 
(the “Park Property”).   
 
Such dedication of the Park Property shall be deemed to have been accepted by CITY upon 
recordation of a grant deed (“Grant Deed”) in the Santa Clara County, Office of the County-
Recorder and the issuance to CITY at GRANTOR’S expense of an owner’s title policy (“Title 
Policy”) in the amount of the [value of the Property] by [a title company selected by CITY] 
[________________] [NAME THE TITLE COMPANY WHO WILL HAVE ISSUED THE PTR 
FROM WHICH THE TITLE EXCEPTIONS ON THE EXHIBIT WILL HAVE BEEN 
OBTAINED], with the title company’s standard printed title exceptions and the title exceptions 
described on Exhibit “B” attached hereto, but without any title exceptions that would be omitted 
based on the title company’s owner’s certificate/affidavit (“Certificate”).  
 



 

Ex. E4-2 

The Certificate and Grant Deed shall be promptly and diligently completed, executed and delivered 
to the title company by GRANTOR, duly acknowledged, in accordance with Section 3(A) of the 
Parkland Agreement included as Exhibit E to the Development Agreement between GRANTOR 
and CITY dated _____, 202__, recorded on _____, 202__ as Document Number Number _____ 
in the Official Records of Santa Clara County (the “DA”). If necessary for the issuance of the Title 
Policy, City will provide the title company with a Certificate of Acceptance for the Grant Deed, 
and GRANTOR shall provide the title company with organizational documents and evidence of 
duly authorized execution of the Grant Deed and Certificate and any other documents typically 
required by the title company in order to issue an owner’s title policy. 
 
The Grant Deed shall be recorded in such Official Records, and the Title Policy shall be issued, in 
accordance with written recording instructions by CITY to the title company, which shall condition 
the recording upon the commitment of the title company to issue the Title Policy at GRANTOR’s 
expense, and which may also condition the recording upon the satisfaction of all or any of the 
conditions described on EXHIBIT “C”. 
 
GRANTOR, with respect to such offer of dedication, retains the right to control the Park Property 
until this offer of dedication is accepted and the Grant Deed is recorded as described herein. 
Accordingly, until such Grant Deed is recorded, CITY shall not be responsible for and shall incur 
no liability with respect to the Park Property, and GRANTOR shall defend, indemnify and hold 
CITY harmless from and against any and all claims, liabilities, losses, damages, costs and expenses 
arising from or relating to conditions of the Park Property or events occurring on or about the Park 
Property prior to such recordation (and GRANTOR’s obligations hereunder shall survive the 
recording and acceptance of the Grant Deed).   
 
In accordance with Section 3(A) of the Parkland Agreement included as Exhibit E to the DA, if 
prior to the expiration or termination of the DA GRANTOR has not undertaken the specific actions 
set forth in the Parkland Agreement as conditions precedent to CITY’S acceptance of this Offer of 
Dedication, upon the termination or expiration of the DA this Offer of Dedication shall also 
terminate and be void regardless of CITY’S later recordation of a notice terminating or vacating 
this Offer of Dedication. 

The provisions hereof shall inure to the benefit of and be binding upon the heirs, successors, 
assigns and personal representatives of the respective parties hereto, and shall bind the Park 
Property, and all successors to any portion of or interest in the Park Property. 
 
 
_____________________, 20_____ 

 
GOOGLE LLC, 
a Delaware limited liability company 
 
By: ____________________________ 
Print Name:  _____________________ 
Title:  __________________________ 
Address: 1600 Amphitheatre Parkway 
 Mountain View, CA 94043 
  Attn: ________________ 
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*Proof of authorization for GRANTOR’s 
signature(s) is required to be submitted 
concurrently with this Agreement. 
 
*All of GRANTOR’s signatures must be 
accompanied by an attached notary 
acknowledgement. 
 

 

 
State of California ) 
County of ______________ ) 

On _________________________, before me,  , 
 (insert name and title of the officer) 
Notary Public, personally appeared  , 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same 
in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature  (Seal) 
 
 

A notary public or other officer 
completing this certificate verifies only 
the identity of the individual who signed 
the document to which this certificate is 
attached, and not the truthfulness, 
accuracy, or validity of that document. 
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State of California ) 
County of ______________ ) 

On _________________________, before me,  , 
 (insert name and title of the officer) 
Notary Public, personally appeared  , 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same 
in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of the State of California that the 
foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature  (Seal) 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

A notary public or other officer 
completing this certificate verifies only 
the identity of the individual who signed 
the document to which this certificate is 
attached, and not the truthfulness, 
accuracy, or validity of that document. 
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EXHIBIT “A” 
 
                                                         LEGAL DESCRIPTION 
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EXHIBIT “B” 

 
PERMITTED TITLE EXCEPTIONS 

 
 
[INSERT LIST OF TITLE EXCEPTIONS FROM A PTR FROM THE TITLE COMPANY THAT 
HAVE BEEN REVIEWED AND APPROVED BY CITY; TITLE COMPANY WILL NEED 
LEGAL DESCRIPTION OF PROPERTY IN ORDER TO PREPARE THE PTR] 
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EXHIBIT “C” 

 
ADDITIONAL CONDITIONS TO RECORDING 

 
 
[ INCLUDE HERE CONFIRMATION BY CITY AFTER FURTHER INSPECTION OF THE 
PROPERTY THAT THE CONDITION OF PROPERTY: (I) COMPLIES WITH RELEVANT 
SECTION OF THE DA, AND/OR (II) THAT GRANTOR HAS NOT VIOLATED THE DA 
SECTION REQUIRING THAT GRANTOR NOT ALTER OR PERMIT ALTERATION OF THE 
PROPERTY, OR RELEASE HAZMAT OR PERMIT THE RELEASE OF HAZMAT ON THE 
PROPERTY]  
 
 
1. _____________________ 
 
 
Any of the foregoing conditions __,__, or ___ may be waived by the City Manager, provided 
that the applicable waiver is in writing. 
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EXHIBIT E5  

Design and Construction Requirements 
 



 

  Ex. E6-1 

Exhibit E6 
 

Diagram of Construction Right of Entry Area 
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Exhibit E7 
 

Parkland Dedication Tracking and Verification Table 
 

Note: City-Dedicated Open Space (CDOS) sizes as of the Effective Date of this Agreement are listed in the 
table below. When a CDOS receives approval of Conformance Review, the size will be filled in in column D. 
The Actual CDOS Size (column D) is calculated by measuring the final land area, subject to any exclusions 
set forth in the Agreements.  Column B lists expected acreages stated in Exhibit E2. Column C lists unit 
equivalents stated in Table 1 of Exhibit E1. For the purposes of Column F, an Average Unit Equivalent/Acre 
(AC) has been calculated equal to 833 ⅓ units and will be applied to the adjustment to determine the Final 
Park Credit value per CDOS. This was derived by dividing 4,000 units by 4.8 acres.  Subject to the other 
requirements, limitations, and/ or exclusions of this Agreement, if the Actual CDOS Size (column D) is less 
than the Land Expected (column B if in acres), one or more other CDOS areas shall be increased in size such 
that a minimum of 4.8 acres of CDOS are provided in the Project for the development of 4,000 residential 
units, subject to the requirements, allowances, and limitations set forth in the Parkland Agreement, including 
Section 2. In the event that Developer pays Parkland Fees pursuant to Section 2, such fees shall be calculated 
based on the amount of acquired, or lost acreage, multiplied by one hundred ninety-five dollars ($195). 

A. CDOS Name B.  Expected 
CDOS Size (AC) 

C. Estimated 
Total Residential 
Unit Equivalent 
Per Expected 
Park 

D. Actual CDOS 
Size (AC) 

E. Adjustment 
(Column D - 
Column B) 

F. Final Park 
Credit 
(Column E x 
Average Unit 
Equivalent/AC + 
Column C)  

Los Gatos Creek 
Connector 

0.91  615    

Los Gatos Creek 
Park  

0.37 348    

Trail on G in Los 
Gatos Creek Park 

0.28  258    

Social Heart 0.57  617    

Trail on E in Los 
Gatos Creek East 

0.25  187    

St. John Triangle 1.53  1,396    

Northend Park 0.89  579    

Total 4.80 4,000    
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Exhibit E8 
 

Parkland Dedication Obligation 
 
Table 1  Calculation of Total Parkland Dedication Obligation 

Assumptions Mid-Rise High-Rise Total 

In-Lieu Fee $/Unit - Market Rate $22,600 $14,600  

In-Lieu Fee $/Unit - Moderate Income Rate (50% Credits) $11,300 $7,300  

In-Lieu Fee $/Unit - Affordable BMR Rate (50% Credits) $11,300 $7,300  

MR to HR Ratio - Market Rate Units 3% 97%  

MR to HR Ratio - Moderate Income Units 4% 97%  

MR to HR Ratio - Land Dedicated BMR Units 100% 0%  

 

# of Market Rate Unit 105 3,095 3,200 

# of Moderate Income Unit 7 193 200 

# of Land Dedicated BMR Unit 600 - 600 

Total Units 712 3,288 4,000 

 

Population/Unit 2.34 1.51  

Total Population (# of Units x Population Ratio) 1,666 4,965 6,631 

Parkland Required (0.003 ac/person) 5.00 ac 14.89 ac 19.89 ac 

 

In-Lieu Fee - Market Rate Units $2.4M $45.2M $47.6M 

In-Lieu Fee - Inclusionary Units $.1M $1.4M $1.5M 

In-Lieu Fee - Land Dedicated BMR Unit $6.8M - $6.8M 

Total Net In-Lieu Fee $9.2M $46.6M $55.8M 

 
Table 2 Blended Per Unit In-Lieu Fee 
Obligation* 
In-Lieu Fee $13,957 

*The Parkland Dedication Obligation, based on the number of type of units to be provided – such as mid-rise, high-
rise, market-rate, and affordable – shall be blended across the Project, regardless of unit type, and administered 
uniformly based on the number of residential units produced, as reflected in Table 2 to this Exhibit. 
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Exhibit E9 
 

List of Required Exceptions from Parkland Dedication Ordinance  
 

 
1. San Jose Municipal Code Section 19.38.300(A) - The Park Improvements to be installed 
on the City-Dedicated Open Space shall be Completed in accordance with the City-Dedicated 
Open Space Dedication and Improvements Schedule included as Exhibit E3 to this Agreement. 
Although the City has determined that dedication of the open spaces and Completion of the Park 
Improvements in accordance with the Schedule set forth in Exhibit E3 is in the public interest and 
ultimately will be beneficial to the City, Completion and delivery is not tied directly to production 
of residential units in the same manner described in Section 19.38.300(A). Therefore, an exception 
from Section 19.38.300(A) is required to allow Completion and delivery of open space in the 
manner depicted in Exhibits E3.1 and E3.2. 
 
2. San Jose Municipal Code Section 19.38.330 (B) - The Project requires a waiver from the 
requirement that real property conveyed to the City be dedicated free and clear of encumbrances. 
Development of the Project requires (i) utilities easements through portions of some of the City-
Dedicated Open Spaces to serve the Project buildings; (ii) emergency vehicle access easements to 
serve Project buildings and/or DISC Agency facilities; and (iii) easements for utilities, vehicle and 
pedestrian ingress and egress, and elevator access, among other potential easements and 
encumbrances, to allow for development of the Social Heart City-Dedicated Open Space, provided 
however, that surface areas dedicated to such uses set forth in this provision (iii) shall not count 
toward the Parkland Dedication Obligation. 
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Exhibit E10 
 

Bond Forms 
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Bond No. _______________ 

Premium _______________ 

 

FAITHFUL PERFORMANCE BOND 
 

WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), 
and [insert name of Developer or Contractor, type of entity, and state of incorporation if 
applicable] as principal ("Principal") have entered into an agreement entitled [insert title of 
turnkey agreement and identifying development permit number, tract map or tentative map 
number or some other identifier unique to this project], incorporated herein by reference and 
referred to as the “Contract,” which requires Principal to dedicate real property for neighborhood 
and community parks, construct park or recreational improvements and/or pay parkland in-lieu 
fees; and,  
 
WHEREAS, under the terms of the Contract and prior to commencing any work under the 
Contract, Principal is required to furnish a bond to City for faithful performance of the Contract; 
 
NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly 
authorized and admitted to transact business and issue surety bonds in the State of California 
(“Surety”), are held firmly bound unto the City in the sum of [insert bond amount], for the 
payment of which sum well and truly to be made, we the Principal and Surety bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally. 
 
The condition of this obligation is such that, if the Principal, Principal’s heirs, executors, 
administrators, successors, or assigns shall in all things stand to and abide by, and well and truly 
keep and perform all covenants, conditions, and agreements required to be kept and performed by 
Principal in the Contract and any changes, additions, or alterations made thereto, to be kept and 
performed at the time and in the manner therein specified, and in all respects according to their 
true intent and meanings, and shall indemnify and save harmless City, its officers, employees, and 
agents, as therein provided, then this obligation shall be null and void; otherwise, it shall be and 
remain in full force and effect. 
 
As a part of the obligation secured hereby and in addition to the sum specified above, there shall 
be included all costs, expenses, and fees, including attorney's fees, reasonably incurred by City in 
successfully enforcing such obligation, all to be taxed as costs and included in any judgment 
rendered. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the Contract or to the work to be performed thereunder or to 
the specifications accompanying the same shall in any way affect its obligations on this bond, and 
it does hereby waive notice of any such change, extension, alteration, or addition. 
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IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives 
of the Principal and Surety. SIGNED AND SEALED on ____________________, 20______. 
 
PRINCIPAL: 
 
 
________________________________  
(Principal name)   (Seal) 
 
 
BY: _____________________________ 
(Signature) 

SURETY: 
 
 
_______________________________ 
(Surety name)                   (Seal) 
 
 
BY: ____________________________  
Signature) 
 

 
 
(Print name and title) 
 
 
Principal address and telephone:  

 
____________________________
  
(Print name and title) 
 
 
Surety address and telephone: 

 
Affix Corporate Seals 
Attach Notary Acknowledgments for All Signatures 
Attach Power-of-Attorney if executed by Attorney-in-Fact 
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Bond No. _______________ 

Premium _______________ 

 
PAYMENT (LABOR AND MATERIALS) BOND 

 
WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), 
and [insert name of Developer or Contractor, type of entity, and state of incorporation if 
applicable], as principal ("Principal") have entered into an agreement entitled [insert title of 
turnkey agreement and identifying development permit number, tract map or tentative map 
number or some other identifier unique to this project], incorporated herein by reference and 
referred to as the “Contract,” which requires Principal to dedicate real property for neighborhood 
and community parks, construct park or recreational improvements and/or pay parkland in-lieu 
fees; and, 
 
 WHEREAS, under the terms of the Contract and prior to commencing any work under the 
Contract, Principal is required to furnish a good and sufficient payment bond to the City to 
secure the claims to which reference is made in Title 15 (commencing with Section 3082) of Part 
4 of Division 3 of the California Civil Code.  

 
 NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly 
authorized and admitted to transact business and issue surety bonds in the State of California 
(“Surety”), are held firmly bound unto the City, and unto all contractors, subcontractors, suppliers, 
laborers, materialmen and other persons employed in the performance of the Contract and referred 
to in the aforesaid Civil Code, as obligees, in the sum of [insert bond amount], on the condition 
that if Principal shall fail to pay for any materials or equipment furnished or used or for any work 
or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with 
respect to such work or labor, or for any amounts required to be deducted, withheld, and paid over 
to the Employment Development Department from the wages of employees of the Principal and 
all subcontractors with respect to such work or labor, then the Surety shall pay the same in an 
amount not exceeding the sum specified above. If suit is brought upon this bond, Surety shall pay, 
in addition to the above sum, all costs, expenses, and fees, including attorney's fees, reasonably 
incurred by any obligee in successfully enforcing the obligation secured hereby, all to be taxed as 
costs and included in the judgment rendered. Should the condition of this bond be fully performed, 
then this obligation shall become null and void; otherwise, it shall be and remain in full force and 
effect, and shall bind Principal, Surety, their heirs, executors, administrators, successors, and 
assigns, jointly and severally. 
 
IT IS HEREBY EXPRESSLY STIPULATED AND AGREED that this bond shall inure to the 
benefit of all persons, companies, corporations, political subdivisions, and State agencies entitled 
to file claims under Title 15 (commencing with Section 3082) of Part 4 of Division 3 of the Civil 
Code, so as to give a right of action to them or their assigns in any suit brought upon this bond. 
The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the 
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specifications accompanying the same shall in any way affect its obligations on this bond, and it 
does hereby waive notice of any such change, extension, alteration or addition. 
 
IN WITNESS WHEREOF, this instrument has been duly executed by authorized 
representatives of the Principal and Surety. SIGNED AND SEALED on 
_____________________, 20______. 
 

PRINCIPAL: SURETY: 

 

Principal name)   (Seal) 

 

BY: _________________________ 

 (Signature) 

 _____________________________ 

Print name and title) 

 

(Surety name)                         (Seal) 

 

BY: ________________________ 

 (Signature) 

________________________      ___ 

Print name and title) 

Principal address and telephone: 

 

Surety address and telephone: 

 

  

Affix Corporate Seals 
Attach Notary Acknowledgments for All Signatures 
Attach Power-of-Attorney if executed by Attorney-in-Fact 
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Bond No. _______________ 
Premium _______________ 

 

WARRANTY BOND 
 
 WHEREAS, the City of San Jose, a municipal corporation of the State of California (“City”) and 
[insert name of Developer/Contractor, type of entity, and state of incorporation if applicable] as 
principal (“Principal”) have entered into an agreement entitled [insert title of turnkey agreement 
and identifying development permit number, tract map or tentative map number or some other 
identifier unique to this project], incorporated herein by reference and referred to as the 
“Contract,” which requires Principal to dedicate real property for neighborhood and community 
parks, construct park or recreational improvements and/or pay parkland in-lieu fees; and, 

 
 WHEREAS, under the terms of the Contract, Principal is required to furnish a bond to City to 
make good and protect the City against the results of any work or labor done or materials or 
equipment furnished which are defective or not in accordance with the terms of the Contract having 
been used or incorporated in any part of the work so contracted for, which shall have appeared or 
been discovered, within the period of one (1) year from and after the completion and final 
acceptance of the work done under the Contract. 
 

 NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly 
authorized and admitted to transact business and issue surety bonds in the State of California 
(“Surety”), are held firmly bound unto the City in the sum of [insert bond amount – 25% of 
Faithful Performance Bond], for the payment of which sum well and truly to be made, we the 
Principal and Surety bind ourselves, our heirs, executors, administrators, successors and assigns, 
jointly and severally. 
 
The condition of this obligation is such that, if the Principal shall well and truly make good and 
protect the City against the results of any work or labor done or materials or equipment furnished 
which are defective or not in accordance with the terms of the Contract having been used or 
incorporated in any part of the work performed under the Contract, which shall have appeared or 
been discovered within said one-year period from and after completion of all work under the 
Contract and final acceptance by City of said work, then this obligation shall be null and void; 
otherwise, it shall be and remain in full force and effect. 
 
The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligations on this bond, and it 
does hereby waive notice of any change, extension of time, alteration or addition. 
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IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives 
of the Principal and Surety. SIGNED AND SEALED on ___________________, 20______. 
 

PRINCIPAL: 
 
________________________________  
(Principal name)   (Seal) 
 
 
BY: _____________________________ 
 (Signature) 
 
 
(Print name and title) 
 
Principal address and telephone: 

SURETY: 
 
_______________________________ 
(Surety name)                    (Seal) 
 
 
BY: ____________________________  
(Signature) 
 
____________________________  
(Print name and title) 
 
Surety address and telephone: 

  
 
 
 
 
Affix Corporate Seals 
Attach Notary Acknowledgments for All Signatures 
Attach Power-of-Attorney if executed by Attorney-in-Fact 
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	Exhibit E
	RECORDING REQUESTED
	BY CITY OF SAN JOSE:
	When Recorded, Return To:
	City of San José
	200 East Santa Clara Street
	San José, CA 95113
	Attn:  City Clerk, 2nd Floor West Wing
	PARKLAND AGREEMENT
	FOR
	TENTATIVE MAP NO. ______.
	BETWEEN
	CITY OF SAN JOSE
	AND
	GOOGLE LLC AND
	RESTRICTIONS AND COVENANTS RELATING TO
	PRIVATE RECREATIONAL IMPROVEMENTS
	This Agreement (“Agreement”) is made and entered into by and between the CITY OF SAN JOSE, a municipal corporation of the State of California (“City”), and GOOGLE LLC, a Delaware limited liability company (“Developer”) as of the date of City's executi...
	R E C I T A L S
	A. In connection with its Downtown West Mixed-Use Plan (herein, the "Project"), City and Developer have entered into a Development Agreement (the "Development Agreement"), adopted by the City Council on ________, 2021, by Ordinance No. ________, appro...
	B. In connection with the Project, Developer has filed Vesting Tentative Map Number _____ (the “Tentative Map”) with the City’s Planning Department for the subdivision of the Project site, as defined in the Development Agreement, and has obtained Plan...
	C. Under the provisions of Chapter 19.38 of the San José Municipal Code (“Parkland Dedication Ordinance”), developers of residential subdivisions are required to dedicate property for neighborhood and community parks, construct park or recreational im...
	D. In order for Developer to satisfy Developer’s Parkland Dedication Obligation for the residential units identified on the Tentative Map, Developer and City desire to enter into this Agreement pursuant to which Developer shall satisfy its Parkland De...
	E. Developer may also propose certain Private Recreation Improvements as defined in City Resolution No. 73587, dated January 9, 2007 (“Private Recreation Improvements”) within the Project in accordance with the requirements of the PD Permit and for wh...
	F. City’s Director of Parks, Recreation and Neighborhood Services ("PRNS") (“PRNS Director”) is charged with the administration of this Agreement in conjunction with the Director of Public Works (“Director of PW”). The Director of PW in coordination w...
	NOW, THEREFORE, in consideration of the mutual covenants set forth in this Agreement and for valuable consideration, receipt and sufficiency of which is hereby acknowledged, the Parties hereby agree as follows:
	SECTION 1.    REPRESENTATIONS AND WARRANTIES OF DEVELOPER.
	Developer represents and warrants to City that the following facts are true and correct:
	A. The statements and certificates made on the Tentative Map and documents filed in conjunction with the Tentative Map remain true and correct.
	B. Any and all documents provided to City pursuant to the terms of this Agreement, or in connection with the execution of this Agreement, are now in full force and effect and contain no inaccuracies or misstatements of fact. Developer covenants that a...
	C. Developer has the legal ability to enter into this Agreement and Developer's signatory(ies) to this Agreement is (are) duly authorized to sign this Agreement on its behalf. In the event the Developer is not the legal owner of the real property iden...
	SECTION 2.    COLLABORATION AND OBLIGATIONS REGARDING DISC AND CITY-DEDICATED OPEN SPACE.
	A. In furtherance of the collaborative efforts described in Section 3.6 of the Development Agreement, as well as the collective goals of Developer, City, and the other DISC Partner Agencies (California High-Speed Rail Authority; Valley Transportation ...
	a. The Project proposes to dedicate and improve the following City-Dedicated Open Spaces adjacent to the existing and potential future rail alignment: Northend Park, St. John Triangle, and Los Gatos Creek Connector.
	b. DISC Partner Agencies have indicated an intention to elevate the rail tracks and rail structure as part of DISC, providing new opportunities to connect to these concurrently planned parks to uses located  to the west of the current rail alignment.
	c. Timing and phasing of DISC and other potential rail or transit projects (including California High Speed Rail) in the vicinity of the Project have not been finalized; and as of the Effective Date of this Agreement a Concept Layout for the Diridon I...
	d. In order to maximize parks and open space, as well as transit and connectivity in the near- and long-term, Developer and City shall proceed in the manner described in Section 2(B) of this Agreement with respect to any acquisition by a DISC Partner ...
	e. To maximize functional park space, the Los Gatos Creek Connector has been designed to eventually extend underneath an elevated rail structure, which may require an easement or other ownership structure to be agreed upon by City and other DISC Partn...
	f. New park spaces at St. John Triangle and the Northend Park have been planned to be outside of the established Transit Project Buffer Zone, as defined in the Development Agreement. City and Developer anticipate that a TCE may be required by a DISC P...
	g. Compensation for any TCE required by a DISC Partner Agency(ies)– including any impact to the City-Dedicated or Privately-Owned Publicly Accessible Open Spaces, or any other private property – would be required consistent with law. In the event of a...
	B. City and Developer acknowledge and understand that the Project and the Parkland Dedication Obligation described herein may be subject to subsequent proceedings initiated by any of the DISC Partner Agencies to acquire one or more portions of the Pla...
	a. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated Open Space prior to Developer’s initiation of design for that City-Dedicated Open Space as described in Section 5(B), the Parties understand that Developer shall...
	b. At least six (6) months prior to initiating design of a City-Dedicated Open Space, Developer shall consult with Department of Parks, Recreation and Neighborhood Services staff and Department of Transportation staff regarding the status of the DISC....
	1. Developer and City shall remain in a financially neutral position, meaning that Developer shall not be required to incur higher costs or expenses than it otherwise would incur under this Agreement, or to pay amounts in excess of its Parkland Obliga...
	2. Both the Project and DISC are to be effectively delivered and accommodated to the extent feasible; and
	3. The Parties intend to minimize impacts of DISC project construction activity on existing and future development within the Project Site boundary.
	c. If a DISC Partner Agency initiates acquisition of all or a portion of a City-Dedicated Open Space after City’s Acceptance of that City-Dedicated Open Space, Developer shall have no obligation to provide replacement open space area or to pay additio...
	C. Prior to commencement of construction of a City-Dedicated Open Space, Developer shall again consult with City Parks, Recreation and Neighborhood Services Department and City Department of Transportation staff regarding the status of the DISC. If De...
	SECTION 3.    DEDICATION OF PARKS; DESIGN AND DEVELOPMENT OF PARK IMPROVEMENTS; CREDIT FOR PRIVATE RECREATIONAL IMPROVEMENTS.
	A. Subject to Section 2(B), in satisfaction of its Parkland Dedication Obligation for development of four thousand (4,000) residential units Developer affirms its commitment to dedicate to City a minimum of four and eight-tenths (4.8) acres of real pr...
	B. In the event Developer Completes and dedicates a City-Dedicated Open Space, and the credit value for the improved City-Dedicated Open Space exceeds the Parkland Dedication Obligation for the Project upon the termination or expiration of the Develop...
	C. Reconfiguration and/or Project redesign of a City-Dedicated Open Space may be necessary in the event Developer is prohibited from building to the maximum heights reflected in the DWDSG as a result of adoption of a construction tower crane policy th...
	D. As reflected in Exhibits E3.1 and E3.2, the land for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2 is to be dedicated by grant deed to the City prior to construction and dedication to the City of the Park Improvements thereon. The ded...
	E. The Park Improvements to be installed on a City-Dedicated Open Space shall be Completed in accordance with the City-Dedicated Open Space Dedication and Improvements Schedule and Park Dedication/Delivery Triggers Figure set forth in Exhibits E3.1 an...
	F. As more particularly described in Exhibit E5, Developer shall be responsible for the development of Park Improvements Plans for, and the construction of the Park Improvements on the City-Dedicated Open Space, consistent with the Park Improvements P...
	G. Developer has no obligation to construct other improvements on the City-Dedicated Open Space beyond the Park Improvements.
	H. The Parties acknowledge that the exact size, dimensions, and other particular characteristics of the Park Improvements have not been determined as of the Effective Date of this Agreement. The Parties, however, agree that the Park Improvements shall...
	I. Developer shall be responsible for all costs incurred for planning, design, construction, and supervision of the construction of all Park Improvements, including without limitation, the Review Fees. All such costs are included in, and are part of t...
	J. As described and depicted in the Downtown West Design Standards and Guidelines, kiosks and/or pavilions are included as optional features in some of the City-Dedicated Open Spaces. The improvement value of such kiosks and/or pavilions is not includ...
	K. Each individual Park Improvement shall be deemed Completed and accepted by City upon recordation of the Notice of Acceptance by Director of PW as outlined in Exhibit E5 of this Agreement. Upon Developer’s request, the PRNS Director, in consultation...
	L. With respect to any Park Improvements which are owed but which have not been Completed as specified in Exhibit E3.1 to the Development Agreement, the credits for the incomplete improvements shall be disallowed and Developer and City shall proceed i...
	M. Subject to Section 3(O), the Project is eligible to receive credit for Private Recreation Improvements pursuant to the Parkland Dedication Ordinance. The description of the Private Recreation Improvements that may be included in the Project by Deve...
	With respect to any Private Recreation Improvements that have not been Completed prior to the issuance of a Final Certificate of Occupancy for the residential building of which the improvements are a part, the credits for the incomplete improvements s...
	N. Developer acknowledges and agrees that Developer shall not receive any credit for eligible Private Recreation Improvements pursuant to the Parkland Dedication Ordinance unless (i) constructed in full compliance with this Agreement, or as otherwise ...
	O. Credit for Private Recreation Improvements constructed in accordance with the requirements of this Agreement and the Exhibits hereto shall not be credited against the Parkland Dedication Obligation unless and until (i) at least two and four tenths ...
	P. Prior to receipt of credit for any Private Recreation Improvements, Developer acknowledges and agrees that use of the Private Recreation Improvements shall be restricted for recreation purposes by a recorded covenant which runs with the land for th...
	Q. Developer acknowledges that pursuant to the covenants set forth in Section 3(P) above, the Developer or Owner shall henceforth be required to maintain all such Private Recreation Improvements in safe working order and provide access for regular ins...
	R. In the event that the project contains Private Recreational Improvements designated in this Agreement or associated exhibits as ‘publicly accessible,’ the Developer or Owner agrees to maintain public access to these amenities for a minimum of 360 d...
	SECTION 4.    COMPLIANCE WITH THE PARKLAND DEDICATION ORDINANCE AND SATISFACTION OF PARKLAND OBLIGATION.
	A. Subject to Section 2(B), the Parties acknowledge and agree that the calculation of the Developer’s Parkland Dedication Obligation for development of four thousand (4,000) residential units is set forth in Exhibit E8, including the calculation of Pa...
	B. The final acreage of each City-Dedicated Open Space shall be verified at the Conformance Review stage or the processing of a final map that includes the subject open space, whichever occurs first. If the size of a City-Dedicated Open Space is diffe...
	C. Except as otherwise provided herein and in the Development Agreement, provided that Developer is not in material default hereunder, and provided further that Developer satisfies all other terms, conditions, and requirements associated with issuance...
	D. City acknowledges and agrees that Developer’s performance of this Agreement shall fully satisfy Developer’s Parkland Dedication Obligation under the City’s Parkland Dedication Ordinance for development of four thousand (4,000) residential units in ...
	E. Pursuant to the terms of the Development Agreement, the Parkland Fee in effect upon the Effective Date of the Development Agreement, which Fee is reflected in Exhibit E8, is vested for the term of the Development Agreement, subject to escalation ba...
	F. Regardless of any land acquisition or condemnation that may occur as a result of the actions described in Section 2(B) of this Agreement and which affects a portion(s) of the Plan Area anticipated for development of City-Dedicated Open Space, in no...
	G. Developer acknowledges that of the 4,000 housing units covered in this Agreement, approximately 2,900 units are proposed south of Santa Clara Street and approximately 1,100 units are proposed north of Santa Clara Street. While Developer is committe...
	a. At the end of the Term of this Agreement, if fewer than two thousand (2,000) residential units are constructed south of Santa Clara Street, the Developer shall dedicate City-Dedicated Open Space and construct Park Improvements thereon sufficient to...
	b. At the end of the Term of this Agreement, if two thousand (2,000) or more residential units are constructed south of Santa Clara Street and Developer does not develop North of Santa Clara Street, then Developer shall dedicate at least two and four ...
	c. At the end of the Term of this Agreement, if more than 2,000 residential units are constructed south of Santa Clara Street and Developer develops any additional buildings North of Santa Clara Street, then Developer shall have dedicated the City-Ded...
	d. In no event shall the use of Private Recreation Improvements credit be used prior to Developer’s Completion of 2.4 acres of City-Dedicated Open Space and construction of Park Improvements thereon, nor shall any combination of Parkland Fees and Priv...
	The obligations of this Section 4(G) shall survive the termination or expiration of this Agreement and/or the Development Agreement.
	H. Upon Developer's dedication of three parcels of real property, currently identified as Properties H1, H5 and H6 (the "City-Dedicated Affordable Housing Sites") to the City (or its designee) for use in the production of affordable housing, the combi...
	I. Notwithstanding the Completion timing requirements set forth in Section 4(H), in Exhibits E3.1 and E3.2, or elsewhere in Development Agreement and other Exhibits thereto, if the Completion requirement for the Social Heart is triggered by issuance o...
	J. In addition to adhering to the schedule set forth in Exhibits E3.1 and E3.2 and the other timing requirements of this Agreement, and the Development Agreement, through Completion and delivery of a combination of (i) City-Dedicated Open Space and (i...
	K. Certain exceptions from the Parkland Dedication Ordinance (San José Municipal Code Chapter 19.38) are necessary in order to provide the City-Dedicated Open Spaces in the manner set forth in the Development Agreement and this Agreement. The exceptio...
	L. Subject to Section 4(G), upon the termination or expiration of the Development Agreement, any outstanding Parkland Dedication Obligation that has accrued based on the number of residential units constructed as of such termination or expiration shal...
	M. Subject to the mutual understandings and acknowledgments set forth in Section 4(D) and the other requirements and limitations set forth in this Agreement, in the event Developer intends to develop more than four thousand (4,000) residential units (...
	N. Because of the benefit to the Development that will result from the Park Improvements and land dedication, Developer agrees to design, develop, and construct the Park Improvements on the City-Dedicated Open Space and to dedicate the City-Dedicated ...
	SECTION 5.    REVIEW OF CITY-DEDICATED OPEN SPACE DESIGN; OPEN SPACE IMPROVEMENT CONFORMANCE REVIEW
	A. Prior to initiating design of any City-Dedicated Open Space, Developer shall meet with PRNS Staff, after which PRNS Staff will support community outreach and engagement for the park design and naming. Developer agrees to hold two community meetings...
	B. In accordance with the Design Outside Date Schedule set forth below, as part of its Open Space Improvement Conformance Review application for the Park Improvements, in addition to paying Review Fees in accordance with Section 3(I), Developer shall ...
	C. The Design Outside Date Schedule referenced in Section 5(B) sets forth the dates by which the Conformance Review application and 35% Park Improvements Plans for each City-Dedicated Open Space shall be submitted in the manner described in the Genera...
	a. Los Gatos Creek Trail (Block E): within six (6) months of Conformance Determination approval for Block E1;
	b. Los Gatos Creek Trail (Block G): within six (6) months of Conformance Determination approval for block G1;
	c. Los Gatos Creek Park: within six (6) months of Conformance Determination approval for block G1;
	d. Los Gatos Creek Connector 1: within six (6) months of Conformance Determination approval for 1st residential building of H3;
	e. Social Heart: within six (6) months of the earlier of Temporary Certificate of Occupancy for the twelve hundred fiftieth (1,250th) unit or Conformance Determination approval for Block D4;
	f. Northend Park: within six (6) months of Conformance Determination Approval for the first building on Block A1;
	g. Los Gatos Creek Connector 2: within six (6) months of Conformance Determination approval for the first (1st) residential building of Block H6;
	h. St. John Triangle: within six (6) months of Conformance Determination approval for the first (1st) building of Block C1 or C2.
	SECTION 6.    BONDS AND SECURITY.
	Developer shall furnish to City the following security separately for each City-Dedicated Open Space, for the purposes, in the amounts, and under the conditions that follow:
	A. Type and Amounts.
	1. Performance Security. To assure the Developer’s faithful performance to the City of this Agreement to Complete the Park Improvements in an amount equal to one hundred percent (100%) of the direct costs reflected in Table 2 of Exhibit E1 for the Par...
	2. Payment Security. To secure Developer’s payment to any contractor, subcontractor, person renting or supplying equipment, or furnishing labor and materials for completion of the Park Improvements included in the final map, in the additional amount o...
	3. Warranty Security. To warranty the Developer’s work to the City with respect to Park Improvements included in the final map, for a period of one (1) year following recordation of the Notice of Acceptance against any defective work or labor done or ...
	4. Landscaping Security. To secure Developer’s installation and maintenance of landscaping as may be required by the landscaping specifications in the Park Improvement Plans, at such time as any drought restrictions on landscaping installation have be...
	5. Park Art and Optional Structures Security. To allow for City to install or construct any remaining Park Art and Optional Structures following Completion of a City-Dedicated Open Space, Developer shall post a bond or other form of security acceptabl...
	6. Park Construction Right of Entry Security. To allow for City to Accept a Completed City-Dedicated Open Space within which Developer retains a Park Construction Right of Entry as described in Section 3(E), Developer shall post a bond or other form o...
	B. Conditions.
	1. Developer shall provide the required security on forms approved by City and from sureties authorized by the California Insurance Commissioner to transact the business of insurance. Any bonds furnished by Developer to satisfy the security requiremen...
	2. A condition of the Developer’s security is that any changes in the Park Improvements cost as reflected in the construction contract that do not exceed ten percent (10%) of the original estimated hard cost of the Park Improvements as reflected in Ta...
	3. Developer’s Performance Security pursuant to Section 6(A)(1) shall compensate City for the actual cost of Completing the required Park Improvements in the Event of Default, as defined in Section 7 below, by Developer in the performance of this Agre...
	4. A condition of Developer’s security is that any request by Developer for an extension of time for the commencement or Completion of the work under this Agreement may be granted by City without notice to Developer’s surety and such extensions shall ...
	5. As a condition of granting any extension for the commencement or Completion of any work under this Agreement, Director of PW may require Developer to furnish new security guaranteeing performance of this Agreement, as extended, in an increased amou...
	6. If Developer seeks to replace any security with another security or securities, the replacement shall: (1) comply with all the requirements for security in this Agreement; (2) be provided by Developer to Director of PW; and (3) upon its written acc...
	7. Upon a Transfer that includes the Transfer of Developer’s obligations with respect to a City-Dedicated Open Space that has not yet been Completed, (i) Transferee shall provide security in accordance with the requirements of this Agreement, or (ii) ...
	C. Release of Securities. City shall release the securities required by this Agreement as follows:
	1. Performance Security. City shall release each Performance Security for a Park Improvement upon recordation of the Notice of Acceptance for that Park Improvement, or any portion thereof, or as may otherwise be authorized in accordance with Californi...
	2. Payment Security. City shall release the Payment Security for a Park Improvement included in a final map in accordance with California Government Code Section 66499.7(h).
	3. Warranty Security. City shall release the Warranty Security for a Park Improvement upon expiration of the warranty period for that Park Improvement and settlement of any claims filed during the warranty period. City may retain from any security rel...
	4. Landscaping Security. City shall release the Landscaping Security at such time when the drought restrictions have been rescinded as further described in Section F(3) of Exhibit E5.
	5. Park Art and Optional Structures Security. City shall release the Park Art and Optional Structures Security upon its completed installation or construction of the remaining Park Art and Optional Structures.
	6. Park Construction Right of Entry Security. City shall release the Park Construction Right of Entry Security upon Developer's relinquishment of the Park Construction Right of Entry and Completion of Park Improvements within the Right of Entry area i...
	D. Injury to Park Improvements, Public Property, or Public Utility Facilities. Until recordation of the Notice of Acceptance of the Park Improvements as provided in Exhibit E5, Developer assumes responsibility for the care and maintenance of, and any ...
	Neither the City, nor any officer or employee thereof, shall be liable or responsible for any accident, loss, or damage, regardless of cause, occurring to the work or Park Improvements prior to recordation of the Notice of Acceptance of the work or im...
	SECTION 7.    DEFAULT.
	A. Developer shall be in default hereunder upon the occurrence of any one or more of the following events (“Event of Default”):
	1. Developer’s failure to timely Complete construction of one of more Park Improvements under this Agreement;
	2. Developer’s failure to timely cure any defect in any Park Improvement;
	3. Developer’s failure to perform construction work for a period of twenty (20) business days after commencement of work;
	4. Developer’s insolvency, appointment of receiver, or the filing of any petition in bankruptcy, either voluntary or involuntary, which Developer fails to discharge within sixty (60) days;
	5. Developer assigns this Agreement in violation of Section 10; or
	6. Developer fails to perform or satisfy any other term, condition, or obligation under this Agreement.
	B. If an Event of Default occurs and the Event of Default is not cured by Developer in accordance with Section 7(E) below, City in its sole discretion shall be entitled to terminate Developer’s control over the Park Improvements described herein and h...
	C. City may take over the work and Complete the Park Improvements for which the security is provided, by contract or by any other method City deems appropriate, at the sole cost and expense of Developer. In such event, City, without any liability for ...
	D. Unless the PRNS Director determines that the circumstances warrant immediate enforcement of the provisions of this Section 7 in order to preserve the public health, safety, and welfare, the PRNS Director shall give twenty (20) working days' prior w...
	E. If an Event of Default occurs and the Event of Default is not cured by Developer in accordance with Section 7(D) above, City in its sole discretion shall be entitled to terminate Developer’s control over the specific Park Improvement(s) that is the...
	Following an Event of Default and Developer’s failure to cure, City may take over the work and Complete the Park Improvements, by contract or by any other method City deems appropriate. In such event, City may Complete the Park Improvements using any ...
	F. If an Event of Default occurs, Developer agrees to pay any and all costs and expenses incurred by City in securing performance of such terms, conditions, or obligations giving rise to the Event of Default, including but not limited to, fees and cha...
	G. City's rights and remedies specified in this Section 7 shall be deemed cumulative and in addition to any rights or remedies City may have at law or in equity, including but not limited to withholding the approval of Conformance Review for a subsequ...
	SECTION 8.    INDEMNITY/HOLD HARMLESS.
	City, or any officer, employee, or agent thereof shall not be liable for any loss or injury to persons or property occasioned by reason of the acts or omissions of Developer, its agents, employees, contractors, or subcontractors in the performance of ...
	Developer shall reimburse City for all reasonable costs and expenses, including but not limited to fees and charges of architects, engineers, attorneys, and other professionals, and court costs, incurred by City in enforcing this Section 8.
	SECTION 9.    NOTICES.
	Any notice required or permitted to be given under this Agreement shall be in writing and personally served or sent by U.S. mail, postage prepaid, addressed as follows:
	Notice shall be deemed given upon receipt. The Parties shall notify each other of changes in either their respective addresses or their representatives subject to notification in accordance with the provisions of this Section.
	SECTION 10.    TRANSFER AND RELEASE.
	This Agreement may not be assigned or transferred in part or in whole by Developer except as allowed by the Development Agreement. Any attempts to assign or transfer any terms, conditions, or obligations under this Agreement without compliance with th...
	SECTION 11.    BINDING UPON SUCCESSORS.
	Subject to Section 10, this Agreement shall be binding upon and shall inure to the benefit of the Parties' respective successors, assignees, transferees, and legal representatives.
	SECTION 12.    GOVERNING LAW.
	This Agreement shall be governed by and construed in accordance with California law.
	SECTION 13.    ENTIRE AGREEMENT.
	The Development Agreement and this Agreement, including the exhibits, attachments and appendices, contain the entire agreement of the Parties with respect to the satisfaction of the requirements of the Parkland Dedication Ordinance for the Project and...
	SECTION 14.    TIME OF ESSENCE.
	Time is of the essence in the performance of this Agreement.
	SECTION 15.    FORCE MAJEURE.
	A. “Force Majeure” has the meaning as set forth in the Development Agreement.
	B. Should a Force Majeure Event prevent performance of this Agreement, in whole or in part, the Party affected by the Force Majeure Event shall be excused or performance under this Agreement shall be suspended to the extent commensurate with the Force...
	C. Notwithstanding the foregoing, the following shall not excuse or suspend performance under this Agreement:
	1. Performance under this Agreement shall not be suspended or excused for a Force Majeure Event pertaining to the Work if such event is not defined as a Force Majeure Event under the applicable contract for the Work.
	2. Negligence or failure of Developer to perform its obligations under a contract for the Work (other than for a Force Majeure Event as defined under the applicable contract) shall not constitute a Force Majeure Event.
	3. The inability of Developer for any reason to have access to funds necessary to carry out its obligations under this Agreement or the termination of any contract for the prosecution of the Work for such reason or for Developer's default under such c...
	SECTION 16.    BOOKS AND RECORDS.
	A. Developer shall be solely responsible to implement internal controls and record keeping procedures in order to comply with this Agreement and all applicable laws. Developer shall maintain any and all ledgers, books of account, invoices, vouchers, b...
	B. Any records or documents required to be maintained pursuant to this Agreement shall be made available for inspection or audit at no cost to City, at any time during regular business hours, upon written request by the City Attorney, City Auditor, Ci...
	C. Where City has reason to believe that such records or documents may be lost or discarded due to dissolution, disbandment or termination of Developer’s business, City may, by written request by any of the above-named officers, require that custody o...
	D. Developer’s obligations under this Section shall be in addition to Developer’s obligations specified in Exhibit E5.
	SECTION 17.    MISCELLANEOUS PROVISIONS.
	A. Captions. Captions and Sections of this Agreement are for convenience only and shall not be considered in resolving any questions of interpretation or construction.
	B. Incorporation of Recitals. The Recitals in this Agreement are hereby incorporated into the terms of this Agreement.
	C. Jurisdiction. In the event that suit shall be brought by any of the Parties, the Parties agree that venue shall be exclusively vested in the state courts of the County of Santa Clara, or if federal jurisdiction is appropriate, exclusively in the Un...
	D. Waiver. Developer agrees that waiver by City of any breach or violation or any term, condition, or obligation of this Agreement shall not be deemed to be a waiver of any other term, condition, or obligation contained herein or a waiver of any subse...
	E. Plurality. As used in this Agreement and when required by the context, each number (singular and plural) shall include all numbers.
	F. Compliance with Laws. Developer, its employees, agents, representatives, contractors, and subcontractors shall comply with all local, state and federal laws in the performance of this Agreement.
	G. Nondiscrimination. Developer, its employees, agents, representatives, contractors, and subcontractors shall not discriminate, in any way, against any person on the basis of age, sex, race, color, religion, sexual orientation, actual or perceived ge...
	H. Developer has read each and every part of this Agreement, including without limitation, its exhibits, and Developer freely and voluntarily has entered into this Agreement. This Agreement is a negotiated document and shall not be interpreted for or ...
	I. Whenever in this Agreement words of obligation or duty are used, such words shall have the force and effect of covenants. Any obligation imposed by either Party shall include the imposition on such Party of the obligation to pay all costs  and expe...
	J. Severability. If any provisions or portions of this Agreement are held to be invalid by a court of competent jurisdiction, the remaining provisions or portions of this Agreement shall remain in full force and effect unless amended or modified by mu...
	K. This Agreement is entered into pursuant to and shall be governed by the Parkland Dedication Ordinance and the Development Agreement. If not otherwise defined in this Agreement or in the Development Agreement, capitalized terms shall have the meanin...
	SECTION 18.    AGREEMENT'S EXHIBITS.
	This Agreement includes the following Exhibits:
	E1 Park Improvements Value and Costs
	E2 Public and Private Open Space Approximate Acreage
	E3 Delivery of City-Dedicated Open Space
	E3.1 City-Dedicated Open Space Dedication and Improvements Schedule
	E3.2 Park Dedication/Delivery Triggers Figure
	E4 Dedication Form
	E5 Design and Construction Requirements
	E6 Diagram of Construction Right of Entry Area
	E7 Park Dedication Tracking and Verification Table
	E8 Parkland Dedication Obligation
	E9 List of Required Exceptions from Parkland Dedication Ordinance
	E10 Bond Forms
	WITNESS THE EXECUTION HEREOF the day and year hereinafter written by City.
	*  All Developer’s signatures must be accompanied by an attached notary acknowledgement.
	*    Proof of authorization for Developer’s signatures is required to be submitted concurrently with this Agreement.
	STATE OF CALIFORNIA  )
	) SS
	COUNTY OF SANTA CLARA )
	On _________________ before me __________________________________,
	(Name, Title of officer – e.g. Jane Doe, Notary Public)
	personally appeared ____________________________________ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in h...
	I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
	WITNESS my hand and official seal.
	_________________________________       (Seal)
	(Signature of Notary)
	Exhibit E1

	Park Improvements Value and Costs
	Exhibit E2
	City-Dedicated Open Space and
	Covenant Privately-Owned Publicly Accessible Open Space Approximate Acreages
	1 Acreages are approximate and will be confirmed pursuant to the verification process described in Section 4(B) and Exhibit E7.
	1 Acreages are approximate and will be confirmed pursuant to the verification process described in Section 4(B) and Exhibit E7.
	2 Acreage for Privately-Owned Publicly Accessible include the following typologies as defined by the DWDSG: Privately-owned Public Park, Los Gatos Creek Riparian Setback, and Los Gatos Creek Riparian Corridor
	2 Acreage for Privately-Owned Publicly Accessible include the following typologies as defined by the DWDSG: Privately-owned Public Park, Los Gatos Creek Riparian Setback, and Los Gatos Creek Riparian Corridor
	Exhibit E3

	Delivery of City-Dedicated Open Space
	Exhibit E3.1
	City-Dedicated Open Space Dedication and Improvement Schedule*
	1 Trigger by residential unit count is subject to the requirements of Section 4(H).
	*Except for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2, offers of dedication shall be made as set forth in Section 3(A) of the Parkland Agreement. The dedication schedule for Los Gatos Creek Connector 1 and Los Gatos Creek Connector 2...
	Exhibit E3.2

	Park Dedication/Delivery Triggers Figure
	Exhibit E4

	Dedication Form
	Space above this line for Recorder's use
	The Undersigned Grantee(s) Declare(s): DOCUMENTARY TRANSFER TAX $0; CITY TRANSFER TAX $0; Recorded for the benefit of the City of San Jose and is exempt from fee per Government Code Sections 27383 and 6103.
	[  ] computed on the consideration or full value of property conveyed, OR
	[  ] computed on the consideration or full value less value of liens and/or encumbrances remaining at time of sale,
	[  ] unincorporated area;   [X]  City of San Josè, and
	[  ] __________________________________
	Signature of Declarant
	OFFER OF DEDICATION
	GOOGLE LLC, a Delaware limited liability company (“GRANTOR”) does hereby OFFER TO DEDICATE to the CITY OF SAN JOSÈ, a municipal corporation of the State of California (“CITY”) the real property described in the attached Exhibit “A” for park and open s...
	Such dedication of the Park Property shall be deemed to have been accepted by CITY upon recordation of a grant deed (“Grant Deed”) in the Santa Clara County, Office of the County-Recorder and the issuance to CITY at GRANTOR’S expense of an owner’s tit...
	The Certificate and Grant Deed shall be promptly and diligently completed, executed and delivered to the title company by GRANTOR, duly acknowledged, in accordance with Section 3(A) of the Parkland Agreement included as Exhibit E to the Development Ag...
	The Grant Deed shall be recorded in such Official Records, and the Title Policy shall be issued, in accordance with written recording instructions by CITY to the title company, which shall condition the recording upon the commitment of the title compa...
	GRANTOR, with respect to such offer of dedication, retains the right to control the Park Property until this offer of dedication is accepted and the Grant Deed is recorded as described herein. Accordingly, until such Grant Deed is recorded, CITY shall...
	In accordance with Section 3(A) of the Parkland Agreement included as Exhibit E to the DA, if prior to the expiration or termination of the DA GRANTOR has not undertaken the specific actions set forth in the Parkland Agreement as conditions precedent ...
	The provisions hereof shall inure to the benefit of and be binding upon the heirs, successors, assigns and personal representatives of the respective parties hereto, and shall bind the Park Property, and all successors to any portion of or interest in...
	*Proof of authorization for GRANTOR’s
	signature(s) is required to be submitted
	concurrently with this Agreement.
	*All of GRANTOR’s signatures must be
	accompanied by an attached notary
	acknowledgement.
	State of California )
	County of ______________ )
	On _________________________, before me,  ,
	(insert name and title of the officer)
	Notary Public, personally appeared  , who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their author...
	I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
	WITNESS my hand and official seal.
	Signature  (Seal)
	A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.
	State of California )
	County of ______________ )
	On _________________________, before me,  ,
	(insert name and title of the officer)
	Notary Public, personally appeared  , who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their author...
	I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
	WITNESS my hand and official seal.
	Signature  (Seal)
	A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.
	EXHIBIT “A”
	LEGAL DESCRIPTION
	EXHIBIT “B”
	PERMITTED TITLE EXCEPTIONS
	[INSERT LIST OF TITLE EXCEPTIONS FROM A PTR FROM THE TITLE COMPANY THAT HAVE BEEN REVIEWED AND APPROVED BY CITY; TITLE COMPANY WILL NEED LEGAL DESCRIPTION OF PROPERTY IN ORDER TO PREPARE THE PTR]
	EXHIBIT “C”
	ADDITIONAL CONDITIONS TO RECORDING
	[ INCLUDE HERE CONFIRMATION BY CITY AFTER FURTHER INSPECTION OF THE PROPERTY THAT THE CONDITION OF PROPERTY: (I) COMPLIES WITH RELEVANT SECTION OF THE DA, AND/OR (II) THAT GRANTOR HAS NOT VIOLATED THE DA SECTION REQUIRING THAT GRANTOR NOT ALTER OR PER...
	1. _____________________
	Any of the foregoing conditions __,__, or ___ may be waived by the City Manager, provided that the applicable waiver is in writing.
	EXHIBIT E5
	Design and Construction Requirements

	Exhibit E6
	Diagram of Construction Right of Entry Area
	Exhibit E7
	Parkland Dedication Tracking and Verification Table
	Note: City-Dedicated Open Space (CDOS) sizes as of the Effective Date of this Agreement are listed in the table below. When a CDOS receives approval of Conformance Review, the size will be filled in in column D. The Actual CDOS Size (column D) is calc...
	Exhibit E8
	Parkland Dedication Obligation
	*The Parkland Dedication Obligation, based on the number of type of units to be provided – such as mid-rise, high-rise, market-rate, and affordable – shall be blended across the Project, regardless of unit type, and administered uniformly based on the...
	*The Parkland Dedication Obligation, based on the number of type of units to be provided – such as mid-rise, high-rise, market-rate, and affordable – shall be blended across the Project, regardless of unit type, and administered uniformly based on the...
	Exhibit E9
	List of Required Exceptions from Parkland Dedication Ordinance
	1. San Jose Municipal Code Section 19.38.300(A) - The Park Improvements to be installed on the City-Dedicated Open Space shall be Completed in accordance with the City-Dedicated Open Space Dedication and Improvements Schedule included as Exhibit E3 to...
	2. San Jose Municipal Code Section 19.38.330 (B) - The Project requires a waiver from the requirement that real property conveyed to the City be dedicated free and clear of encumbrances. Development of the Project requires (i) utilities easements thro...
	Exhibit E10
	Bond Forms
	Bond No. _______________
	Premium _______________
	FAITHFUL PERFORMANCE BOND
	WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), and [insert name of Developer or Contractor, type of entity, and state of incorporation if applicable] as principal ("Principal") have entered into an agreemen...

	WHEREAS, under the terms of the Contract and prior to commencing any work under the Contract, Principal is required to furnish a bond to City for faithful performance of the Contract;
	NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City in the sum of [insert ...
	The condition of this obligation is such that, if the Principal, Principal’s heirs, executors, administrators, successors, or assigns shall in all things stand to and abide by, and well and truly keep and perform all covenants, conditions, and agreeme...
	As a part of the obligation secured hereby and in addition to the sum specified above, there shall be included all costs, expenses, and fees, including attorney's fees, reasonably incurred by City in successfully enforcing such obligation, all to be t...
	The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract or to the work to be performed thereunder or to the specifications accompanying the same shall in any ...
	IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on ____________________, 20______.
	Affix Corporate Seals

	Attach Notary Acknowledgments for All Signatures
	Attach Power-of-Attorney if executed by Attorney-in-Fact

	Bond No. _______________
	Premium _______________
	PAYMENT (LABOR AND MATERIALS) BOND

	WHEREAS, the CITY OF SAN JOSE, a municipal corporation of the State of California ("City"), and [insert name of Developer or Contractor, type of entity, and state of incorporation if applicable], as principal ("Principal") have entered into an agreeme...
	WHEREAS, under the terms of the Contract and prior to commencing any work under the Contract, Principal is required to furnish a good and sufficient payment bond to the City to secure the claims to which reference is made in Title 15 (commencing with...
	NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City, and unto all contrac...
	IT IS HEREBY EXPRESSLY STIPULATED AND AGREED that this bond shall inure to the benefit of all persons, companies, corporations, political subdivisions, and State agencies entitled to file claims under Title 15 (commencing with Section 3082) of Part 4 ...
	IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on _____________________, 20______.
	Affix Corporate Seals

	Attach Notary Acknowledgments for All Signatures
	Attach Power-of-Attorney if executed by Attorney-in-Fact

	Bond No. _______________
	Premium _______________
	WARRANTY BOND
	WHEREAS, the City of San Jose, a municipal corporation of the State of California (“City”) and [insert name of Developer/Contractor, type of entity, and state of incorporation if applicable] as principal (“Principal”) have entered into an agreement e...
	WHEREAS, under the terms of the Contract, Principal is required to furnish a bond to City to make good and protect the City against the results of any work or labor done or materials or equipment furnished which are defective or not in accordance wit...
	NOW, THEREFORE, we the Principal and [insert full name of Surety], a corporation duly authorized and admitted to transact business and issue surety bonds in the State of California (“Surety”), are held firmly bound unto the City in the sum of [insert...
	The condition of this obligation is such that, if the Principal shall well and truly make good and protect the City against the results of any work or labor done or materials or equipment furnished which are defective or not in accordance with the ter...
	The Surety, for value received, hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or the specifications accompanying the same shall in any way ...
	IN WITNESS WHEREOF, this instrument has been duly executed by authorized representatives of the Principal and Surety. SIGNED AND SEALED on ___________________, 20______.
	Affix Corporate Seals

	Attach Notary Acknowledgments for All Signatures
	Attach Power-of-Attorney if executed by Attorney-in-Fact


